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SOUTHWEST FLORIDA

Lee County Board of County Commissioners
DIVISION OF PROCUREMENT MANAGEMENT

Invitation to Bid (B)
Construction

Solicitation No.: Bl 803 8 7GWT
Melvin Morgan Constitutional Complex Air Handler

Solicitation

Name: Uﬂlt
Open
Date/Time: 7/9/2018 Time: 2:30 PM
Location: Lee County Procurement Management '
1500 Monroe Street 4th Floor
Fort Myers, FI. 33901
Procurement
Contact: Geoff Thomas Title Procurement Analyst
Phone: (239) 533-8839 Email: gthomas@leegov.com

Requesting Dept. Facilities Construction & Management

Pre-Bid Conference:
Type: No meeting scheduled at this time

Date/Time:
Location:  Procurement: Public Works Building, 1500 Monroe St 4th Floor, Fort Myers, FL 33901

All solicitation documents are available for download at
www.leegov.com/procurement

Electronic bidding is coming! Visit www.leegov.com/bid to stay informed
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'LEE COUNTY

SOUTHWEST FLORIDA Advertisement Date: 6/8/2018

Notice to Bidder
Invitation to Bid #B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit
Invitation to Bid (B) Construction

Lee County, Florida, is requesting bids from qualified individuals/firms for

Melvin Morgan Constitutional Complex Air Handler Unit
Then and there to be publicly opened and read aloud for the purpose of selecting a vendor to furnish all
necessary labor, services, materials, equipment, tools, consumables, transportation, skills and incidentals
required for Lee County, Florida, in conformance with solicitation documents, which include technical
specifications and/or a scope of work.

Those individuals/firms interested in being considered for this solicitation are instructed to submit, in
accordance with specifications, their Bids, pertinent to this project prior to

2:30 PM Monday, July 9, 2018
to the office of the Procurement Management Director, 1500 Monroe Street, 4% Floor, Fort Myers,
Florida 33901. The Invitation to Bid shall be received in a sealed envelope, prior to the time scheduled to
receive Bid(s), and shall be clearly marked with the solicitation name, solicitation number, bidder name, and
contact information as identified in these solicitation documents.

The Scope of Work/Specifications for this solicitation is available from www.leegov.com/procurement
Bidders who obtain Scope of Work/Specifications from sources other than www.leegov.com/procurement are
cautioned that the solicitation package may be incomplete. The County’s official bidders list, addendum(s)
and information must be obtained from www.leegov.com/procurement. It is the bidder’s responsibility to check
for posted information. The County may not accept incomplete Bids.

There will be no Pre-Bid Conference for this solicitation.

It has been determined that the specifications and scope of work within this solicitation are adequate to describe
the product or services being requested. A pre-bid conference and site visit has not been scheduled for this
solicitation. Questions regarding this solicitation are to be directed, in writing, to the individual listed below
using the email address listed below or faxed to (239) 485 8383 during normal working hours.

Geoff Thomas gthomas@leegov.com

Sincerely,

<0

Mary G. Tucker, CPPO, FCCM, FCCN
Procurement Management Director

*WWW.leegov.Com/Procurement is the County’s official posting site
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Terms and Conditions

INVITATION TO BID (B)
CONSTRUCTION
1 DEFINTIONS
1.1 Addendum/Addenda: A written change, addition, alteration, correction or revision to a bid, proposal or

contract Agreement/Contract. Addendum/Addenda may be issued following a pre-bid/pre-proposal
conference or as a result of a specification or work scope change to the solicitation.

1.2 Approved Alternate: Solicitation documents may make reference of specific manufacturer(s) or product(s).
These references serve only as a recommendation and a guide to minimum quality and performance. The
references are not intended to exclude approved alternatives of other manufacturer(s) or product(s).

1.3 Bid/Proposal Package: A bid/proposal is a document submitted by a vendor in response to some type of
solicitation to be used as a basis for negotiations or for entering into a contract.

1.4 Bidder/Responder/Proposer: One who submits a response to a solicitation.

1.5 County: Refers to Lee County Board of County Commissioners.

1.6 Due Date and Time/Opening: Is defined as the date and time upon which a bid or proposal shall be
submitted to the Lee County Procurement Management Division. Only bids or proposals received prior to
the established date and time will be considered.

1.7 Liquidated Damages: Damages paid usually in the form of monetary payment, agreed by the parties to a
contract which are due and payable as damages by the party who breaches all or part of the contract. May
be applied on a daily basis for as long as the breach is in effect.

1.8 Procurement Management: shall mean the Director of Lee County’s Procurement Management
Department or designee.

1.9 Responsible: A vendor, business entity or individual who is fully capable to meet all of the requirements
of the bid/proposal solicitation documents and subsequent contract. Must possess the full capability
including financial and technical, to perform as contractually required. Must be able to fully document the
ability to provide good faith performance.

1.10  Responsive: A vendor, business entity or individual who has submitted a bid or request for proposal that
fully conforms in all material respects to the bid/proposal solicitation documents and all of its requirements,
including all form and substance.

1.11  Solicitation: An invitation to bid, a request for proposal, invitation to negotiate or any document used to
obtain bids or proposals for the purpose of entering into a contract.

2 ORDER OF PRECEDENCE
2.1 In resolving conflicts, errors, and discrepancies, the order of precedence of the bid document is as follows
2.1.1 Florida State Law as applied to Municipal Purchasing in accordance with Title XIX, “Public
Business”, Chapter 287 “Procurement of Personal Property and Services.”

2.1.2 Lee County Procurement Management Manual and Ordinances
2.1.3 Change Order
2.14 Agreement
2.1.5 Addenda
2.1.6  Special Conditions
2.1.7 General Conditions, if any
2.1.8 Specifications
2.1.9  Supplemental Information
2.1.10 Drawings/Plans, if any
2.1.11 Figure Dimensions, if any
2.1.12 Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings)
2.1.13 Terms and Conditions

3 RULES, REGULATIONS, LAWS, ORDINANCES AND LICENSES
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3.1

3.2

33

4
4.1

4.2

43

It shall be the responsibility of the bidder to assure compliance with all other federal, state, or county codes,

rules, regulations or other requirements, as each may apply. Any involvement with the Lee County shall be
in accordance with but not limited to:

3.1.1
3.1.2

3.13
3.1.4
3.1.5
3.1.6

3.1.7

Lee County Procurement Management Manual

Pursuant to FL § Section 119.071, Public Records, General exemptions from inspection or copying of
public records. Sealed bids, proposals or replies received by the agency pursuant to a solicitation are
exempt from public records request (s. 119.07(1) and s. 24(a), Art. I, of the State Constitution until
such time as the agency provides notice of an intended decision or until 30 days after opening the bids,
proposals or final replies, whichever is earlier.

FL § 215 regarding scrutinized companies and business operations.

FL § 218 Public Bid Disclosure Act.

Florida State Law as applied to Municipal Purchasing in accordance with Title XIX, “Public
Business”, Chapter 287 “Procurement of Personal Property and Services.”

FL § 337.168 Confidentiality of official estimates, identities of potential bidders, and bid analysis and
monitoring system.

FL § Section 607.1501(1) states: A foreign corporation may not transact business in the State of
Florida until it obtains a certificate of authority from the Department of State.

Local Business Tax Account: As applicable, anyone providing merchandise or services to the public within

the jurisdiction of Lee County must obtain a Lee County business tax account to operate unless specifically
exempted.

License(s): Bidder should provide, at the time of the opening of the bid, licenses required for this product

and/or service.

BID — PREPARATION OF SUBMITTAL
Sealed Bid: Submission must be in a sealed envelope/box, and the outside of the submission must be
marked with the following information (Sealed Bid Label Form is attached for your use):

4.1.1
4.1.2
4.1.3
4.14
4.1.5
4.1.6

Marked with the words “Sealed Bid”
Bid Number

Bid Title

Bid Due Date

Name of the firm submitting the bid
Contact e-mail and telephone number

Bid submission shall include:

4.2.1
422
423

424
4.2.5

Provide two (2) hard copies. Mark each: one “Original”, one “Copy”

Provide one (1) electronic CD ROM or flash drive set of the entire submission documents.

Electronic submission document is to be one single Adobe PDF file in the same order as the original
hard copy.

Limit the color and number of images to avoid unmanageable file sizes.

Use rewritable CD ROM and do not lock files.

Submission Format:

43.1

432

433

434

435

Required Forms: complete and return all required forms. If the form is not applicable please return
with “Not Applicable” or “N/A” in large letters across the form.

Failure to submit required or requested information may result in the bidder being found non-
responsive.

Execution of Bid: All documents must be properly signed by corporate authorized representative,
witnessed, and where applicable corporate and/or notary seals affixed. All Bids shall be typed or
printed in ink. The bidder may not use erasable ink. All corrections made to the bids shall be initialed.
If a cost/bid schedule was provided in Microsoft Excel format, the returned completed schedule should
be included as a Microsoft Excel File on the CD ROM or Flash drive.

The submission should not contain links to other web pages.

4 B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




44

5.1

5.2

5.3

6.1

6.2

6.3

7

7.1

43.6 Include any information requested by the County necessary to analyze your bid, i.e., required
submittals, literature, technical data, financial statements.
4.3.7 Bid Security/Bond(s), as applicable (Construction projects)
Preparation Cost: The Bidder is solely responsible for any and all costs associated with responding to
this solicitation. No reimbursement will be made for any costs associated with the preparation and
submittal of any bid, or for any travel and per diem costs that are incurred by any Bidder.

RESPONSES RECEIVED LATE

It shall be the Bidder’s sole responsibility to deliver the bid submission to the Lee County Procurement
Management Division prior to or on the time and date stated. All references to date and time herein reference
Lee County, FL local time.

Any bids received after the stated time and date will not be considered. The bid shall not be opened at the
public opening. Arrangements may be made for the unopened bid to be returned at the bidder’s request and
expense.

The Lee County Procurement Management Division shall not be responsible for delays caused by the method
of delivery such as, but not limited to; internet, United States Postal Service, overnight express mail
service(s), or delays caused by any other occurrence.

BIDDER REQUIREMENTS (unless otherwise noted)

Responsive and Responsible: Only bids received from responsive and responsible bidders will be
considered. The County reserves the right before recommending any award to inspect the facilities and
organization; or to take any other necessary action, such as background checks, to determine ability to
perform is satisfactory, and reserves the right to reject submission packages where evidence submitted or
investigation and evaluation indicates an inability for the bidder to perform.

6.1.1 Bids may be declared “non-responsive” due to omissions of “Negligence or Breach of Contract” on
the disclosure form. Additionally, bidders may be declared “not responsible” due to past or pending
lawsuits that are relevant to the subject procurement such that they call into question the ability of the
bidder to assure good faith performance. This determination may be made by the Procurement
Management Director, after consulting with the County Attorney.

6.1.2 Additional sources may be utilized to determine credit worthiness and ability to perform.

6.1.3  Any bidder or sub-contractor that will have access to County facilities or property may be required to
be screened to a level that may include, but is not limited to fingerprints, statewide criminal. There
may be fees associated with these procedures. These costs are the responsibility of the bidder or sub-
contractor.

BID--Past Performance: Bidders past performance and prior dealings with Lee County (i.e., failure to meet
specifications, poor workmanship, late delivery, etc.) may be reviewed. Poor or unacceptable past
performance may result in bidder disqualification. '

Submission packages, unless otherwise noted, will be considered only from bidders normally engaged in the
provision of the services specified here in. The bidder shall have adequate organization, facilities,
equipment, and personnel to ensure prompt and efficient service to Lee County. The County reserves the
right before recommending any award to inspect the facilities and organization; or to take any other action
necessary to determine ability to perform satisfactorily, and reserves the right to reject submission packages
where evidence submitted or investigation and evaluation indicated an inability of the bidder to perform.

PRE-BID CONFERENCE

A pre-bid conference will be held in the location, date, and time specified on the cover of this solicitation.
The cover will also note if the pre-bid conference is Non-Mandatory or Mandatory. All questions and
answers are considered informal. All prospective bidders are encouraged to obtain and review the
solicitation documents prior to the pre-bid conference so they may be prepared to discuss any questions or
concerns they have concerning this project. All questions must be submitted formally in writing to the
procurement staff noted on the first page of the bid document. A formal response will be provided in the
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form of an addendum (see “County Interpretation/Addendums” for additional information.) A site visit may
follow the pre-bid conference, as applicable.

7.2 Non-Mandatory: Pre-bid conferences are generally non-mandatory, but it is highly recommended that
prospective bidders participate.
7.3 Mandatory: Failure to attend a mandatory pre-bid conference will result in the bid being considered non-
responsive.
8 COUNTY INTERPRETATION/ADDENDUMS
8.1 Each Bidder shall examine the solicitation documents and shall judge all matters relating to the adequacy

and accuracy of such documents. Any inquiries, suggestions or requests concerning interpretation,
clarification or additional information pertaining to the solicitation shall be submitted in writing prior to
5:00 PM at least eight (8) calendar days prior to the date when the submission is due.

8.2 Response(s) will be in the form of an Addendum posted on www.leegov.com/procurement. It is solely the
bidder’s responsibility to check the website for information. No notifications will be sent by Lee County
Procurement Management Division.

8.3 All Addenda shall become part of the Contract Documents.

8.4 The County shall not be responsible for oral interpretations given by any County employee, representative,
or others. Interpretation of the meaning of the plans, specifications or any other contract document, or for
correction of any apparent ambiguity, inconsistency or error there in, shall be in writing. Issuance of a
written addendum by the County’s Procurement Management Division is the only official method whereby
interpretation, clarification or additional information can be given.

9 QUALITY GUARANTEE/WARRANTY (as applicable)
9.1 Bidder will guarantee their work without disclaimers, unless otherwise specifically approved by the County,
for a minimum of twelve (12) months from the date of final completion.
9.2 Unless otherwise specifically provided in the specifications, all equipment and materials and articles

incorporated in the work covered by this contract shall be new, unused and of the most suitable grade for the
purpose intended. Refurbished parts or equipment are not acceptable unless otherwise specified in the
specifications. All warrantees will begin from the date of final completion.

9.3 Unless otherwise specifically provided in the specifications, the equipment must be warranteed for twelve
(12) months, shipping, parts and labor. Should the equipment be taken out of service for more than forty-
eight (48) hours to have warranty work performed, a loaner machine of equal capability or better shall be
provided for use until the repaired equipment is returned to service at no additional charge to the County.

94 If any product does not meet performance representation or other quality assurance representations as
published by manufacturers, producers or distributors of such products or the specifications listed, the vendor
shall pick up the product from the County at no expense to the County. The County reserves the right to
reject any or all materials, if in its judgment the item reflects unsatisfactory workmanship or manufacturing
or shipping damage. The vendor shall refund, to the County, any money which has been paid for same.

10 SUBSTITUTION(S)Y/APPROVED ALTERNATE(S)

10.1  Unless otherwise specifically provided in the specifications, reference to any equipment, material, article or
patented process, by trade name, brand name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition. If a bidder wishes to make a
substitution in the specifications, the bidder shall furnish to the County, no later than ten (10) business
days prior to the bid opening date, the name of the manufacturer, the model number, and other identifying
data and information necessary to aid the County in evaluating the substitution. Such information is
submitted through the Procurement Management Division. Any such substitution shall be subject to County
approval through the issuance of a written addendum by the County’s Procurement Management Division.
Substitutions shall be approved only if determined by the County to be an Approved Alternate to the
prescribed specifications.
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11

12

13

14

15

16

10.2

11.2

11.3

121

13.1

13.2

133

14.1

15.1

16.1

A bid containing a substitution is subject to disqualification if the substitution is not approved by
the County. Items bid must be identified by brand name, number, manufacturer and model, and
shall include full descriptive information, brochures, and appropriate attachments. Brand names
are used for descriptive purposes only. An Approved Alternate product or service may be used.

NEGOTIATED ITEMS

Any item not outlined in the Scope of Work/Specifications may be subject to negotiations between the
County and the successful bidder.

After award of this bid the County reserves the right to add or delete items/services at prices to be negotiated
at the time of addition or deletion.

At contract renewal time(s) or in the event of significant industry wide market changes, the County may
negotiate justified adjustments such as price, terms, etc., if in its sole judgment, the County considers such
adjustments to be in their best interest.

ERRORS, OMISSIONS, CALCULATION ERRORS (as applicable) .
Calculation Errors: In the event of multiplication/addition error(s), the unit price shall prevail. Written
prices shall prevail over figures where applicable. All bids will be reviewed mathematically and corrected,
if necessary, using these standards, prior to further evaluation.

CONFIDENTIALITY

Bidders should be aware that all submissions provided are subject to public disclosure and will not be
afforded confidentiality, unless provided by Chapter 119 FL §.

If information is submitted with a bid that is deemed “Confidential” the bidder must stamp those pages of
the submission that are considered confidential. The bidder must provide documentation as to validate why
these documents should be declared confidential in accordance with Chapter 119, “Public Records,”
exemptions. '

Lee County will not reveal engineering estimates or budget amounts for a project unless required by
grant funding or unless it is in the best interest of the County. According to FL § 337.168: A document or
electronic file revealing the official cost estimate of the department of a project is confidential and exempt
from the provisions of s. 119.07(1) until the contract for the project has been executed or until the project is
no longer under active consideration.

BID -- CONFLICT OF INTEREST

Business Relationship Disclosure Requirement: The award hereunder is subject to the provisions of
Chapter 112, Public Officers and Employees: General Provisions, Florida Statues. All bidders must disclose
with their submission the name of any officer, director or agent who is also an employee of the Lee County
or any of its agencies. Further, all bidders must disclose the name of any County employee who owns
directly or indirectly, an interest of five percent (5%) or more in the bidder’s firm or any of its branches.

ANTI-LOBBYING CLAUSE (Cone of Silence)

Following FL § Section 287.057(23), Upon the issuance of the solicitation, prospective proposers/bidders or
any agent, representative or person acting at the request of such proposer/bidder shall not have any contact,
communicate with or discuss any matter relating in any way to the solicitation with any Commissioner,
Evaluation Review Committee, agent or employee of the County other than the Procurement Management
Director or their designee. This prohibition begins with the issuance of any solicitation, and ends upon
execution of the final contract or when the solicitation has been cancelled. Ifitis determined thatimproper
communications were conducted, the Bidder/Proposer maybe declared non-responsible.

DRUG FREE WORKPLACE
Lee County Board of County Commissioners encourages Drug Free Workplace programs.
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17 DISADVANTAGED BUSINESS ENTERPRISE (DBE)

17.1  The County encourages the use of Disadvantaged Business Enterprise Bidder(s) as defined and certified by
the State of Florida Department of Transportation (DBE).

172 As requested in the required forms the Bidder is required to indicate whether they and/or any proposed sub-
contractor(s) are Disadvantaged Business Enterprises (DBE). Lee County encourages the utilization and
participation of DBEs in procurements, and evaluation proceedings will be conducted within the established
guidelines regarding equal employment opportunity and nondiscriminatory action based upon the grounds
of race, color, sex or national origin. Interested certified Disadvantaged Business Enterprise (DBE) firms as
well as other minority-owned and women-owned firms, as defined and certified by the State of Florida Office
of Supplier Diversity (Minority), are encouraged to respond.

18 ANTI-DISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY

18.1  The bidder agrees to comply, in accordance with FL § 287.134, 5 04 of the Rehabilitation Act of 1973 as
amended, the Americans with Disabilities Act of 1990 (ADA), the ADA Amendments Act of 2008
(ADAAA) that furnishing goods or services to the County hereunder, no person on the grounds of race,
religion, color, age, sex, national origin, disability or marital status shall be excluded from participation in,
denied the benefits of, or otherwise be subjected to discrimination.

182  The bidder will not discriminate against any employee or applicant for employment because ofrace, religion,
color, age, sex, national origin, disability or marital status. The bidder will make affirmative efforts to ensure
that applicants are employed and that employees are treated during employment without regard to their race,
religion, color, age, sex, national origin, disability or marital status.

18.3  The bidder will include the provisions of this section in every sub-contract under this contract to ensure its
provisions will be binding upon each sub-contractor. The bidder will take such actions in respect to any sub-
contractor, as the contracting agency may direct, as a means of enforcing such provisions, including
sanctions for non-compliance.

18.4  An entity or affiliate who has been placed on the State of Florida’s Discriminatory Vendor List (This list

' may be viewed by going to the Department of Management Services website at
http://www.dms.myflorida.com) may not submit a bid on a contract to provide goods or services to a public
entity, may not submit a bid on a contract with a public entity for the construction or repair of a public
building or public work, may not submit bids on leases of real property to a public entity, may not award or
perform work as a vendor, supplier, sub-contractor, or consultant under contract with any public entity, and
may not transact business with any public entity.

19 SUB-CONTRACTOR
19.1  The use of sub-contractors under this solicitation requires prior written authorization from the County
representative.
20 BID - PROJECT GUIDELINES (as applicable)

20.1 The County has established the following Guidelines, Criteria, Goals, Objectives, Constraints, Schedule,
Budget and or Requirements which shall service as a guide to the bidder(s) in conforming to the provision
of goods and/or services to be provided pursuant to this Agreement/Contract:

20.1.1 No amount of work is guaranteed upon the execution of an Agreement/Contract.

20.1.2 Rates and all other negotiated expenses will remain in effect throughout the duration of the
Agreement/Contract period.

20.1.3 This contract does not entitle any bidder to exclusive rights to County Agreement/Contracts/contracts.
The County reserves the right to perform any and all available required work in-house or by any other
means it so desires.

20.1.4 Tn reference to vehicle travel, mileage and man-hours spent in travel time, is considered incidental to
the work and not an extra compensable expense.

20.1.5 Lee County reserves the right to add or delete, at any time, and or all material, tasks or services

: associated with this Agreement/Contract.
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20.1.6  Any Single Large Project: The County, in its sole discretion, reserves the right to separately solicit
any project that is outside the scope of this solicitation, whether through size, complexity or the dollar
value.

21 BID — TIEBREAKER
21.1 Whenever two or more Bids, which are equal with respect to price, quality and service, are received for
procurement of commodities or contractual services, from Responsive and Responsible Bidders, the
following steps shall be taken to establish the Award to the lowest Bidder. This method shall be used
for all ties.

21.1.1 Step 1 - Local Bidder: Between a Local Bidder, and a non-Local Bidder, a Contract Award, or the
first opportunity to negotiate, as applicable, shall be made to the Local Bidder. If local preference is
prohibited by the funding source then step 2 will replace step 1.

21.1.2 Step 2 - Drug Free Workplace: At the conclusion of step 1, if all is equal, the Bidder w1th a Drug
Free Workplace program shall be given preference over a Bldder with no Drug Free Workplace
program. The Contract Award, or the first opportunity to negotiate, as applicable, shall be made to
the Bidder with the Drug Free Workplace program.

21.1.3 Step 3 - Coin Flip: At the conclusion of Step 1 and Step 2, if all is equal, the Contract Award, or the
first opportunity to negotiate, as applicable, the final outcome shall be determined by the flip of a

coin.
21.2 When the tie has been broken pursuant to the above procedures, the Contract Award, or the first
opportunity to negotiate, as applicable, shall be furnished to the prevailing Bidder.
21.3 If an Award or negotiation is unsuccessful with the initial Bidder, Award or negotiations may

commence with the next highest Bidder, utilizing the tiebreaker steps above to make the determination
of next lowest Bidder, if necessary.

22 WITHDRAWAL OF BID :

22.1 No bid may be withdrawn for a period of 180 calendar days after the scheduled time for receiving
submissions. A bid may be withdrawn prior to the solicitation opening date and time. Withdrawal requests
must be made in writing to the Procurement Management Director, who will approve or disapprove the
request.

22.2 A bidder may withdraw a submission any time prior to the opening of the solicitation.

223 After submissions are opened, but prior to award of the contract by the County Commission, the Procurement
Management Director may allow the withdrawal of a bid because of the mistake of the bidder in the
preparation of the submission document. In such circumstance, the decision of the Procurement
Management Director to allow the submission withdrawal, although discretionary, shall be based upon a
finding that the bidder, by clear and convincing evidence, has met each of the following four tests:

22.3.1 The bidder acted in good faith in submitting the bid,

22.3.2 The mistake in bid preparation that was of such magnitude that to enforce compliance by the bidder
would cause a severe hardship on the bidder,

22.3.3 The mistake was not the result of gross negligence or willful inattention by the bidder; and

22.3.4 The mistake was discovered and was communicated to the County prior to the County Commission
having formally awarded the Agreement/Contract. :

23 PROTEST RIGHTS

23.1  Any bidder that has submitted a formal response to Lee County, and who is adversely affected by an intended
decision with respect to the award, has the right to protest an intended decision posted by the County as part
of the-solicitation process.

232 “Decisions” are posted on the Lee County Procurement Management Division website. Bidders are solely
responsible to check for information regarding the solicitation. (www.leegov.com/procurement)

233 Refer to the “Bid/Proposal Protest Procedure” section of the Lee County “Contracts Manual” for the
complete protest process and requirements. The Manual is posted on the Lee County website or may be
obtained by contacting the Procurement Management Director.
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24

25

234  In order to preserve the right to protest, a written “Notice Of Intent To File A Protest” must be filed with
the Lee County Procurement Management Director by 4:00 PM on the 3" working day after the
decision affecting your rights is posted on the Lee County website.

23.4.1 The notice must clearly state the basis and reasons for the protest.
23.4.2 The notice must be physically received by the Procurement Management Director with-in the required

time frame. No additional time will be granted for mailing.

235  To secure the right to protest a “Protest Bond” and written “Formal Protest” document must be filed
within 10 calendar days after the date of “Notice of Intent to F. ile a Protest” is received by the Procurement
Management Director.

23.6  Failure to follow the protest procedures requirement within the time frames as prescribed herein and
established by the Lee County Board of County Commissioners, Florida, shall constitute a waiver of
the right to protest and bar any resulting claims.

AUTHORITY TO UTILIZE BY OTHER GOVERNMENT ENTITIES

24.1  This opportunity is also made available to any government entity. Pursuant to their own governing laws,
and subject to the Agreement/Contract of the vendor, other entities may be permitted to make purchases at
the terms and conditions contained herein. Lee County Board of County Commissioners will not be
financially responsible for the purchases of other entities from this solicitation.

CONTRACT ADMINISTRATION
25.1 Designated Contact:
251.1 The awarded bidder shall appoint a person(s) to act as a primary contact for all County departments.

This person or back-up shall be readily available during normal working hours by phone or in person,
and shall be knowledgeable of the terms and procedures involved.

25.1.2 Lee County requires the awarded bidder to provide the name of a contact person(s) and phone

number(s) which will afford Lee County access 24 hours per day, 365 days per year, of this service in
the event of major breakdowns or natural disasters.

252  BID — Term: (unless otherwise stated in the Scope of Work or Detailed Specifications)
252.1 Unless otherwise stated in the scope of work, specifications, or special conditions the default

contract term shall be one (1) year with three (3), one (1) year renewals for a total of four (4)
years upon mutual written agreement of both parties.

2522 The County reserves the right to renew this Agreement/Contract (or any portion thereof) and to

negotiate pricing as a condition for each.

2523 The County’s performance and obligation to pay under this contract, and any applicable

renewal options, is contingent upon annual appropriation of funds.

725.3 BID — Basis of Award:

25.3.1

253.2

2533

2534

The bid is awarded under a system of sealed, competitive bidding to the lowest responsive and
responsible bidder.

In the event the lowest responsible and responsive bid for a project exceeds the available funds the
County may negotiate an adjustment of the bid price with the lowest responsible and responsive bidder,
in order to bring the total cost of the project within the amount of available funds.

The County reserves the right to make award(s) by individual item, group of items, all or none, or a
combination thereof. The County reserves the right to reject any and all bids or to waive any minor
irregularity or technicality in the bids received. Award will be made to the lowest responsible and
responsive bidder(s) within the category chosen for basis of award.

The County reserves the right to award to one or multiple bidders at the discretion of the requesting
authority and approval of the Procurement Management Director.

254  Agreement/Contracts/Contracts:
75 4.1 The awarded bidder will be required to execute an Agreement/Contract as a condition of award. A

sample of this document may be viewed on-line at http://www.leegov.com/procurement/forms.
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25.5 Records:

25.5.1 Retention: The bidder shall maintain such financial records and other records as may be prescribed by
Lee County or by applicable federal and state laws, rules and regulations. Unless otherwise stated in
the specifications, the bidder shall retain these records for a period of five years after final payment,
or until they are audited by Lee County, whichever event occurs first.

25.5.2 Right to Audit/Disclosure: These records shall be made available during the term of the contract as
well as the retention period. These records shall be made readily available to County personnel with
reasonable notice and other persons in accordance with the Florida General Records Schedule.
Awarded Bidder/Proposer(s) are hereby informed of their requirement to comply with FL. §119
specifically to:
25.5.2.1  Keep and maintain public records required by the County to perform the service.
25.5.2.2  Upon request from the County’s custodian of public records, provide the County with a

copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided or as otherwise provided
by law.

25.5.23  Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the contractor does not
transfer the records to the County. '

25.5.2.4  Upon completion of the contract, transfer, at no cost, to the County all public records in
possession of the contractor or keep and maintain public records required by the County
to perform the service. If the contractor transfers all public records to the County upon
completion of the contract, the contractor shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure requirements. If the
contractor keeps and maintains public records upon completion of the contract, the
contractor shall meet all applicable requirements for retaining public records. All records
stored electronically must be provided to the County, upon request from the County’s
custodian of public records, in a format that is compatible with the information technology
systems of the County.

25.5.3 Public Record: IF THE VENDOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
VENDOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT 239-533-2221, 2115 SECOND STREET, FORT MYERS,

FL 33901, http://www.leegov.com/publicrecords.

25.5.4 Ownership: It is understood and agreed that all documents, including detailed reports, plans, original
tracings, specifications and all data prepared or obtained by the successful bidder in connection with
its services hereunder, include any documents bearing the professional seal of the successful bidder,
and shall be delivered to and become the property of Lee County, prior to final payment to the
successful bidder or the termination of the Agreement/Contract. This includes any electronic versions,
such as CAD or other computer aided drafting programs.

25.6  Termination:

25.6.1 Any Agreement/Contract as a result of this solicitation may be terminated by either party giving thirty
(30) calendar days advance written notice. The County reserves the right to accept or not accept a
termination notice submitted by the vendor, and no such termination notice submitted by the vendor
shall become effective unless and until the vendor is notified in writing by the County of its
acceptance.

25.6.2 The Procurement Management Director may immediately terminate any Agreement/Contract as a
result of this solicitation for emergency purposes, as defined by the Lee County Purchasing and
Payment Procedures Manual (Purchasing Manual), (also known as Appendix “D” ”AC-4-1.pdf”.)
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26

27

28

29

30

26.1

27.1

272

27.3

27.4

28.1

29.1

30.1

25.6.3 Any bidder who has voluntarily withdrawn from a solicitation without the County’s mutual consent
during the contract period shall be barred from further County procurement for a period of 180 days.
The vendor may apply to the Board for a waiver of this debarment. Such application for waiver of
debarment must be coordinated with and processed by the Procurement Management Department.
25.6.4 The County reserves the right to terminate award or contract following any of the below for goods or
services over $1,000,000:
75 6.4.1  Contractor is found to have submitted a false certification as provided under FL § 287.135 (5);
25.6.42  Contractor has been placed on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List (FL §215.473);
25643  Contractor has engaged in business operations in Cuba or Syria (FL § 215.471);
25.6.4.4  Contractor has been placed on the Scrutinized Companies that Boycott Israel List, or is engaged
in a boycott of Israel. (FL § 215.4725)
25645  The County reserves the right to review, on a case-by-case basis, and waive this stipulation if it is
deemed to advantageous to the County.

WAIVER OF CLAIMS

Once this contract expires, or final payment has been requested and made, the awarded bidder shall have
waived any claims against the County concerning this contract. After that period, the County will consider
the bidder to have waived any right to claims against the County concerning this Agreement/Contract.

LEE COUNTY PAYMENT PROCEDURES

Unless otherwise noted, all vendors are requested to mail an original invoice to:

Lee County Finance Department

Post Office Box 2238

Fort Myers, FL. 33902-2238

All invoices will be paid as directed by the Lee County payment procedure unless otherwise stated in the
detailed specifications for this project.

Lee County will not be liable for requests for payment deriving from aid, assistance, or help by any
individual, vendor, proposer, or bidder for the preparation of these specifications.

Lee County is generally a tax exempt entity subject to the provisions of the 1987 legislation regarding sales
tax on services. Lee County will pay those taxes for which it is obligated, or it will provide a Certificate of
Exemption furnished by the Department of Revenue. All bidders should include in their bids, all sales or
use taxes, which they will pay when making purchases of material or sub-contractor’s services.

SAFETY DATA SHEETS (SDS) (as applicable)
In accordance with Chapter 443 of the FL §, it is the vendor’s responsibility to provide Lee County with
Safety Data Sheets on bid materials, as may apply to this procurement.

DEBRIS DISPOSAL (as applicable)

Unless otherwise stated, the bidder shall be fully responsible for the lawful removal and disposal of any
materials, debris, garbage, vehicles or other such items which would interfere with the undertaking and
completion of the project. There shall not be an increase in time or price associated with such removal.

SHIPPING (as applicable)

Cost of all shipping to the site, including any inside delivery charges and all unusual storage requirements
shall be borne by the bidder unless otherwise agreed upon in writing prior to service. It shall be the bidders
responsibility to make appropriate arrangements, and to coordinate with authorized personnel at the site, for
proper acceptance, handling, protection and storage (if available) of equipment and material delivered. All
pricing to be F.O.B. destination.
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302  The materials and/or services delivered under the bid shall remain the property of the seller until a physical
inspection and actual usage of these materials and/or services is accepted by the County and is deemed to be
in compliance with the terms herein, fully in accord with the specifications and of the highest quality.

31 BOND/SURETY (CONSTRUCTION)

31.1  Bonding/Surety is required for construction projects over $100,000.00 unless otherwise noted.

312 Bid Bond/Security: The bidder/vendor shall submit not less than 5% of proposed dollar amount
(including applicable alternates) as bid security. One ORIGINAL Bid Bond/Security is to be submitted to
the County with Bid Submission. The Bid Security of the bidder/vendor will be retained until the
bidder/vendor has executed the contract, whereupon the Bid security may be returned. The bid Security of
the bidder/vendor whom the County believes to have a reasonable chance of receiving the award may be
retained by the County until the effective date of the Agreement/Contract, whereupon Bid Securities
furnished by the bidder/vendor may be returned. The following types of Bid Security are acceptable: ,

312.1 A Certified Check or a Cashier’s Check in the stated dollar amount of not less than 5% of proposed
dollar amount. Any Certified Check or Cashier Check submitted in lieu of a Bid Bond Shall be drawn
on a solvent bank or trust company, made payable to Lee County Board of County Commissioners
and shall have all necessary documentary revenue stamps attached (if required by law); or

31.2.2 A Bid Bond may be submitted on a Lee County paper Bid Bond Form. Must be signed by all required
parties, of not less than 5% of proposed dollar amount (including Alternate(s) as applicable) shall
accompany each submission. The Bid Bond shall be issued by a duly authorized surety authorized to
do business and in good standing with the Florida Department of state.

313  Payment and Performance Bond: In accordance with F.S. 255.05 and Lee County Ordinance 95-2-102, a
Public Payment and Performance Bond is to be issued in a sum equal to one-hundred (100%) percent of the
total awarded contract amount by a surety company considered satisfactory by Lee County and otherwise
authorized to transact business in the State of Florida shall be required from the successful bidder/vendor.
This shall insure the faithful performance of the obligations imposed by the resulting contract and protect
the County from lawsuits for non-payment of debts incurred during the successful bidder/vendor
performance under such Contract.

31.3.1 A public Payment and Performance bond must be properly executed, by the Surety Company and
successful bidder/vendor, and recorded with the Lee County Clerk of Court, within seven calendar
days after notification by Lee County of the approval to award the Contract.

31.3.2 A Clean Irrevocable Letter of Credit or Cash Bond may be accepted by the County in lieu of the
Public Payment and Performance Bond.

31.4 Only Lee  County form(s) ~may  be accepted. Forms are available at
https://www.leegov.com/procurement/forms.

315 Personal Checks are not acceptable to Lee County as a Bid Security.

31.6 Surety: In order to be acceptable to the County, a Surety Company issuing Evidence of Bondability, Bid
Guaranty Bonds or 100% Public Payment and Performance Bonds or Letters of Credit called for herein shall
meet and comply with the minimum standards set forth in as part of the Contract Documents.

The surety company shall be authorized to do business and in good standing with the Florida Department of
State. All such bonds shall be issued or countersigned by a local producing agent who is a Florida resident
with satisfactory evidence of its authority to execute the bond being submitted.

32 INSURANCE (AS APPLICABLE)
32.1  Insurance shall be provided by the awarded bidder/vendor. Prior to execution of the Agreement/Contract a
certificate of insurance (COI) complying with the bid documents shall be provided by the bidder/vendor.

End of Terms and Conditions Section
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'5 LEE C @[JNTY Major Insurance Requirements

SOUTHWEST FLORIDA

Minimum Insurance Requirements: Risk Management in no way represents that the insurance required
is sufficient or adequate to protect the Vendor’s interest or liabilities. The following are the required
minimums the Vendor must maintain throughout the duration of this Contract. The County reserves the
right to request additional documentation regarding insurance provided.

a. Commercial General Liability - Coverage shall apply to premises and/or operations, products and
completed operations, independent contractors, and contractual liability exposures with minimum

limits of’

$1,000,000 per occurrence

$2,000,000 general aggregate

$1,000,000 products and completed operations
$1,000,000 personal and advertising injury

b. Business Auto Liability - The following Automobile Liability will be required and coverage shall
apply to all owned, hired and non-owned vehicles use with minimum limits of:

$1,000,000 combined single limit (CSL) or
$500,000 bodily injury per person
$1,000,000 bodily injury per accident
$500,000 property damage per accident

c. Workers' Compensation - Statutory benefits as defined by Chapter 440, Florida Statutes,
encompassing all operations contemplated by this Contract or Agreement to apply to all owners,
officers, and employees regardless of the number of employees. Workers’ Compensation exemptions
may be accepted with written proof of the State of Florida’s approval of such exemption. Employers’
liability will have minimum limits of:

$500,000 per accident
$500,000 disease limit
$500,000 disease — policy limit
*The required minimum limit of liability shown in a. and b. may be provided in the form of “Excess

Insurance” or “Commercial Umbrella Policies,” in which case, a “Following Form Endorsement” will be

required on the “Excess Insurance Policy” or “Commercial Umbrella Policy.”
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Verification of Coverage:

1. Coverage shall be in place prior to the commencement of any work and throughout the duration of the

Contract. A certificate of insurance will be provided to the Risk Manager for review and approval.

The certificate shall provide for the following:

a. The certificate holder shall read as follows:

Lee County Board of County Commissioners

P.O. Box 398
Fort Myers, Florida 33902

b. “Lee County, a political subdivision and Charter County of the State of Florida, its agenls,
employees, and public officials” will be named as an "Additional Insured" on the General Liability

policy, including Products and Completed Operations coverage.

Special Requirements:

1. An appropriate "Indemnification" clause shall be made a provision of the Contract.

2. If applicable, it is the responsibility of the general contractor to ensure that all subcontractors comply
with all insurance requirements.

End of Insurance Guide Section
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SPECIAL CONDITIONS
These are conditions that are in relation to this solicitation only and have not been included in the County’s standard
Terms and Conditions or the Scope of Work.

1. TERM
Single Project: From the Notice to Proceed or the Purchase Order date, whichever applies: __200___ calendar days
to substantial completion, 30 calendar days to final completion (total days 230 )

2. BIDDER/SUB-CONTRACTOR RELATIONSHIP
The prime bidder/contractor on a project may not also be listed as a sub-contractor to another firm submitting a bid
for the same solicitation. Should this occur, all responses from the involved/named firms will be considered non-
compliant and rejected for award. Sub-contractors may be listed on multiple submissions for the same solicitation.

3. LIQUIDATED DAMAGES (CONSTRUCTION)
In accordance with the terms set forth in the Agreement, for each consecutive calendar day of delay in achieving
Substantial Completion as set forth herein, the Contractor shall be liable to the County for liquidated damages in the
amount of § 400  per calendar day.

End of Special Conditions Section

B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




GENERAL CONDITIONS

1. Administration
The Consultant is the initial interpreter of the Contract Documents but is not the Judge between the
COUNTY and the CONTRACTOR. The COUNTY reserves the right to make final decisions
considering the Consultant’s recommendations or interpretations of the Contract Documents. The
Consultant does not have authority to obligate or commit the COUNTY to fund additional expenditures
or approve extensions of time over the approved Contract time or price. However, the CONSULTANT’S
interpretation as to the intent of his design shall be final and not subject to interpretation by the
COUNTY’S staff.
1.1.  Copies of Documents
The COUNTY shall furnish to the CONTRACTOR the number of copies specified in the
Supplemental Information of the Contract Documents as are reasonably necessary for the
execution of the Work. Additional copies will be furnished, upon request, at the cost of
reproduction which shall be paid by the CONTRACTOR.
1.2. Before Starting Construction
Before undertaking each phase of the Work, the CONTRACTOR shall carefully study and
compare the Contract Documents and check and verify pertinent figures shown thereon and all
applicable field measurements. The CONTRACTOR shall promptly report in writing to the
OWNER’S REPRESENTATIVE any conflict, error or discrepancy which the CONTRACTOR
may discover or other information known to the CONTRACTOR and shall obtain a written
interpretation or clarification from the OWNER’S REPRESENTATIVE before proceeding with
any Work affected thereby. If the CONTRACTOR performs any construction activity knowing
it involves a recognized error, inconsistency or omission in the Contract Documents without such
notice to the OWNER’S REPRESENTATIVE, the CONTRACTOR shall assume responsibility
for such performance and shall share in costs associated with correction; however, the
CONTRACTOR shall not be liable to the COUNTY for failure to report any conflict, error or
discrepancy in the Contract Documents, unless the CONTRACTOR had actual knowledge
thereof or should reasonably have known thereof.
1.2.1. Within ten calendar days after the Effective Date of the Agreement (unless otherwise
specified in the Contract Documents), the CONTRACTOR shall submit to the OWNER’S
REPRESENTATIVE for review:

1.2.1.1. An estimated progress schedule indicating the starting and completion dates
of the various stages of the Work:

1.2.1.2. Long lead item(s) shall be identified and scheduled accordingly.

1.2.1.3. A preliminary schedule of Shop Drawing submission; and

1.2.14. A preliminary schedule of values for all of the Work which will include

quantities and prices of items aggregating the Contract Price and will
subdivide the Work into component parts in sufficient detail to serve as the
basis for progress payments during construction on form No. CM0O:013. Such
prices will include an appropriate amount of overhead and profit applicable
to each item of Work which will be confirmed in writing by the
CONTRACTOR at the time of submission; and specify times for Application
for Payment.

1.2.1.5. A plan of work for maintenance of traffic, when the Contract Documents
require maintenance of traffic.
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1.2.1.6. For informational purposes, a proposed listing of sub-contractors to be used
for the project.
1.2.2. Pre-Construction Conference
Within fifteen calendar days after the Effective Date of the Agreement, but before the
CONTRACTOR starts the Work at the site, a conference attended by the
CONTRACTOR, the OWNER’S REPRESENTATIVE, the COUNTY, and Others as
appropriate, will be held to discuss the items, to discuss procedures for handling Shop
Drawings and other submittals and for processing Applications for Payment, and to
establish an understanding among the parties as to the Work.
1.2.3 Finalizing Schedules
At least ten calendar days before submission of the first Application for payment, a
conference attended by the CONTRACTOR, the OWNER’S REPRESENTATIVE,
the COUNTY, and Others as appropriate, will be held to finalize the schedules
submitted. The finalized progress schedule will be acceptable to the OWNER’S
REPRESENTATIVE and the COUNTY as providing an orderly progression of the
Work to completion within the Contract Time, but such acceptance will neither impose
on the OWNER’S REPRESENTATIVE or the COUNTY responsibility for the
progress or scheduling of the Work nor relieve the CONTRACTOR from full
responsibility therefor. The finalized schedule of Shop Drawing submissions will be
acceptable to the OWNER’S REPRESENTATIVE as providing a workable
arrangement for processing the submissions. The finalized schedule of values will be
acceptable to the OWNER’S REPRESENTATIVE and the COUNTY as to form and
substance.
Definitions

The following definition of terms associated with this Contract is provided to establish a common

understanding between both parties to this Contract as to the intended usage, application and

interpretation of such terms pertaining to this Contract.

ADDENDUM means any additional Contract provisions in writing signed and sealed by the
CONSULTANT, if applicable, issued by the COUNTY prior to the receipt of Bid which clarify, correct,
change or interpret the Bidding Documents or the Contract Documents.

AGREEMENT means the written agreement between the COUNTY and the CONTRACTOR covering
the Work to be performed; the Agreement is a part of the Contract Documents.

BIDDER is any individual, firm, partnership, joint venture, or corporation submitting a bld for this
project, acting directly or through an authorized representative.

BIDis a complete and properly signed proposal to do the Work or designated portion thereof for the
sums stipulated therein, submitted in accordance with the Bidding Documents.

BID BOND is a security in the form and amount requirerd by the COUNTY pledging that the BIDDER
will enter into a Contract with the COUNTY on the terms stated in his Bid.

BID DOCUMENTS are the Invitation to Bid, the Notice to Bidders, the Invitation to Bid Terms and
Conditions, sample forms, the Bid Proposal Form and the proposed Contract Documents (including all
Addenda issued prior to receipt of Bids).
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CHANGE ORDERS are written order to the CONTRACTOR signed by the COUNTY, issued after
execution of the Contract, authorizing a change in the Work or an adjustment in the Contract price or
the Contract Time. The Contract Price and the Contract Time may be changed only by a Change Order.
A Change Order signed by the CONTRACTOR indicates his agreement therewith, including the

adjustment in the Contract Price or the Contract Time.

COMPLETION (FINAL) means acceptance of the Project by the COUNTY as evidenced by its
signature upon a final payment Certification and approval thereof by the Board of County
Commissioners or their designee. The final payment Certification shall be signed only after the
COUNTY has assured itself by tests, inspections, or otherwise that all of the provisions of the Contract
have been carried out as required.

COMPLETION (SUBSTANTIAL) shall mean an acceptance of the Work by the COUNTY when
construction is sufficiently complete in accordance with the Contract Documents so the COUNTY can
occupy or utilize the Work or designated portion thereof for the use for which it is intended. A
certificate of occupancy or compliance, when applicable, issued by the Building Official is required
concurrent with or prior to issuance of the Certificate of Substantial Completion.

CONSTRUCTION is the erection, fabrication, assembly, remodeling, renovation, addition,
modification, repair or demolition of any building or structure or any appurtenances connected or
attached to such buildings or structures. The term applies but is not limited to the repair, replacement
modification or construction of roads, bridges, sidewalks, traffic devices, parking lots, drainage,
underground and overhead utilities.

CONSULTANT is the person lawfully licensed to practice Architecture or Engineering and registered
in the State of Florida, or an entity lawfully practicing Architecture or Engineering, identified as such
in the Construction Contract, and is referred to throughout the Contract Documents as if singular in
number and masculine in genre. The term CONSULTANT means the Architect or Engineer or his
authorized representative.

CONTRACT DOCUMENTS consist of the Invitation to Bid, Agreement, General and Special

Conditions of the Contract, Specifications, the Plans, Supplemental Information, Addenda issued prior

to execution of the Contract, all written modifications issued after execution of the Contract, all

provisions required by law to be inserted in this Contract whether actually inserted or not, and a

Contract Number issued by the COUNTY.

A MODIFICATION is:

(1) A written Amendment to the Contract.

(2) A Change Order.

(3) A written interpretation necessary for the proper execution or progress of the Work issued by the
OWNER’S Representative.

(4) A TField Change Order.

(5) A Field Directive Change.

CONTRACT PRICE means the total monies payable to the CONTRACTOR under the Contract
Documents.
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CONTRACT TIME means the number of Calendar days stated in the Agreement for the purpose of
establishing Substantial Completion and Final Completion dates.

CONTRACTOR is the person, firm, joint venture, or corporation with whom the COUNTY has
contracted and who has the primary responsibility for performance of the work.

COUNTY means the Board of County Commissioners of Lee County, Florida, a political subdivision
of the State of Florida, its successors and assigns. Also hereinafter referred to as OWNER.

DAYS - The term “day” as used in the Contract Documents shall mean calendar day unless otherwise
specifically designated. A calendar day constitutes twenty four hours measured from midnight to the
next midnight.

DEFECTIVE - An adjective which when modifying the word “Work™ refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or does not meet
the requirements of any inspection, reference standard, test or approval referred to in the Contract
Documents, or has been damaged prior to the OWNER’S REPRESENTATIVE recommendation of
final payment.

EFFECTIVE DATE OF THE AGREEMENT means the date on which the agreement is signed and
delivered by the latter of the two parties.

ENGINEER shall mean the Director of the Lee County Department of Transportation or his designated
County Project Manager.

FIELD CHANGE ORDER is a written change order requested by the OWNER’S Representative,
accepted by the CONTRACTOR, and approved by the PROJECT MANAGER for minor changes in
the Work, not involving adjustments in the Contract Sum or an extension of Time, and not inconsistent
with the overall intent of the Contract Documents.

FIELD DIRECTIVE CHANGE - A written directive to the CONTRACT, issued on or after the effective
date of the Agreement ordering an addition, deletion, or revision in the Work, or responding to differing
or unforeseen physical conditions under which the Work is to be performed as defined elsewhere in
these documents. A Field Directive Change may not change the Contract Price or the Contract Time,
but is evidence that the parties expect that the change directed or documented by a Field Directive
Change will be incorporated in a subsequently issued Change Order following negotiations by the
parties as to its effect, if any, on the Contract Price or the Contract Time.

FINAL ACCEPTANCE means acceptance of the Work by the COUNTY upon the expiration of the
warranty period as stated in the Contract Documents.

MATERIALS - Anything used in the process of, but not limited to, constructing, demolishing,
renovating or remodeling of any building, structure, road, bridge, recreational facility, transportation
element and utility or any addition thereto utilized for this project.
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NOTICE means written notice. Notice shall be served upon the CONTRACTOR either personally or
by leaving the said Notice at his residence or with his agency in charge of the Work, or addressed to
the CONTRACTOR at the residence or place of business stated in the Bid Proposal and deposited in a
postpaid wrapper in any United States Mailbox.

NOTICE TO PROCEED is a written instrument issued by the COUNTY to the CONTRACTOR,
authorizing the CONTRACTOR to commence Work on the Project. The NOTICE TO PROCEED
shall include the effective date of Commencement.

NOTICE OF AWARD means the written Notice given by the COUNTY to the successful Bidder.

NOTICE OF TERMINATION is a written instrument issued in accordance with the Contract Documents
by the COUNTY to the CONTRACTOR or by the CONTRACTOR to the COUNTY notifying the
receiving party that the Contract is being terminated. The NOTICE shall clearly identify the effective
date the Contract is to be terminated.

OWNER’S REPRESENTATIVE is the CONSULTANT contracted by the COUNTY for Professional
Services during the construction phase of this project or a qualified person authorized as his official
representative, or in the absence of such a contract, the project Manager will be considered the
OWNER’S REPRESENTATIVE for the purpose of this Contract Document. The OWNER’S
REPRESENTATIVE is not authorized to issue change orders to the contract sum, contract time or
scope of work without express approval of the Board of County Commissioners.

PLANS AND/OR DRAWINGS are a graphic representation of the arrangement of the materials or parts
of the construction of the project and are a portion of the Contract Documents.

PROCUREMENT MANAGEMENT shall mean the Director of L.ee County’s Procurement Management
Department or designee.

PROJECT shall mean the entire improvement of which this contract forms a part.

PROJECT MANAGER is an employee or the Department or the COUNTY which requested the
Contract and is a designee authorized by or for that Department who is the representative of the Board
of County Commissioners in matters concerning the contractor of this project. The project manager
will act as the OWNER’S REPRESENTATIVE in the absence of a contract with a CONSULTANT.
The PROJECT MANAGER is not authorized to issue changes to the Contract Sum, Contract Time, or
Scope of Work without express approval by the Department Director, County Manager, or Board of
County Commissioners.
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The PROJECT MANAGER, within the authority conferred by the Board of County Commissioners,
acting as the COUNTY’S designated representative shall initiate written Change Orders, and
notification to the CONTRACTOR of any and all changes approved by the COUNTY in the
CONTRACTOR’S (1) compensation (2) time and/or schedule of service delivery; (3) any Amendment
(s) or other change(s) relative to the WORK and ADDITIONAL SERVICES pursuant to this Contract,
or AMENDMENTS, or CHANGE ORDERS pertaining thereto. Following COUNTY approval, the
Project Manager shall coordinate assurance of any such documents. The PROJECT MANAGER or his
designee shall be responsible for acting on the COUNTY’S behalf to administer, coordinate, interpret
and otherwise manage the contractual provisions and requirements set forth in this Contract, or any
AMENDMENT(S), or CHANGE ORDER(S) issued there under.

SPECIFICATIONS are written documents organized into divisions, sections, and articles which provide
detailed instructions to the CONTRACTOR pertaining, but not limited to, materials, style,
workmanship, fabrication, dimensions, colors, warranties, finishes, quality, manufacturer, grade and
operational data of all components to be provided by the CONTRACTOR and incorporated into the
Project.

SUB-CONTRACTOR is a person, firm, partnership, corporation, or entity who has a direct contract with
the CONTRACTOR to perform any of the Work at the site. The term Sub-contractor does not include
those whose sole purpose is that of a supplier of materials. A supplier of materials shall be classified
as a Sub-contractor if it enters into any agreement, whether written or verbal, for the installation of said
materials. The term Sub-contractor means a Sub-contractor or its authorized representative.

SUPPLIER - A manufacturer, fabricator, distributor, materialmen or vendor.

SURETY is the surety company or individual that is bound by Contract bond with and for the
CONTRACTOR who is primarily liable, and is responsible for CONTRACTOR’S acceptable
performance of the Project and payment of all debts pertaining to the Contract Documents in accordance
with Section 255.05, Florida Statutes.

UNDERGROUND FACILITIES - All pipeline, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments, and any encasements containing such facilities which

have been installed underground to furnish any of the following services or materials: electricity, gases,

steam, liquid petroleum products, telephone or other communications, cable television, sewage and
drainage removal, traffic or other control systems or water.

WORK is the construction required by the Contract Documents and includes all labor necessary to
produce such construction, and all materials and equipment incorporated or to be incorporated in such
construction.
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2. Starting the Work
Written Notice to Proceed is contingent upon and will be done subsequent to the CONTRACTOR fully
satisfying the COUNTY’S stated insurance and Bond submittal requirements. Until the CONTRACTOR
receives the COUNTY’S written Notice to Proceed, the CONTRACTOR is advised that the COUNTY
will not be liable for any expenses which the CONTRACTOR may incur relative to this Contract before
the written Notice to Proceed is issued.

2.1.
2.2.

2.3.

The Contract time shall commence to run from the date specified in the “Notice to Proceed”.

The CONTRACTOR is required, before commencing the Work, to deliver to the COUNTY the
Public Payment and Performance Bond issued by a surety insurer authorized to do business in the
State of Florida as Surety. The Bond must state the name and principal business address of both
the principal and the Surety and must contain a description of the project sufficient to identify it
and post in conspicuous place at the project sife.

The COUNTY will forward to the CONTRACTOR a4 Notice of Commencement along with a copy
of the recorded Public Payment and Performance Bond with instructions to post in a conspicuous
spot on the project site.

3. Interpretation Intent, Amending and Reuse of Contract Documents
Tt is the intent of the Specifications and Plans to describe a complete Project to be constructed in
accordance with the Contract Documents.

3.1

3.2

33

3.4

The Contract Documents are complementary; what is called for by one is as binding as if called .
for by all. If the CONTRACTOR finds a conflict, error or discrepancy in the Contract Documents,
he shall immediately call it to the attention of the OWNER’S REPRESENTATIVE in writing
before proceeding with the Work affected thereby.

Any Work that may be reasonably inferred from the specifications or Drawings as being required
to produce the intended result shall be supplied whether or not it is specifically called for.

Work, materials or equipment described in words which have a well-known technical or trade
meaning, shall be deemed to refer to such recognized standards.

In resolving conflicts, errors, and discrepancies, the order of precedence of the Contract Document
is as follows:

(1) Change Order

(2) Agreement

(3) Addenda

(4) Special Conditions

(5) General Conditions

(6) Specifications

(7) Supplemental Information
(8) Drawings

(9) Figure Dimensions

(10) Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings)
(11) Terms and Conditions
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3.5  Amending and Supplementing Contract Documents
The Contract Documents may be amended to provide for additions, deletions and revisions in the
Work or to modify the terms and conditions thereof in one or more of the following ways:

3.5.1 A formal Written Amendment,
3.5.2 A Change Order.
3.5.3 A Field Directive Change.

The Contract Price and the Contract Time may only be changed by a Change Order or Written
Amendment.

3.6 In addition, the requirements of the Contract Documents may be supplemented and minor variations
and deviations of the Work may be authorized, in one or more of the following ways:

3.6.1 A Field Change Order, ‘
3.6.2 The OWNER’S REPRESENTATIVE approval of a Shop Drawing or sample, or
3.6.3 The OWNER’S REPRESENTATIVE written interpretation or clarification.

3.7 Reuse of Documents

Neither the CONTRACTOR nor any SUB-CONTRACTOR or Supplier or other person or
organization performing or furnishing any of the Work under a direct or indirect contract with the
COUNTY shall have or acquire any title to or ownership rights in any of the Drawings,
Specifications or other documents (or copies of any thereof) prepared by or bearing the seal of the
CONSULTANT; and they shall not reuse any of them on extensions of the Project or any other
project without written consent of the COUNTY or their CONSULTANT and the specific written
verification or adaptation by the CONSULTANT.

4  Availability of Lands

The COUNTY will furnish, as indicated in the Contract Documents and not later than the date when
needed by the CONTRACTOR, the lands upon which the Work is to be done, rights-of-way for access
thereto, and such other lands which are designated for the use of the CONTRACTOR. Easements for
permanent structures or permanent changes in existing facilities will be obtained by the COUNTY unless
otherwise specified in the Contract Documents. If the CONTRACTOR believes that any delay in the
COUNTY’S furnishing these lands or easements entitles him to an extension of the Contract Time, he
may make a claim therefore. The CONTRACTOR will provide for all additional lands and access thereto
that may be required for temporary construction facilities or storage of materials and equipment unless
designated otherwise. The OWNER’S REPRESENTATIVE will, upon request, furnish to the
CONTRACTOR copies of all available boundary and topographic surveys as required and sub-surface
tests. The CONTRACTOR shall be responsible for staging and storing equipment or materials. All
parcels utilized for staging shall be secured. All parcels utilized for staging will be kept in a neat and
orderly fashion and then restored to the landowner’s satisfaction upon terminating the use of the staging
area or improved as noted in the plans. The CONTRACTOR shall maintain on the job site written proof
of authorization for the use of any private land. The COUNTY does not condone trespass on private
property and will hold the CONTRACTOR liable for any such trespass. Right-of-way maps, if available,
of the lands upon which the improvements will be made shall be provided upon request from the
OWNER’S REPRESENTATIVE.
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The CONTRACTOR may use these lands for work associated with this contract only. The
CONTRACTOR shall verify the availability of these lands with the Lee County D.O.T. project manager
prior to the issuance of the notice to proceed.

4.1

4.2

43

4.4

4.5

4.6

Physical Conditions

Explorations and Reports: Reference is made to the Supplemental Information for identification
of those reports of explorations and tests of subsurface conditions at the site that have been utilized
by the CONSULTANT and/or the COUNTY in preparation of the Contract Documents. These
reports are not part of the contract Documents. The CONTRACTOR may rely upon the accuracy
of the technical data contained in such reports but not upon the non-technical data, interpretations
or opinions contained therein for the completeness or accuracy thereof for the CONTRACTOR’S
purposes of preparing or submitting a bid. Except as indicated in the immediately preceding
sentence, the CONTRACTOR shall have full responsibility with respect to subsurface conditions
at the site. The technical data which will be made available only at the CONTRACTOR’S request
may not be sufficient for construction purposes. Additional investigations may be necessary for
the purposes of carrying out the construction project.

Existing Structures: Reference is made to the Supplemental Information for identification of those
drawings of physical conditions in or relating to existing surface and subsurface structures (except
Underground Facilities) which are at or contiguous to the site that have been utilized by the
CONSULTANT and/or the COUNTY in preparation of the Contract Documents. The
CONTRACTOR may rely upon the accuracy of the technical data contained in such drawings but
not for the completeness thereof for the purposes of preparing or submitting a bid. Except as
indicated in the immediately preceding sentence, the CONTRACTOR shall have full responsibility
with respect to physical conditions in or relating to such structures.
Unless otherwise stated, the CONTRACTOR shall be fully responsible for the removal of any
materials, debris, garbage, vehicles or other such items which would interfere with the undertaking
and completion of the project. By submission of a bid, the CONTRACTOR assumes full
responsibility for the expenses associated with such removal. There shall not be an increase in
time or price associated with such removal.
Report of Differing Conditions: If the CONTRACTOR believes that:
4.4.1.1 Any technical data on which the CONTRACTOR is entitled to is inaccurate, or
4.4.1.2 Any physical condition uncovered or revealed at the site differs materially from that
indicated, reflected or referred to in the Contract Documents.
4.4.1.3 The CONTRACTOR shall, promptly after becoming aware thereof and before performing
any Work in connection therewith (expect in an emergency as permitted) notify the
OWNER’S REPRESENTATIVE in writing about the inaccuracy or difference.
OWNER’S REPRESENTATIVE Review: The OWNER’S REPRESENTATIVE will promptly
review the pertinent conditions, determine the necessity of obtaining additional explorations or
tests with respect thereto and advise the COUNTY in writing (with a copy to the CONTRACTOR)
of the OWNER’S REPRESENTATIVE'’S findings and conclusions.
Possible Document Change: If the OWNER’S REPRESENTATIVE and the COUNTY conclude
that there is a material error in the Contract Documents and a change in the Contract Documents
isrequired, a Field Directive Change, a Field Change or a Change Order will be issued as to reflect
and document the consequences of the inaccuracy or difference.
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4.7

4.8

4.9

4.10

Possible Price and Time Adjustments: In each case of a material error in the Contract Documents,
an increase or decrease in the Contract Price or an extension or shortening of the Contract Time,
or any combination thereof, will be allowable to the extent that they are attributable to any such
inaccuracy or difference.
Physical Conditions - Underground Facilities
Shown or Indicated: The information and data shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or contiguous to the site is based on information and
data furnished to the COUNTY or the CONSULTANT by the owners of such Underground
facilities or by others. Unless it is otherwise expressly provided in the Supplemental Information:
4.8.1 The CONTRACTOR shall have full responsibility for reviewing and checking all such
information and data, for locating all Underground Facilities shown or indicated in the
Contract Documents, for coordination of the Work with the owners of such
Underground Facilities during construction, for the safety and protection thereof and for
repairing any damage thereto resulting from the Work, the cost of all of which will be
considered as having been included in the Contract Price. The CONSULTANT and
COUNTY shall not be responsible for the accuracy or completeness of any such
information or data.
Not Shown or Indicated: If an Underground Facility is uncovered or revealed at or contiguous to
the site which was not shown or indicated in the Contract Documents and which the
CONTRACTOR could not reasonably have been expected to be aware of, the CONTRACTOR
shall, promptly after becoming aware thereof and before performing any Work affected thereby
(except in an emergency as permitted) identify the owner of such Underground Facility and give
written notice thereof to that owner and to the OWNER’S REPRESENTATIVE. The OWNER’S
REPRESENTATIVE will promptly review the Underground Facility to determine the extent to
which the Contract Documents should be modified to reflect and document the consequences of
the existence of the Underground Facility, and with the COUNTY’S approval, the Contract
Documents will be amended or supplemented to the extent necessary. During such time, the
CONTRACTOR shall be responsible for the safety and protection of such Underground Facility.
The CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the
Contract Time, or both, to the extent that they are attributable to the existence of any Underground
Facility that was not shown or indicated in the Contract Documents and which the
CONTRACTOR could not reasonably have been expected to be awate of. Locations of existing
underground utilities are not field confirmed. In the case of a conflict between this or any other
utility and proposed improvements, it shall be the CONTRACTOR’S duty to coordinate with all
utility company relocation activities whether shown or not shown in the plans. Coordination is to
include efforts by the CONTRACTOR to minimize time lost due to unexpected utility relocation
or modifications.
Reference Points
The COUNTY shall provide engineering surveys to establish reference points, as specified in the
Supplemental Information, for construction which in the judgment of the COUNTY and the
CONSULTANT are necessary to enable CONTRACTOR to proceed with the Work. The
CONTRACTOR shall be responsible for laying out the Work (unless otherwise specified in the
Technical Specifications), shall protect and preserve the established reference points and shall
make no changes or relocations without the prior written approval of the COUNTY.
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Bonds
5.1

5.2

The CONTRACTOR shall report to the OWNER’S REPRESENTATIVE whenever any reference
point is lost or destroyed or requires relocation because of necessary changes in grades or locations,
and shall be responsible for the accurate replacement or relocation of such reference points by
professionally qualified personnel.

and Insurance

Public Payment and Performance Bond

The CONTRACTOR will execute the Public Payment and Performance Bonds included herein as
security for the faithful performance and payment of all his obligations under the Contract
Documents.

This Bond shall be in amounts at least equal to the Contract Price and in such form and with such
securities as are acceptable to the COUNTY. Prior to execution of the Contract Documents, the
COUNTY may require the CONTRACTOR to furnish such other bonds, in such form and with
such sureties as it may require. If such bonds are required by written instructions given prior to
opening of Bids, the Premiums shall be paid by the CONTRACTOR. If the Contract is increased

by a Change Order, it shall be the CONTRACTOR’S responsibility to insure that the Public

53

54

Payment and Performance Bond be amended accordingly and a copy of the amendment forwarded
to PROCUREMENT MANAGEMENT.
If the surety on any bond furnished by the CONTRACTOR is declared bankrupt or becomes

insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the
requirements imposed by the Contract Documents, the CONTRACTOR shall within five calendar
days thereafter substitute another Bond and Surety, both of which shall be acceptable to the
COUNTY.

If the CONTRACTOR cannot obtain another bond and surety within five calendar days the
COUNTY will accept and the CONTRACTOR shall submit an irrevocable letter of credit drawn
on a Lee County, Florida bank until the bond and surety can be obtained. -

Qualifications of Surety Companies

In order to be acceptable to the COUNTY, a surety company issuing Bid Guaranty Bonds or 100% Public
Payment and Performance Bonds, called for in these specifications, shall meet and comply with the
following minimum standards:

6.1

6.2

6.3
6.4

6.5

General
All Sureties for Lee County projects must be authorized to do business in the State of Florida and
shall comply with the provisions of Florida Statute 255.05.

Attorneys-in-Fact who sign bid bonds or Public Payment and Performance Bonds for Lee County
projects must file with such bond a certified copy of their Power of Attorney to sign such bond.
Agents of surety companies must list their name, address, and telephone number on all bonds.
The life of all bonds provided to Lee County shall extend twelve months beyond the date of final
payment and shall contain a waiver of alteration to the terms of the Contract, extensions of time
and/or forbearance on the part of the COUNTY.

To be acceptable to the OWNER on projects not in excess of $500,000.00, Surety shall comply
with these minimum provisions of State Statute 287.0935 as follows:

6.5.1 Surety must have twice the minimum surplus and capital required by Florida Insurance
Code at the time of bid solicitation.
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6.6

6.7

6.8

6.5.2 Surety must be in compliance with all provisions of the Florida Insurance Code and hold
a currently valid certificate of authority issued by the United States Department of the
Treasury under SS.31 U.S.C. 9404-9308.

6.5.3 Sureties on projects in excess of $500,000.00 shall comply with the above minimum
provisions as well as being rated thru A.M. Best Company and shall comply with the
following provisions: :

6.5.4 The Surety shall be rated as “A- or better as to General Policyholders Rating and Class
VII or better as to financial category by the most current Best’s Key Rating Guide,
published by A.M. Best Company.

6.5.5 Surety must have fulfilled all of its obligations on all other bonds previously given to
the COUNTY.

6.5.6 Surety must have a minimum underwriting limitation of $5,000,000 published in the
latest edition of the Federal Register for Federal Bonds (U.S. Dept. of Treasury).

Letter of Credit

At any time during the life of the letter of credit, should the rating of financial institution fall below

both of the minimum ratings as indicated in the Contract Documents, or should the financial

institution become insolvent, the CONTRACTOR must, within five calendar days after
notification by the COUNTY:

6.6.1 Replace the existing letter of credit with a replacement letter of credit from a financial
institution with either of the minimum ratings as specified in the Contract Documents,
or

6.6.2 Have the existing letter of credit confirmed by a financial institution with either of the

minimum ratings as specified in the Contract Documents.
6.6.3 At the COUNTY’S option, the letter of credit may be replaced by a Public Payment and
Performance Bond in accordance with the COUNTY’S existing bond policies.
Failure to comply with this provision may result in any or all of the following actions by the
COUNTY:
6.7.1 Suspension of the CONTRACTOR’S right to pull building permits and schedule
inspections;
6.72 A stop work order; and/or Revocation of the Land Development Permit.
Financial Institutions/Letters of Credit
In order to be acceptable to the COUNTY, a financial institution issuing 100% Letters of Credit,
called for in these specifications, shall meet and comply with the following minimum standards:
6.8.1 General
The face of the letter of credit must be in a format utilizing Lee County Standard Form and
indicate the following:

6.8.1.1 The letter of credit is “clean” and “irrevocable”;
6.8.1.2 An exact expiration date. The life of all letters of credit provided to Lee
County shall extend twelve months beyond the date of final payment;

6.8.1.3 Statement of the purpose or project for which the letter of credit is issued;
6.8.14 A specific amount of the letter of credit, in U.S. dollars;

6.8.1.5 The method of disbursement of draws against the letter of credit;

6.8.1.6 The street address where draws against the letter of credit may be made; and

6.8.1.7 Venue in Lee County. .
6.8.1.8 Verification of the status or certification of any financial institution may be made
with:
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7.1

Department of Insurance and Treasurer
Bureau of Collateral Securities

200 East Gaines Street

Tallahassee, FL 32377-0345

Phone (850) 922-3167

Or

Lee County Procurement Management
1500 Monroe Street, 4™ Floor

Fort Myers, FL 33901

Phone (239) 533-8881

Or

Lee County Risk Management
2115 Second Street

Fort Myers, FL. 33901

Phone (239) 533-2221

6.8.1.9 At the time of issuance of the letter of credit, the financial institution must have
a minimum “peer group” rating of 50 in the latest Sheshunoff Quarterly Listing
or a minimum rating of 125 in the latest IDC Bank Financial Quarterly Listing.

6.8.1.10 Letters of Credit from financial institutions which do not meet either of the
minimum ratings indicated above must be confirmed by a financial institution
with either of the minimum ratings indicated above.

6.8.1.11  All financial institutions which issue or confirm any Letter of Credit must be
authorized by the Secretary of State to do business in the State of Florida, shall
show proof of same upon request by COUNTY staff, and agree to venue in Lee
County.

6.8.1.12 In addition to the institutions meeting the aforementioned requirements, the
Federal Home Loan Bank of Atlanta is authorized to issue and confirm letters
of credit which are in accordance with the provisions above and all subsequent
sub-paragraphs. ‘

6.8.1.13  These actions shall be in effect until a satisfactory replacement bond or letter of
credit is accepted by the COUNTY. The CONTRACTOR agreement shall so
provide for replacement or confirmation in accordance with this policy.

Contractor’s Liability Insurance
The CONTRACTOR will purchase and maintain such insurance as will protect him from claims

under Worker’s Compensation laws, disability benefit laws or other similar employee benefit
laws; from claims for damages because of bodily injury, occupational sickness or disease, or death
of his employees including claims insured by usual personal injury, sickness and disease, or death
of any person other than his employees including claims insured by usual personal injury liability
coverage; and from claims for injury to or destruction of tangible property including loss of use
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7.2

resulting there from any or all of which may arise out of or result from the CONTRACTOR’S
operations under the Contract Documents, whether such operations be by himself or any Sub-
contractor or anyone directly or indirectly employed by any of them or for whose acts any of them
may be legally liable. This insurance shall be written for no less than the limits of liability
specified in the Contract Documents or required by law, whichever is greater, and shall include
contractual liability insurance. As a prerequisite to the COUNTY signing the Contract, the
CONTRACTOR will file with the COUNTY certificates of such insurance, acceptable to the
COUNTY; these certificates shall contain a provision for cancellation.
Insurance Requirements
7.2.1 Before final execution of the Agreement and until acceptance of the Work by the
COUNTY, the CONTRACTOR shall procure and maintain insurance of the types and
the limits specified by the Insurance Guide included in the Solicitation.
722 Al CONTRACTOR’S Certtificates of Insurance must be approved by the Lee County

Risk Manager (or designee) before the final execution of the agreement by the
COUNTY.

7.2.3 An Insurance Certificate shall be required from the successful BIDDER. Such form
must be properly executed and submitted by an authorized representative of the
insurance company and successful BIDDER within seven calendar days after
notification by Lee County of the Board of County Commissioners” approval to award
the contract. Such certificate of insurance state that the coverage is primary, and shall
be in the types and amounts stated in the Contract Documents. Certificate should
include producers’ phone number and reference the name of the project.

8 Contractor’s Responsibilities

8.2

Supervision and Superintendence

8.1.1 The CONTRACTOR will supervise and direct the Work efficiently. He will be solely
responsible for the means, methods, techniques, sequences, safety, and procedure of
construction, unless otherwise specified. The CONTRACTOR will be responsible to
see that the finished Work complies with the Contract Documents.

8.1.2 The CONTRACTOR will keep on the site at all times when work is being performed,
a competent, resident superintendent who shall not be replaced without prior written
notice to the OWNER’S REPRESENTATIVE. The superintendent will be the
CONTRACTOR’S representative at the site and shall have authority to act on behalf
of the CONTRACTOR. All communications given to the superintendent shall be
binding as if given to the CONTRACTOR.

9 Labor Material and Equipment

9.1

9.2

The CONTRACTOR will provide competent, suitable, qualified personnel to lay out the Work
and perform construction as required by the Contract Documents. He will at all times maintain
good discipline and order at the site.

The CONTRACTOR will furnish all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, heat, light, telephone, water and sanitary
facilities and incidentals necessary for the execution, testing, initial operation and completion of
the Work unless otherwise specified. All materials and equipment such as concrete pipe, inlets,
manhole covers, etc., furnished by the CONTRACTOR shall be made by the same manufacturer,
e.g., all pipe by one company, all inlets by one company, ete.
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93  All materials and equipment will be new except as otherwise provided in the Contract Documents.
If required by the OWNER'S REPRESENTATIVE, the CONTRACTOR will furnish satisfactory
evidence as to the kind and quality of materials and equipment furnished.

94  All materials and equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable manufacturers, fabricator or
processors except as otherwise provided in the Contract Documents.

9.5 In instances where the act is applicable due to the nature of the bid matter with which this bid
package is concerned, all material, equipment, etc., as proposed and offered by CONTRACTOR
must meet and conform to all O.S.H.A. requirements; the CONTRACTOR'S signature upon the
bid proposal form being by this reference considered a certification of such fact.

10 Adjusting the Progress Schedule

10.1 The CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE for acceptance of
adjustments in the progress schedule to reflect the impact thereon of new developments; these will
conform generally to the progress schedule then in effect and additionally will comply with any
provisions of the Contract Documents applicable thereto. The COUNTY reserves the right to
reject the progress schedule from the CONTRACTOR which in its judgment does not appear to
devote sufficient resources of manpower to enable the timely completion of the project. If the
COUNTY requests the progress schedule to be adjusted, the CONTRACTOR shall do so and
perform the work according to the adjusted schedule at no additional cost to the COUNTY.

11 Substitute Materials or Equipment
11.1 Ifit is indicated in the specifications that the CONTRACTOR may furnish or use a substitute that
is equal to any material or equipment specified, and if the CONTRACTOR wishes to furnish or
use a proposed substitute, he will, within thirty calendar days after the award of the Contract, make
written application to the OWNER'S REPRESENTATIVE for approval of such a substitute,
certifying in writing that the proposed substitute will perform adequately the duties imposed by
the general design, be similar and of equal substance to that specified and be suited to the same
use and capable of performing the same function as that specified. No substitute shall be ordered
or installed without the written approval of the COUNTY who shall be the judge of quality.
Whether or not the COUNTY accepts a proposed substitute, the CONTRACTOR shall reimburse

the COUNTY for any charges or cost for evaluating any proposed substitute.

12 Concerning Sub-contractors
12.1 The CONTRACTOR will be fully responsible for all acts and omissions of his SUB-

CONTRACTORS and of persons directly or indirectly employed by them and of persons for
whose acts they may be liable to the same extent that they are employed by him. Nothing in the
Contract Documents shall create any contractual relationship between any SUB-CONTRACTOR
and the COUNTY. The COUNTY may, upon request, furnish to any SUB-CONTRACTOR, to
the extent practicable, evidence of amounts paid to the CONTRACTOR on account of specific
Work done. '

12.2  The divisions and sections of the specifications and the identifications of any Drawings shall not
control the CONTRACTOR in dividing the Work among SUB-CONTRACTORS or delineating
the Work to be performed by any specific trade.
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12.3 The CONTRACTOR agrees to bind specifically every SUB-CONTRACTOR to the applicable
terms and conditions of these Contract Documents for the benefit of the COUNTY.

12.4  All Work performed for the CONTRACTOR by a SUB-CONTRACTOR shall be pursuant to an
appropriate agreement between the CONTRACTOR and the SUB-CONTRACTOR which shall
contain provisions.that waive all rights the contracting parties may have against one another for
damages caused by fire or perils covered by insurance, except such rights as they may have to the
proceeds of such insurance held by the COUNTY as trustee.

13 Patent Fees and Royalties

13.1  The costs involved in fees, royalties, or claims for any patented invention, article, process or
method that may be used upon, or in a manner connected with the work under this contract, shall
be paid by the CONTRACTOR. The CONTRACTOR and his sureties, together with his officers,
agents, and employees, shall protect and hold the COUNTY harmless against any and all demands
made for such fees or claims brought or made by holder of any invention or patent. Before final
payment is made on the account of this Contract, the CONTRACTOR shall, if requested by the
COUNTY, furnish acceptable proof of a proper release from all such fees or claims.

13.2  Should the CONTRACTOR, his agent, employee, or any of them be enjoined from furnishing or
using any invention, article, material or plans supplied or required to be supplied or used under
this contract, the CONTRACTOR shall promptly pay such royalties and secure the requisite
licenses; or, subject to acceptance by the COUNTY, substitute other articles, materials or
appliances in lieu thereof which are of equal efficiency, quality, finish, suitability and market
value to those planned or required under the contract. Descriptive information of these
substitutions shall be submitted to the OWNER'S REPRESENTATIVE for determination of
general conformance to the design concept and the construction contract. Should the COUNTY
elect to use the substitution, the CONTRACTOR agrees to pay such royalties and secure such
valid licenses as may be requisite for the COUNTY, his officers, agents, and employees, or any
of them, to use such invention, article, material, or appliance without being disturbed or in any
way interfered with by any proceeding in law or equity on account thereof.

14 Permits

14.1  Unless otherwise specified herein, the CONTRACTOR will secure and pay for all permits, impact
fees, and licenses and will pay all governmental charges and inspections' fees necessary for the
prosecution of the Work which are applicable at the time of his bid. The CONTRACTOR will
also pay all public utility charges and connection fees except as provided for in the Contract
Documents. Permits and licenses of regulatory agencies which are necessary to be maintained
after completion of the guarantee period shall be secured and paid for by the COUNTY.

14.2  Pursuant to the requirements of F.S. 218.80, the following City of Ft. Myers permits and fees are
required to be obtained and paid for by the CONTRACTOR.

[DETAILS OF PERMITTING RESPONSIBILITIES]

14.2  This is a disclosure of permits and fees, required by Lee County, for this project and does not
relieve the contractor of its responsibility to obtain and pay for permits required by other
governmental entities as specified elsewhere in this document.

143 The CONTRACTOR will give all notices and comply with all laws, ordinances, rules and
regulations applicable to the Work. If the CONTRACTOR observes that the Specifications or
Drawings are at a variance therewith, he will give the OWNER'S REPRESENTATIVE prompt
written notice thereof, and any necessary changes shall be adjusted by an appropriate
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15

16

17

modification. Ifthe CONTRACTOR performs any Work knowing it to be contrary to such laws,
ordinances, rules and regulations and without such notice to the OWNER'S REPRESENTATIVE,
he will bear all cost arising therefrom; however, it shall not be his primary responsibility to make
certain that the Drawings and Specifications are in accordance with such laws, ordinances, rules
and regulations. '

"~ Licenses

15.1

The CONTRACTOR must be properly licensed, within the jurisdiction where the project is to be
constructed, to perform the work specified in the Scope of Work at the time of bid submittal.

Use of Premises

l16.1

The CONTRACTOR will confine his equipment, the storage of materials and equipment, and the
operations of his workmen to the areas permitted by law, ordinances, permits or the requirements
of the Contract Documents and shall not unreasonably encumber the premises with materials or
equipment.

Record Drawings

17.1

17.2

17.3

17.4

The CONTRACTOR will keep one record copy of all Specifications, Drawings, Addenda,
Modifications and Shop Drawings at the site in good order, and annotated to show all changes
made during the construction process or addition and exact location of underground or otherwise
concealed components such as, but not limited to, plumbing, air conditioning, electric, culverts,
drainage structures, water main, force mains, service lines, wiring, traffic loops, pond or ditch
bottoms and banks, signal poles, signs, and conduit which were not installed exactly as shown on
the contract drawings. These shall be available to the OWNER'S REPRESENTATIVE and shall
be verified by the OWNER'S REPRESENTATIVE at 30%, 60%, and 100% completion of the
Project. The CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE one complete
set of all recorded changes made during Construction entitled "As-Built", and dated. Submittals
shall be made in accordance with the above and shall be submitted at the time of substantial
completion.

The sum of $5,000.00 shall be withheld from the final payment until written acceptance or all of
the Record Drawings by the OWNER'S REPRESENTATIVE has occurred.

Certified “as-built” information, which the CONTRACTOR must show on marked-up copies of
the design drawings, prints, and other materials as specified above shall include both authorized
and unauthorized changes to horizontal pavement dimensions, finish pavement grades, finish
dimensions, elevations and alignment of the items noted in Article 17.1, and any modifications to
material types from that specified in the bid plans and specifications. As a prerequisite to any
payments, the CONTRACTOR shall make available to the Engineer all “as-built” information
pertinent to the design drawings each month prior to his submission of a monthly application for
payment. The CONTRACTOR shall also obtain “as-built” cross-sections of the roadway, ditches,
channels, and other drainage ways as shown in the Contract Documents at intervals not to exceed
100 ft. The CONTRACTOR shall set benchmarks on or within 100 ft. of each control structure
constructed as part of this project. A complete description including elevation and location of
each control structure benchmark shall be provided to the Engineer as part of the “as-built”
information. The elevation shall be clearly and permanently indicated on each benchmark.
“As-built” dimensions and elevations shall be obtained by a Professional Land Surveyor
registered in the State of Florida pursuant to Chapter 472, Florida Statutes. The “as-built”
drawings shall be signed and sealed by the CONTRACTOR’S Professional Land Surveyor in
accordance with Section 472.025, Florida Statutes.
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17.5

17.6
17.7

17.8

17.9

17.10

17.11

17.12

All pertinent surveyors’ field survey notes containing the “as-built” data shall be sealed and
submitted to the Engineer for review and acceptance prior to authorization of the final payment.
“As-built” data shall be secured and the accuracy of measurements shall be 0.01 ft.

All sub-surface improvements considered part of the Work as shown in the Contract Documents
shall be “as-built” by the CONTRACTOR prior to backfilling.

A final bench level circuit shall be secured indicating accuracy of vertical closure and a copy of
these field notes shall be submitted to the Engineer before final acceptance of the project.

The CONTRACTOR shall annotate and show all “as-built” information on 117 x 17 prints of
the bid plans during the course of the construction process. Upon completion of all contract work,
but prior to authorization of the final payment by the Engineer, the CONTRACTOR shall deliver
one (1) set of such annotated, in neat draftsman-like manner, “as-built” 11” x 17” prints to the
Engineer for approval. Upon approval of such “as-built” plans, the CONTRACTOR shall
forthwith provide two (2) sets of these drawings containing all “as-built” information, a CD of
the “as-built” electronic files in AutoCAD or MicroStation format and data which have been
sealed by a Professional Land Surveyor by the CONTRACTOR at the CONTRACTOR’S cost
and forthwith become the property of the COUNTY.

The cost of preparing, maintaining, and providing “as-built” plans and documents as specified in
this Article must be included in the Lump Sum payment for mobilization for each part of the Bid
Schedule providing for Mobilization.

Shop drawing submittals processed by the Engineer shall not be construed as Change Orders; the
purpose of a shop drawing is to demonstrate to the Engineer that the CONTRACTOR understands
the design concept, and that his understanding is demonstrated by indicating the equipment and
material to be furnished and installed. Corrections or changes indicated by the Engineer in the
shop drawings do not constitute authorization to perform extra work.

The review of shop drawings and schedules shall be considered general and shall not be construed
as permitting any departures from the contract requirements. The design drawings and contract
specifications shall take precedence over the shop drawings in the event of deviations,
discrepancy, or conflict.

Safety and Protection

18.1

The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. He will take all necessary precautions for
the safety of and will provide the necessary protection to prevent damage, injury or loss to:
18.1.1 All employees on the Project and other persons who may be affected thereby;

18.1.2 All the Work and all materials or equipment to be incorporated therein, whether in
storage on or off the site; and

18.1.3 Other property at the site or adjacent thereto including trees, shrubs, lawns, walks,
pavements, roadways, structures and utilities not designated for removal, relocation
or replacement in the course of construction.

18.1.4 The CONTRACTOR will comply with all applicable laws, ordinances, rules,
regulations and orders of any public body having jurisdiction for the safety of persons
or property or to protect them from damage, injury or loss. He will erect and maintain,
as required by the conditions and progress of the Work, all necessary safeguards for
safety and protection and, in addition, he will comply with all applicable
recommendations of the "Manual of Accident Prevention in Construction" published
by the Associated General Contractors of America, Inc.; "Roadway and Traffic Design
Standards" latest edition published by the Florida Department of Transportation,
specifically Index 600-650; and Occupational Safety and Health Administration
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published by the United States Department of Labor. He will notify owners of
adjacent utilities when prosecution of the Work may affect them. All damage, injury
or loss to any property caused directly or indirectly, in whole or in part by the
CONTRACTOR, any SUB-CONTRACTOR, anyone directly or indirectly employed
by any of them, or anyone for whose acts any of them may be liable will be remedied
by the CONTRACTOR; except any damage or loss attributable to the fault of the
Drawings or the Specifications or to the acts or omissions of the COUNTY, and not
attributable, directly or indirectly, in whole or in part, to the fault of negligence of the
CONTRACTOR.

18.1.5 The CONTRACTOR will designate a member of his organization whose responsi-
bility will be to plan for the prevention of accidents at the site. This person shall be
the CONTRACTOR'S Superintendent unless otherwise designated in writing by the
CONTRACTOR to the OWNER'S REPRESENTATIVE.

Emergencies

19.1

In emergencies affecting the safety of persons, the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the COUNTY, is obligated
to act at his discretion to prevent threatened damage, injury or loss. He will give the OWNER'S
REPRESENTATIVE prompt written notice of any significant changes in the Work or deviations
from the Contract Documents caused thereby. If the COUNTY and the OWNER'S
REPRESENTATIVE determine that a change to the Contract Documents is required because of
the action taken in response to an emergency, a Field Directive Change or Change Order shall
thereupon be issued covering the changes and deviations involved.

Shop Drawings and Samples

20.1

20.2

20.3

20.4

After checking and verifying all field measurements, the CONTRACTOR will submit to the
OWNER'S REPRESENTATIVE for approval, in accordance with the acceptable schedule of
Shop Drawing submission, five copies (or at the option of the OWNER'S REPRESENTATIVE,
one reproducible copy) of all Shop Drawings, which shall have been checked by and stamped
with the approval of the CONTRACTOR and identified as the OWNER'S REPRESENTATIVE
may require. The data shown on the Shop Drawings will be complete with respect to dimensions,
design criteria, materials of construction and the like to enable the OWNER'S
REPRESENTATIVE to review the information as required.

The CONTRACTOR will also submit to the OWNER'S REPRESENTATIVE for approval with
such promptness as to cause no delay in the Work, all samples required by the Contract
Documents. All samples will have been checked by and stamped with the approval of the
CONTRACTOR, identified clearly as to material, manufacturer, any pertinent numbers and the
use for which intended.

At the time of each submission, the CONTRACTOR will in writing call the OWNER'S
REPRESENTATIVE'S attention to any deviations that the Shop Drawing or sample may have
from the requirements of the Contract Documents and, in addition, shall cause a specific notation
to be made on each shop drawing submitted for review and approval of each such variation.

The OWNER'S REPRESENTATIVE will review and approve with reasonable promptness Shop
Drawings and Samples, but its review and approval shall be only for conformance with the design
concept of the Project and for compliance with the information given in the Contract Documents.
The approval of a separate item as such will not indicate approval of the assembly in which the
item functions. The CONTRACTOR will make any corrections required by the OWNER'S
REPRESENTATIVE and will return the required number of corrected copies of Shop Drawings
and re-submit new samples until approved. All cost incurred by the COUNTY for the review of
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20.5

20.6

a shop drawing in excess of two reviews shall be the CONTRACTORS responsibility. The
CONTRACTOR'S stamp of approval on any Shop Drawing or sample shall constitute a
representation to the OWNER'S REPRESENTATIVE that the CONTRACTOR has either
determined and verified all quantities, dimensions, field construction criteria, materials, catalog
numbers and similar data or he assumes full responsibility for doing so, and that he has reviewed
or coordinated each Shop Drawing or sample with the requirements of the Work and the Contract
Document.
No work requiring a Shop Drawing or sample submissions shall be commenced until the
submission has been approved by the OWNER'S REPRESENTATIVE. Any related Work
performed prior to review and approval by the COUNTY of the pertinent submission will be the
sole expense and responsibility of the CONTRACTOR. A copy of each approved Shop Drawing
and each approved sample shall be kept in good order by the CONTRACTOR at the site and shall
be available to the OWNER'S REPRESENTATIVE.

The OWNER'S REPRESENTATIVE approval of Shop Drawings or samples shall not relieve the

CONTRACTOR from his responsibility for any deviations from the requirements of the Contract

Documents, unless the CONTRACTOR has in writing called the OWNER'S

REPRESENTATIVE attention to such deviation at the time of submission and the COUNTY and

the OWNER'S REPRESENTATIVE have given written approval to the specific deviation; nor

shall any approval by the OWNER'S REPRESENTATIVE relieve the CONTRACTOR . from
responsibility for errors or omissions in the Shop Drawings.

20.6.1 The CONTRACTOR shall, upon completion of the work, furnish to the Engineer two
(2) complete sets of prints, neatly bound together, and in good condition, of all the
CONTRACTOR’S, Subcontractors’ and manufacturers® drawings as finally checked
and reviewed by the Engineer with all modifications accepted by the Engineer
subsequent thereto, showing the work as actually completed. Such “as-built”
information for bridges, culverts, and similar structures shall also be provided by the
CONTRACTOR.

Indemnification

21.1

21.2

The CONTRACTOR shall indemnify, save harmless and defend the COUNTY and all of its
officers, agents, consultants and employees from and against all losses, claims, demands,
payments, suits, actions, recoveries and judgments of every nature and description brought or
recoverable against it or them by reason of any act or omission of the CONTRACTOR, his agent,
consultants, employees, sub-contractors etc., in the execution of the work or in consequence of
any negligence or carelessness in guarding the same and agrees to assume any related cost.

The CONTRACTOR shall assume all risk and bear any loss or injury to property or persons
occasioned by neglect or accident during the progress of work until the same shall have been
completed and accepted. The CONTRACTOR agrees to repair, restore or rebuild any damages
he causes to any property of the COUNTY. He shall also assume all blame or loss by reason of
neglect or violation of any state or federal law or municipal rule, regulation or order. The
CONTRACTOR shall give to the proper authorities all required notices relating to the work,
obtain all official permits and licenses and pay all proper fees. He shall repair any damage that
may have occurred to any adjoining building, structure, utility or private property in the course
of this work.
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23

24

Cleaning Up

22.1

22.2

The CONTRACTOR will keep the premises free from accumulations of waste materials, rubbish
and other debris resulting from the Work; at the completion of the Work he will remove all waste
materials, rubbish and debris from and about the premises as well as all tools, construction
equipment and machinery, and surplus materials, and will leave the site clean and ready for
occupancy by the COUNTY. The CONTRACTOR will restore to their original condition those
portions of the site not designated for alteration by the Contract Documents.

Tf the CONTRACTOR fails to clean up as provided in the Contract Documents, the COUNTY
may do so and the cost thereof shall be deducted from the final retainage due the CONTRACTOR.

Continuing the Work

23.1

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all
disputes and disagreements with the COUNTY. No work shall be delayed or postponed pending
resolution of any disputes or disagreements, except as permitted (The COUNTY May Stop Work)
or as the CONTRACTOR and the COUNTY may otherwise agree in writing.

Anti-Discrimination

24.1

24.2

24.3

24.4

24.5

24.6

24.7

24.8

The CONTRACTOR for itself, its successors in interest, and assignees, as part of the
consideration thereof covenant and agree that:

Tn the furnishing of services to the COUNTY hereunder, no person on the grounds of race,
religion, color, age, sex, national origin, handicap or marital status shall be excluded from
participation in, denied the benefits of, or otherwise be subjected to discrimination.

The CONTRACTOR will not discriminate against any employee or applicant for employment
because of race, religion, color, age, sex, national origin, handicap or marital status. The
CONTRACTOR will make affirmative efforts to insure that applicants are employed and that
employees are treated during employment without regard to their race, religion, color, age, sex,
national origin, handicap or marital status. Such action shall include, but not be limited to, acts
of employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination,
rates of pay or other forms of compensation and selection for training, including apprenticeships.
CONTRACTOR agrees to post in a conspicuous place, available to employees and applicants for
employment, notices setting forth the provisions of this anti-discrimination clause.
CONTRACTOR will provide all information and reports required by relevant regulations and/or
applicable directives. In addition, the CONTRACTOR shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the COUNTY
to be pertinent to ascertain compliance. The CONTRACTOR shall maintain and make available
relevant data showing the extent to which members of minority groups are beneficiaries under
these contracts.

Where any information required of the CONTRACTOR is in the exclusive possession of another
who fails or refuses to furnish this information, the CONTRACTOR shall so certify to the
COUNTY its efforts made toward obtaining said information. The CONTRACTOR shall remain
obligated under this paragraph until the expiration of three years after the termination of this
CONTRACT.

In the event of breach of any of the above anti-discrimination covenants, the COUNTY shall have
the right to impose sanctions as it may determine to be appropriate, including withholding
payment to the CONTRACTOR or canceling, terminating or suspending this CONTRACT, in
whole or in part.

Additionally, the CONTRACTOR may be declared ineligible for further COUNTY contracts by
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24.9

24.10

rule, regulation or order of the Board of County Commissioners of Lee County, or as otherwise
provided by law.

The CONTRACTOR will send to each labor union, or representative of workers with which the
CONTRACTOR has a collective bargaining agreement or other contract of understanding, a
notice informing the labor union or worker's representative of the CONTRACTOR'S
commitments under this assurance, and shall post copies of the notice in conspicuous places
available to the employees and the applicants for employment.

The CONTRACTOR will include the provisions in every sub-contract under this contract to
insure its provisions will be binding upon each Sub-contractor. The CONTRACTOR will take

. such action with respect to any Sub-contractor, as the contracting agency may direct, as a means

of enforcing such provisions, including sanctions for non-compliance.

Work by Others

25.1

25.2

25.3

25.4

25.5

25.6

The COUNTY may perform additional Work related to the Project by itself, or it may let other
direct contracts which shall contain General Conditions similar to these.

The CONTRACTOR will afford the other Contractors who are parties to such direct contracts (or
the COUNTY, if it is performing the additional Work itself), reasonable opportunity for the
introduction and storage of materials and equipment and the execution of the Work, and shall
properly connect and coordinate his work with theirs. Should the Contract entail relocation of
facilities not a part of this Contract, the CONTRACTOR will coordinate and cooperate with the
applicable entity responsible for this portion of the Work.

Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas
valve boxes, light standards, cableways, signals, and all other utility appurtenances within the
Jimits of the proposed construction which are to be relocated or adjusted are to be moved by the
owners at their expense, unless otherwise provided in the Contract. Itis understood and agreed
that the CONTRACTOR has considered in his bid all of the permanent and temporary utility
appurtenances in their present or relocated positions as shown on the plans and that no additional
compensation will be allowed for any delays, inconveniences, or damage sustained to him due to
any interference from the said utility appurtenances or the operation of moving them. If any part
of the CONTRACTOR'S work depends (for proper execution) upon the Work of any such other
Contractor (or the COUNTY), the CONTRACTOR will inspect and promptly report to the
OWNER'S REPRESENTATIVE in writing, any defects, deficiencies or delays in such Work that
render it unsuitable for such proper execution and results. His failure to report shall constitute an
acceptance of the Work, except as to defects, deficiencies and delays which may appear in the
other Work after the execution of his Work.

The CONTRACTOR will do all cutting, fitting and patching of his Work, which is consistent
with the Contract Documents that may be required to make its several parts come together
properly and fit it to receive or be received by such other Work. The CONTRACTOR will not
endanger any Work of others by cutting, excavating or otherwise altering such other Work and
will only cut or alter such other work with the written consent of the OWNER'S
REPRESENTATIVE. _

If the performance of additional Work by other Contractors or the COUNTY is not noted in the
Contract Documents prior to the execution of the Contract, written notice thereof shall be given
to the CONTRACTOR prior to starting any such additional Work.

The CONTRACTOR shall be responsible for coordination with all activities with adjacent
projects.
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26 Owner’s Representative Status During Construction

26.1 County's Representatives
26.1.1 The COUNTY shall issue all communications to the CONTRACTOR through the
OWNER'S REPRESENTATIVE.

262  Clarifications and Interpretations
26.2.1 The OWNER'S REPRESENTATIVE will issue with reasonable promptness, through
the COUNTY, such written clarifications or interpretations of the requirements of the
Contract Documents (in the form of Drawings or otherwise) as the COUNTY may
determine necessary, which shall be consistent with or reasonably inferable from the
overall intent of the Contract Documents. If the CONTRACTOR believes that a
written clarification or interpretation justifies an increase in the Contract Price or an
extension of the Contract Time and the parties are unable to agree to the amount or
extent thereof, the CONTRACTOR may make a claim.
263  Authorized Variations in Work
26.3.1 The OWNER'S REPRESENTATIVE may authorize, with prior approval from the
COUNTY minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract
Time and are consistent with the overall intent of the Contract Documents. These may
be accomplished by a Field Change Order and the CONTRACTOR shall perform the
Work involved promptly. If the CONTRACTOR believes that a Field Change Order
justifies an increase in the Contract Price or an extension of the Contract Time and the
parties are unable to agree as to the amount or extent thereof, the CONTRACTOR
may make a claim.

27  Changes in Work

27.1  Without invalidating the Agreement, the COUNTY. may unilaterally and at any time or from
time to time order additions, deletions or revisions in the Work; these will be authorized by
Change Orders or Field Directive Change. Upon receipt of a Change Order or Field Directive
Change, the CONTRACTOR will proceed with the Work involved.

272 All such Work shall be executed under the applicable conditions of the Contract Documents.

273  If any Change Order or Field Directive Change causes an increase or decrease in the Contract
Price or any extension or shortening of the Contract Time, an equitable adjustment will be made.

274  Additional Work performed by the CONTRACTOR without written authorization of a change
in the form of an approved Change Order will not entitle him to an increase in the Contract
Price or any extension of the Contract Time, except in the case of an emergency.

275 It is the CONTRACTOR'S responsibility to notify the Surety of any changes affecting the
general scope of the Work or change of the Contract Price and the amount of the applicable
Bonds shall be adjusted accordingly. The Surety's Acceptance must be submitted to the
OWNER'S REPRESENTATIVE, by the CONTRACTOR, within ten calendar days of the
initiation of the change.

28 Change of Contract Price
78.1 The Contract Price constitutes the total compensation payable to the CONTRACTOR for
performing the Work. All duties, responsibilities and obligations assigned to or undertaken by
the CONTRACTOR shall be at his expense without change in the Contract Price.
782  The Contract Price may only be changed by a Change Order. Any claim for an increase or
decrease in the Contract Price shall be in writing and delivered to the OWNER'S
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28.3

28.4

28.5

28.6

28.7

REPRESENTATIVE within fifteen calendar days of the occurrence of the event giving rise to
the claim and stating the general nature of the claim. Notice of the amount of the claim with
supporting data shall be delivered within sixty calendar days after such occurrence (unless
COUNTY allows an additional period of time to ascertain more accurate data in support of the
claim) and shall be accompanied by the CONTRACTOR'S written statement that the amount
claimed covers all known amounts (direct, indirect, and consequential) to which the
CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event.
No claim for an adjustment in the Contract Price will be valid if not submitted in accordance.
All claims for adjustment in the Contract Price shall be reviewed by the OWNER'S
REPRESENTATIVE. Any change in the Contract Price shall be incorporated in a Change -
Order and approved by the COUNTY. No claim by the CONTRACTOR for an equitable
adjustment hereunder shall be allowed if asserted after final payment under this Contract.
Where the Work involved is covered by unit prices contained in the Contract Documents or
subsequently agreed upon, by application of unit prices to the quantities of the items involved.
By mutual acceptance of a lump sum properly itemized and supported by sufficient
substantiating data to permit evaluation.

By cost of the Work and mutually acceptable fixed amount for overhead and profit agreed upon
by the parties.

If none of the above methods is agreed upon, the value shall be determined by the COUNTY
on the basis of cost of the Work and a percentage for overhead and profit. Cost shall only
include labor (payroll, payroll taxes, fringe benefits, worker's compensation, etc.), materials,
equipment, and other incidentals directly related to the Work involved.

Tn such cases the CONTRACTOR will submit in the form prescribed by the COUNTY an
itemized cost breakdown together with supporting data. The amount of credit to be allowed
by the CONTRACTOR to the COUNTY for any such change which results in a net decrease
in cost will be the amount of the actual net decrease as determined by the COUNTY. When
both additions and credits are involved in any one change, the combined overhead and profit
shall be figured on the basis of the net decrease, if any.

Cash Allowance

29.1

29.2

Tt is understood that the CONTRACTOR has included in the Contract Price any allowances so

named in the Contract Documents and shall cause the Work so covered to be done by such

materialmen, suppliers, or SUB-CONTRACTORS and for such sums within the limit of the

allowances as the COUNTY may approve. Upon final payment, the Contract Price shall be

adjusted as required and an appropriate Change Order issued. The CONTRACTOR agrees that

the original Contract Price includes such sums as he deems proper for cost and profit on account

of cash allowances. No demand for an additional sum for overhead or profit in connection

therewith will be allowed.

Unit Price Work

79.2.1 Where the Contract Documents provide that all or part of the Work is to be Unit Price

Work, the Contract Price will be deemed to include for all Unit Price Work an amount
equal to the sum of the established unit prices for each separately identified item of
Unit Price Work times the estimated quantity of each item as indicated in the
Agreement. The estimated quantities of items of Unit Price Work are not guaranteed
and are solely for the purpose of comparison of Bids and determining an initial
Contract Price.

v 0| B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




2922 Each unit price will be deemed to include an amount considered by the
CONTRACTOR to be adequate to cover the CONTRACTOR'S overhead and profit
for each separately identified item.

29.2.3 The unit price of an item of Unit Price Work shall be subject to revaluation and
adjustment under the following conditions:

70231 If the total cost of a particular item of Unit Price Work amounts to 5% or
more of the Contract Price and the variation in the quantity of that
particular item of Unit Price Work performed by the CONTRACTOR
differs by more than 15% from the estimated quantity of such item
indicated in the Agreement; and,

792372 If there is no corresponding adjustment with respect to any other item of
Work; and

20233 Ifthe CONTRACTOR believes that it has incurred additional expense as
a result thereof; or

79234 - If the COUNTY believes that the quantity variation entitles it to an
adjustment in the unit price, either the COUNTY or the CONTRACTOR
may make a claim for an adjustment in the Contract Price if the parties are
unable to agree as to the effect of any such variations in the quantity of
Unit Price Work performed.

30 Change of Contract Time

30.1 The Contract Time may only be changed by a Change Order. Any claim for an extension in
the Contract Time shall be in writing and delivered to the OWNER'S REPRESENTATIVE
within fifteen calendar days of the occurrence of the event giving rise to the claim and stating
general nature of the claim. Notice of the extent of the claim with supporting data (analysis
and documentation) shall be delivered within sixty calendar days after such occurrence (unless
the OWNER'S REPRESENTATIVE allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the CONTRACTOR'S
written statement that the adjustment claimed is the entire adjustment to which the
CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event.
If adverse weather conditions-are the basis for a claim for additional time, such claim shall be
documented by data substantiating that weather conditions were abnormal for the period of
time and could not have been reasonably anticipated, and that the weather conditions had an
adverse effect on the scheduled construction. No claim by the CONTRACTOR under this
provision shall be allowed unless the CONTRACTOR has given the notice and the analysis
and documentation required in this paragraph. All claims for adjustment in the Contract Time
shall be determined by the OWNER'S REPRESENTATIVE. Any change in the Contract Time
resulting from any such claim shall be incorporated in a Change Order.

30.2 The COUNTY shall not be responsible for any delay in the completion of the project where
the delay is beyond the control or without fault or negligence on behalf of the COUNTY. The
COUNTY shall not be held accountable for extra compensation or an extension of time due to
default by the CONTRACTOR, SUB-CONTRACTORS, or suppliers in the furnishing of labor
or materials for the project, or having to replace defective materials.

30.3 The CONTRACTOR shall be entitled to a claim for an extension of time when a delay or
hindrance is caused by an act of God, or any act or omission on the part of the COUNTY,
provided the CONTRACTOR gives notice to the OWNER'S REPRESENTATIVE within

* fifteen calendar days of the occurrence of the event giving rise to the claim and having stated
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the general nature of the claim. The CONTRACTOR'S sole remedy shall be an extension of
Contract Time.

30.4  No extension of Contract Time or increases in Contract Price shall be granted for any delay
caused either by (1) inadequate crewing, default or bankruptcy of lower tier contract, slow
submittals, etc., or (2) by severe though not unusual weather conditions (other than hurricanes
and tornadoes) or (3) any delay impacting a portion of the Work within the available total float
or slack time and not necessarily preventing completion of the Work within the Contract Time
unless otherwise agreed to by the COUNTY in its sole discretion or (4) for any delay which is
caused by the CONTRACTOR having to replace defective material or equipment or (5) delays
attributable to the lack of performance by Sub-contractors regardless of the reasons.

30.5  All time limits stated in the Contract Documents are of the essence of the Agreement. Shall
not exclude recovery for damages (including but not limited to fees and charges of engineers,
architects, attorneys and other professionals and court cost) for delay by either party.

31 Warranty and Guarantee: Acceptance of Defective Work
31.1  Warranty and Guarantee

31.1.1 The CONTRACTOR warrants and guarantees to the COUNTY that all materials and
equipment will be new unless otherwise specified and that all Work will be of good
quality, free from faults or defects and in accordance with the requirements of the
Contract Documents and any inspections, test or approvals referred to in this Article.
All unsatisfactory Work, all faulty Work, and all Work not conforming to the
requirements of the Contract Documents or such inspections, tests or approvals shall
be considered defective. Prompt notice of all defects shall be given to the
CONTRACTOR. All defective Work, whether or not in place, may be rejected,
corrected or accepted as provided herein. Contractor is to assign any and all warranties
or guarantees on equipment, materials, etc. to the COUNTY.

31.2  Tests and Inspections

31.2.1 If the Contract Documents, laws, ordinances, rules, regulations or order of any public
authority having jurisdiction require any Work to specifically be inspected, tested or
approved by someone other than the CONTRACTOR, the CONTRACTOR will give
the OWNER'S REPRESENTATIVE forty-eight (48) hours’ notice of readiness
therefore. The CONTRACTOR will furnish the OWNER'S REPRESENTATIVE
with the required certificates of inspection, testing or approval. All such tests will be
in accordance with the methods prescribed by the American Society for Testing and
Materials or such other applicable organizations as may be required by law or the
Contract Documents. If any such Work required to be inspected, tested or approved
is covered without written approval of the OWNER'S REPRESENTATIVE, it shall,
if requested by the OWNER'S REPRESENTATIVE, be uncovered for observation at
the CONTRACTOR'S expense. The cost of all such inspections, tests and approvals
shall be borne by the CONTRACTOR unless otherwise provided.

31.2.2 Project field testing of materials required by the specifications or the OWNER’S
REPRESENTATIVE shall be provided by and at the expense of the COUNTY. The
CONTRACTOR shall coordinate and schedule the required testing. The Contractor
shall pay for all retests when the initial test result reveals that the materials failed to
meet the requirements of the specifications. The CONTRACTOR shall notify the
OWNER’S REPRESENTATIVE twenty-four (24) hours prior to conducting any test
so the OWNER’s REPRESENTATIVE may be present.
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31.2.3

3124

31.2.5

The OWNER’S REPRESENTATIVE shall have the right to require all materials to be
submitted to tests prior to incorporation in the Work. In some instances, it may be
expedient to perform these tests at the source of supply, and for this reason, it is
required that the CONTRACTOR furnish the OWNER’S REPRESENTATIVE with
the information concerning the location of his source before incorporating material
into the Work. This does not in any way obligate the OWNER’S REPRESENTATIVE
to perform tests for acceptance of material and does not relieve the CONTRACTOR
of his responsibility to furnish satisfactory material. The CONTRACTOR shall
furnish manufacturer’s certificates of compliance with these specifications covering
manufactured items incorporated in the Work.
Neither observations by the OWNER'S REPRESENTATIVE, nor inspections, tests or
approvals by persons other than the CONTRACTOR shall relieve the CONTRACTOR
from his obligations to perform the Work in accordance with the requirements of the
Contract Documents.
Testing/Permits: The CONTRACTOR shall be responsible for performing any testing
and the cost for all items that may be required as part of the NPDES, FDEP, USACOE
and SFWMD permits.

32 Close Out Procedure
32.1  General Operating/Maintenance Instructions & Manuals

32.1.1

3012

The CONTRACTOR shall organize maintenance operating manual information into
four suitable sets of manageable size, and bind into individual binders properly
identified and indexed (thumb-tabbed). Emergency instructions, spare parts listing,
warranties, wiring diagrams, recommended "turn around" cycles, inspection
procedures, shop drawings, product data, and similar acceptable information shall be-
included. The CONTRACTOR shall bind each manual of each set in a heavy duty,
3-ring vinyl covered binder, and include pocket folders for folded sheet information.
Mark identification on both front and spine of each binder.

Arrange for each installer of work requiring continuing maintenance (by the OWNER)
or operation, to meet with the OWNER'S personnel, at the project site, to provide basic
instructions needed for proper operation and maintenance of the entire work. Include
instructions by manufacturer's representatives where installers are not expert in the
required procedures. Review maintenance manuals, record documentation, tools,
spare parts and materials, lubricants, fuels, identification system, control sequences,
hazards, cleaning and similar procedures and facilities. For operational equipment,
demonstrate start-up, shut-down, emergency operations, noise and vibration
adjustments, safety, economy/efficiency adjustments, and similar operations. Review
maintenance and operations in relation with applicable guaranties, warranties,
agreements to maintain, bonds, and similar continuing commitments.

33  Access to the Work
33.1 The COUNTY and the OWNER'S REPRESENTATIVE shall at all times have access to the
Work. The CONTRACTOR shall provide proper facilities for such access and observation of
the Work and also for any inspection or testing thereof by others.

34 Uncovering the Work

34.1 If any work has been covered which the OWNER'S REPRESENTATIVE has not specifically
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requested to observe prior to its being covered, or if the OWNER'S REPRESENTATIVE
considers it necessary or advisable that covered Work be inspected or tested by others, the
CONTRACTOR, at the OWNER'S REPRESENTATIVE'S request, will uncover, expose or
otherwise make available for observation, inspection or testing as the OWNER'S
REPRESENTATIVE may require, that portion of the Work in question, furnishing all
necessary labor, material and equipment. If it is found that such Work is defective, the
CONTRACTOR will bear all the expense of such uncovering, exposure, observation,
inspection and testing, and of satisfactory reconstruction. If, however, such Work is not found
to be defective, the CONTRACTOR will be allowed an increase in the Contract Price or an
extension of the Contract Time, or both, directly attributable to such uncovering, exposure,
observation, inspection, testing and reconstruction, if he makes a claim therefore.

35 County May Stop Work

35.1

35.2

353

354

35.5

If the Work is defective, if the CONTRACTOR fails to supply sufficient skilled workmen or
suitable materials or equipment, or if the CONTRACTOR fails to make prompt payments to
SUB-CONTRACTORS for labor, materials or equipment: the COUNTY may order the
CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, this right of the COUNTY to stop the work shall not give rise to
any duty on the part of the COUNTY to exercise this right for the benefit of the
CONTRACTOR or any other party.
Notwithstanding Paragraph 35.1, the COUNTY may also issue a Stop Work Order for the
following reasons:

35.2.1 Insufficient Maintenance of Traffic practices.

35.2.2 Failure to comply with permits regarding pollution control.

35.2.3 Insufficient construction materials or methods.

35.2.4 Failure to provide a safe working environment in accordance with the US Department

of Labor Occupational Safety and Health Administration (OSHA).

Upon notice of the Stop Work Order, the CONTRACTOR shall cease all contracted work
except for the activities required to correct the problem and as directed by the COUNTY.

If the CONTRACTOR fails to correct the problem causing the Stop Work Order and there is
immediate threat to the public’s health, safety, or environmental protection, the COUNTY may
perform any remedial activities necessary to protect the public and environment. Any costs
incurred by the County in the performance of this work shall be deducted from monies due the
Contractor or paid by the Contractor to the County.

No increase in the Contract Price or extension of the Contract Time will be granted for any
delays or loss of time due to a Stop Work Order.

36 Correction or Removal of Defective Work

36.1

If required by the OWNER'S REPRESENTATIVE prior to approval of final payment, the
CONTRACTOR. will, promptly, without cost to the COUNTY and as specified by the
OWNER'S REPRESENTATIVE, either correct any defective Work whether or not fabricated,
installed or completed or, if the Work has been rejected by the OWNER'S
REPRESENTATIVE, remove it from the site and replace it with non-defective Work. If the
CONTRACTOR does not correct such defective Work or remove and replace such rejected
Work within ten calendar days, all as specified in a written notice from the OWNER'S

REPRESENTATIVE, the OWNER'S REPRESENTATIVE may have the deficiency corrected
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or the rejected Work removed and replaced. All direct or indirect costs of such correction or
removal and replacement shall be paid by the CONTRACTOR. The CONTRACTOR will also
bear the expense of making good all Work of others destroyed or damaged by his correction,
removal or replacement of his defective Work.

37  One Year Correction Period

37.1 If, after the approval of the final payment and prior to the expiration of one year after the date
of Final Completion or such longer period of time as may be prescribed by law or by the terms
of any applicable special guarantee required by the Contract Documents, any Work is found to
be defective, the CONTRACTOR will promptly, without cost to the COUNTY, and in
accordance with the OWNER'S REPRESENTATIVE'S written instructions, either correct such
defective Work or, if it has been rejected by the OWNER'S REPRESENTATIVE, remove it
from the site and replace it with non-defective Work. If, within seven calendar days, the
CONTRACTOR does not comply with the terms of such instructions, the Bonding Company
shall be notified of default and requested to make repairs or replacement, the COUNTY may
have the defective Work corrected or the rejected Work removed and replaced. All direct and
indirect costs of such removal and replacement shall be paid by the CONTRACTOR.

38  Acceptance of Defective Work
38.1 If, instead of requiring correction or removal and replacement of defective Work, the
COUNTY prefers to accept it, the COUNTY may do so. In such case, if acceptance occurs
prior to approval of final payment, a Change Order shall be issued incorporating the appropriate
revisions to the Contract Documents including an appropriate reduction in the Contract Price.
If the acceptance occurs after approval of the final payment, an appropriate amount shall be
paid by the CONTRACTOR to the COUNTY.

39 Neglected Work By Contractor

39.1 If the CONTRACTOR should neglect to prosecute the Work in accordance with the Contract
Documents, including any requirements of the progress schedule, the COUNTY may, after
three calendar days written notice to the CONTRACTOR and without prejudice to any other
remedy it may have, make good such deficiency and the cost thereof shall be charged against
the CONTRACTOR. A Change Order shall be issued incorporating the appropriate revision
to the Contract Documents including an appropriate reduction in the Contract Price. If the
payments then or thereafter due the CONTRACTOR are not sufficient to cover such amount,
the CONTRACTOR shall pay the difference to the COUNTY.

40 Payment and Completion
40.1  Schedule of Values

40.1.1 Within ten (10) calendar days after the effective date of the Agreement, the
CONTRACTOR must submit a schedule of values of the Work including quantities
and unit prices totaling to the Contract Price. This schedule shall be satisfactory in
form and substance to the COUNTY and shall subdivide the Work into sufficient detail
to serve as the basis for progress payments during construction. Upon approval of the
schedule of values by the OWNER'S REPRESENTATIVE, it shall be incorporated
into the Estimate and Requisition for Payment prescribed by the COUNTY. Unit Price
Contracts shall have the bid proposal prices incorporated into the Estimate and
Requisition for Payment.
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40.2

Application for Progress Payment

40.2.1 Bid proposal units and unit prices shall serve as the basis for progress payments during
construction. The bid proposal process shall be incorporated into the Estimate and
Requisition for Payment Form No. CSD:505(4) prescribed by the COUNTY.

40.2.2 Not more often than once a month, nor less often than specified in the approved
payment schedule, and on a date established at the Project Pre-Construction
Conference, the CONTRACTOR will submit to the OWNER'S REPRESENTATIVE
for review the Estimate and Requisition for Payment form filled out and signed by the
CONTRACTOR covering the Work completed as of the date of the Application and
supported by such data as the OWNER'S REPRESENTATIVE may reasonably
require. Also, if payment is requested on the basis of materials and equipment not
incorporated in the Work but delivered and suitably stored at the site or at another
location agreed to in writing, the Application for Payment shall also be accompanied
by such supporting data, satisfactory to the OWNER'S REPRESENTATIVE, as will
establish the COUNTY'S title to the material and equipment and protect its interest
therein, including applicable insurance. All progress payments will be subject to the
retainage percentage specified in the Contract Documents. Such retainage shall be
paid and will be issued in the final payment after acceptance by the COUNTY of the
Work.

41 Contractor's Warranty of Title

41.1

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment
covered by an application for progress payment, whether incorporated in the Project or not,
will be passed to the COUNTY prior to the next making of application for progress payment,
free and clear of all liens, claims, security interest and encumbrances; and that no Work,
materials or equipment covered by an Application for Payment will have been acquired by the
CONTRACTOR or by any other person performing the Work at the site or furnishing materials
and equipment for the Project subject to an agreement under which an interest therein or
encumbrance thereon is retained by the seller or otherwise imposed by the CONTRACTOR or
such other person.

42  Approval of Payments

42.1

42.2

The OWNER'S REPRESENTATIVE will, within ten calendar days after receipt of each
Application for Payment, either indicate his approval of payment and deliver the application to
the COUNTY or return the Application to the CONTRACTOR indicating in writing the reason
for refusing to approve payment. In the latter case, the CONTRACTOR may make the
necessary cotrections and re-submit the Application. The COUNTY will, within five calendar
days after receipt of each approved application for payment, either indicate their approval of
payment, and within fifteen calendar days pay the CONTRACTOR the amount approved, or
return the application to the CONTRACTOR thru the OWNER'S REPRESENTATIVE
indicating in writing the reason for refusing to approve payment. In the latter case, the
CONTRACTOR may make the necessary corrections and resubmit the application to the
OWNER'S REPRESENTATIVE.

The OWNER'S REPRESENTATIVE'S approval of any payment requested in an Application
for Payment shall constitute a representation by him to the COUNTY, based on the OWNER'S
REPRESENTATIVE'S on-site observations of the Work in progress and on his review of the
Application for Payment and the supporting data that the CONTRACTOR is entitled to
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42.3

42.4

payment of the amount approved.
The OWNER'S REPRESENTATIVE'S approval of final payment shall constitute an additional
representation by him to the COUNTY that the conditions precedent to the CONTRACTOR'S
being entitled to final payment as set forth have been fulfilled.
The OWNER'S REPRESENTATIVE may refuse to approve the whole or any part of any
payment if in his opinion; he is unable to make such representations to the COUNTY. He may
then refuse to approve any such payment because of subsequently discovered evidence or the
results of subsequent inspections or test, nullify any such payment previously approved, to such
extent as may be necessary in his opinion to protect the COUNTY from loss because:

42.4.1 The Work is defective;

42.4.2 A portion of such payment is the subject of a dispute or claim that has been filed;

42.4.3 The Contract Price has been reduced because of Modifications;

42.4.4 The COUNTY has been required to correct defective Work or complete the Work, or

of unsatisfactory prosecution of the Work, including failure to clean up as required.

43  Substantial Completion

43.1

Prior to final payment, the CONTRACTOR shall, in writing to the OWNER'S
REPRESENTATIVE, certify that the entire Project is substantially complete and request that
the OWNER'S REPRESENTATIVE issue a Certificate of Substantial Completion. Within
fourteen calendar days thereafter, the OWNER'S REPRESENTATIVE and the
CONTRACTOR will make an inspection of the Project to determine the status of completion.
If the COUNTY does not consider the Project substantially complete, it will notify the
CONTRACTOR in writing giving the reasons therefore. If the COUNTY considers the Project
substantially complete, a Certificate of Substantial Completion will be issued. This certificate
shall fix the date of Substantial Completion and the responsibilities between the COUNTY and
the CONTRACTOR for maintenance, heat and utilities. The Certificate of Substantial
Completion will also include a punch list of items to be completed or corrected, said time to be
within the Contract Time. The COUNTY shall have the right to exclude the CONTRACTOR
from the Project after the date of Substantial Completion but the COUNTY will allow the
CONTRACTOR reasonable access to complete items on the punch list.

44  Partial Utilization

44.1

Prior to final payment, the OWNER'S REPRESENTATIVE may request the CONTRACTOR
to permit the use of a specified part of the Project which the COUNTY believes it may use
without significant interference with construction of the other parts of the Project. If the
CONTRACTOR agrees, he will certify to the OWNER'S REPRESENTATIVE that said part
of the Project is substantially complete and request the OWNER'S REPRESENTATIVE to
issue a Certificate of Substantial Completion for that part of the Project. Within fourteen
calendar days thereafter, the OWNER'S REPRESENTATIVE and the CONTRACTOR will
make an inspection of that part of the Project to determine its status of completion. If the
COUNTY considers that part of the Project to be substantially complete, the OWNER'S
REPRESENTATIVE will deliver to the CONTRACTOR a certificate to that effect, fixing the
date of Substantial Completion as to that part of the Project, and listing the punch list of items
to be completed or corrected before final payment and fixing the responsibility between the
COUNTY and the CONTRACTOR for maintenance, heat and utilities as to that part of the
Project. The COUNTY shall have the right to exclude the CONTRACTOR from any part of
the Project which is so certified to be substantially complete but the COUNTY will allow the
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CONTRACTOR reasonable access to complete or correct items on the punch list.

45  Final Inspection

45.1

Upon written notice from the CONTRACTOR that the Project is complete, the OWNER'S
REPRESENTATIVE will make a final inspection with the CONTRACTOR and will notify
the CONTRACTOR in writing of any particulars which this inspection reveals that the Work
is defective. The CONTRACTOR shall immediately make such corrections as are necessary
to remedy the defects within a reasonable time.

46  Final Inspection for Payment

46.1

After the CONTRACTOR has completed any such corrections to the satisfaction of the
OWNER'S REPRESENTATIVE and delivered all maintenance and operating instructions,
schedules, guarantees, bonds, Certificates of Inspection and other documents as required by
the Contract Documents, he may make application for final payment following the procedure
for progress payments. The final Application for Payment shall be accompanied by legally
effective final releases or waivers of liens from the CONTRACTOR and all SUB-
CONTRACTORS which performed services for the CONTRACTOR pursuant to the Contract
Documents and the consent of surety, if applicable to final payment.

47  Approval of Final Payment

47.1

472

473

If, on the basis of its observations and review of the Work during construction, its final
inspection and its review of the final Estimate and Requisition for Payment, all as required by
the Contract Documents, the OWNER'S REPRESENTATIVE is satisfied that the Work has
been completed and the CONTRACTOR has fulfilled all of his obligations under the Contract
Documents, it will, within ten calendar days after receipt of the final Application for Payment,
indicate in writing its approval of payment and deliver the application to the COUNTY.
Otherwise, it will return the Application to the CONTRACTOR, indicating in writing its reason
for refusing to approve final payment, in which case the CONTRACTOR will make the
necessary corrections and re-submit the Application. The COUNTY will, within fifteen
calendar days after receipt of approved application for final payment, either indicate their
approval of the estimate and requisition application for payment and within fifteen calendar
days pay the CONTRACTOR the amount approved by the COUNTY and issue a Certificate
of Final Completion or return the application thru the OWNER'S REPRESENTATIVE
indicating in writing the reason for refusing to approve payment. In the latter case, the
CONTRACTOR may make the necessary corrections and resubmit the application to the
OWNER'S REPRESENTATIVE.

If, after substantial Completion of the Work, final completion is materially delayed through no
fault of the CONTRACTOR, and the OWNER'S REPRESENTATIVE so confirms, the
COUNTY shall and without terminating the Agreement, make payment of the balance due for
that portion of the Work fully completed and accepted. If the remaining balance for Work not
fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds
have been furnished as required, the written consent of the Surety to the payment of the balance
due for that portion of the Work fully completed and accepted shall be submitted by the
CONTRACTOR to the OWNER'S REPRESENTATIVE, prior to certification of such
payment. Such payment shall be made under the terms and conditions governing final
payment, except that it shall not constitute a waiver of claims.

If liquidated damages are to be deducted from the final payment, the COUNTY shall so notify
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the CONTRACTOR in writing at least seven calendar days prior to the COUNTY'S submittal
to Finance.

474 The Contractor will be required to submit with his final payment documents a DBE
Participation Certification, indicating all DBE sub-contractor(s) and amount(s) utilized for the
project.

47.5 If the CONTRACTOR did not utilize the DBE firm(s) listed on the Bid Proposal, a letter of
justification, as to why shall be submitted along with the DBE Participation Certification.

47.6 At the final completion of the construction project if the county project manager experienced
problems with the CONTRACTOR the project manager will prepare a Contractor Performance
Evaluation, and forward to the Contractor for review, comment and signature.

47.7  Upon receipt of the Contractor Performance Evaluation the CONTRACTOR will have seven
calendar days, from the date received, to review, comment, sign and return back to the project
manager. If the evaluation has not been received back from the CONTRACTOR within the
seven calendar days, the COUNTY will assume the CONTRACTOR fully agrees with and has
no comments to the evaluation. The evaluation will then be placed on file with Lee County
Procurement Management.

48 Contractor's Continuing Obligation

48.1 The CONTRACTOR'S obligation to perform the Work and complete the Project in accordance
with the Contract Documents shall be absolute. Neither approval of any progress or final
payment by the COUNTY, the issuance of the Certificates of Completion, any payment by the
COUNTY to the CONTRACTOR under the Contract Documents, any use or occupancy of the
Project or any part thereof by the COUNTY, any act of acceptance by the COUNTY, any
failure to do so, nor any correction of defective Work by the COUNTY shall constitute an
acceptance of Work not in accordance with the Contract Documents.

49  Waiver of Claims
49.1 The making and acceptance of final payment shall constitute:

49.1.1 A waiver of all claims by the COUNTY against the CONTRACTOR other than those
arising from unsettled liens, from defective Work appearing after final payment or
from failure to comply with the requirements of the Contract Documents, or from the
terms of any special guarantees specified therein, and,

49.1.2 A waiver of all claims by the CONTRACTOR against the COUNTY other than those
previously made in writing and still unsettled.

50 Suspension of Work and Termination
50.1 County May Suspend Work

50.1.1 The COUNTY may at any time and without cause suspend the Work or any portion
thereof for a period of not more than ninety calendar days by notice in writing to the
CONTRACTOR. The COUNTY shall fix the date on which Work shall be resumed
and the CONTRACTOR will resume the Work on the date so fixed. The
CONTRACTOR will be allowed an increase in the Contract Price, an extension of the
Contract Time or both, if such increases are justified and directly attributable to any
COUNTY suspension and if he makes a claim thereof.

51 County May Terminate ‘
51.1 Ifthe CONTRACTOR is adjudged bankrupt or insolvent, if he makes a general assignment for
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51.2

51.3

51.4

51.5

51.6

the benefit of his creditors, if a trustee or receiver is appointed for the CONTRACTOR or for
any of his property, if he files a petition to take advantage of any debtor's act or reorganizes
under the bankruptcy or similar laws, if he repeatedly fails to supply sufficient skilled workmen
or suitable materials or equipment, if he repeatedly fails to make prompt payments to SUB-
CONTRACTORS for labor, materials or equipment, if he disregards laws, ordinances, rules,
regulations or orders of any public body having jurisdiction, if he disregards the authority of
the OWNER'S REPRESENTATIVE, or if he otherwise substantially violates any provisions
of the Contract Documents, then the COUNTY may, without prejudice to any other right or
remedy and after giving the CONTRACTOR and his surety seven (7) calendar days’ written
notice, terminate the services of the CONTRACTOR and take possession of the Project and all
materials, equipment, tools, construction equipment and machinery thereon owned by the
CONTRACTOR and finish the Work by whatever method the COUNTY may deem expedient
or arrange with the Surety to complete the project. The CONTRACTOR, if notified by the
COUNTY to do so, shall promptly remove any part of his equipment and supplies from the
property of the COUNTY; failing, the COUNTY shall have the right to remove such equipment
and supplies at the expense of the CONTRACTOR.

In such case the CONTRACTOR shall not be entitled to receive any further payment until the
Work is finished. If the unpaid balance of the Contract Price exceeds the direct and indirect
cost of completing the Project, including compensation for additional professional services,
such excess shall be paid to the CONTRACTOR. If such cost exceeds such unpaid balance,
the CONTRACTOR will pay the difference to the COUNTY. Such cost incurred by the
COUNTY will be determined by the COUNTY and incorporated in a Change Order.

Where the CONTRACTOR'S services have been so terminated by the COUNTY, said
termination shall not, affect any rights of the COUNTY against the CONTRACTOR then
existing or which may thereafter accrue.

If so terminated, any retention or payment of monies by the COUNTY due the CONTRACTOR
will not release the CONTRACTOR from liability accruing under this Contract.

If after notice of termination of the CONTRACTOR'S right to proceed under the provisions of
this clause, it is determined for any reason that the CONTRACTOR was not in default under
the provisions or that the delay was excusable, the rights and obligations of the parties shall be
the same as if the notice of termination had not been issued.

Upon thirty (30) calendar days’ written notice to the CONTRACTOR, the COUNTY may
without cause and without prejudice to any other right or remedy elect to abandon the Project
and terminate the Agreement. In such case the CONTRACTOR shall be paid for all Work
executed and any expense sustained plus a reasonable profit.

52 Contractor May Stop Work or Terminate The Contract

52.1

If through no fault of the CONTRACTOR, or a Sub-contractor, or their agents or employees
or any other persons performing portions of the Work under Contract with the
CONTRACTOR, the WORK is suspended for a period of more than ninety calendar days by
the COUNTY or under an order of court or other public authority, or the OWNER'S
REPRESENTATIVE has not issued a certificate for payment and has not notified the
CONTRACTOR of the reason for withholding certification or because the COUNTY has not
made payment on a certificate for payment within the time stated in the Contract Documents,
then the CONTRACTOR may, upon seven calendar days written notice to the COUNTY and
the OWNER'S REPRESENTATIVE, terminate the Agreement and recover from the COUNTY
payment for all Work executed and proven loss with respect to materials, equipment, tools and
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52.2

construction equipment and machinery, including reasonable overhead, profit and damages.
In addition and in lieu of terminating the Agreement, if the OWNER'S REPRESENTATIVE
has failed to act on an application for payment or the COUNTY has failed to make any payment
as aforesaid, the CONTRACTOR may upon seven calendar days written notice to the
COUNTY and the OWNER'S REPRESENTATIVE stop the Work until payment of all
amounts then due. The provisions of this paragraph shall not relieve the CONTRACTOR of
the obligation to carry on the Work in accordance with the progress schedule and without delay
during disputes and disagreements with the COUNTY.

53 Miscellaneous

53.1

53.2

533

53.4

53.5

General ~

53.1.1 All Specifications, Drawings and copies thereof furnished by the COUNTY, to the
CONTRACTOR, shall remain the COUNTY'S property. They shall not be used on
another Project.

53.1.2 The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder, and, in particular but without limitation, the warrants,
guarantees and obligations imposed upon the CONTRACTOR and the rights and
remedies available to the COUNTY thereunder shall be in addition to and not a
{imitation of any otherwise imposed or available by law, by special guarantee or other
provisions of the Contract Documents.

53.1.3 Should the COUNTY or the CONTRACTOR suffer injury or damage to its person or
property because of any error, omission or act of the other or any of his employees,
agents, or others for whose acts he is legally liable, claim should be made in writing to
the other party within seven calendar days of the first observance of such injury or
damage.

53.1.4 The Contract Documents shall be governed by the laws of the State of Florida, the
County of Lee, and the municipality in which the project is being done.

Right-of-Way Station Boards: The CONTRACTOR must establish and maintain throughout
construction the right-of-way station boards at every even station within ten (10) days after the
Notice to Proceed to assist and expedite construction and utility coordination. No additional
compensation or separate pay item will be made for this work.

Abbreviations: Reference in the technical specifications to the specifications or requirements
of technical societies, associated organization, or bodies shall mean their most current
specifications. These groups are identified in the technical specifications.

Use of Public Streets: The use of public streets and roads shall be such as to minimize any
inconvenience to the public and to other traffic. Any earth or other excavation materials spilled
from trucks shall be removed by the CONTRACTOR and the streets and roads shall be cleaned
by the CONTRACTOR to the satisfaction of the COUNTY.

Damage to Existing Property, Structures and Utilities: The CONTRACTOR shall be held
responsible for and shall repair all damage to pavement beyond the limits of the contract or

 outside the right-of-way. Also, the CONTRACTOR shall repair if damaged buildings,

telephone or other cables, poles, signs, mailboxes, irrigation piping, water pipes, sanitary pipes,
or other structures which may be encountered, whether or not they are shown on the Drawings.
Information shown on the Drawings as 0 the location of existing utilities has been prepared
from the most reliable data available to the Engineer. However, this information is not
guaranteed, and it shall be the CONTRACTOR’S responsibility to determine the location,
character, and depth of any existing utilities. The CONTRACTOR shall assist the utility
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companies, by every means possible, to determine said locations. The CONTRACTOR shall
exercise extreme caution to eliminate any possibility of any damage to utilities resulting from
his activities.

53.5.1 At least two (2) business days prior to excavating any section of the Work, the
CONTRACTOR shall call the utility companies noted on the plans and inform them
that Work on the specific section is about to commence and request that they field
locate their underground utilities.

53.5.2 When proceeding with the Work, the CONTRACTOR shall exercise due caution to
protect all underground and overhead utilities and existing structures from damage. In
keeping with the Trench Safety Act, the CONTRACTOR shall provide all sheeting,
shoring, and bracing that may be required to properly protect adjacent property,
structures and people. The CONTRACTOR shall repair, to the satisfaction of the
OWNER, any surface or subsurface Improvement damaged during the course of the
Work (unless such improvement is shown to be abandoned or removed) whether or
not such improvement is shown on the Drawing. Should any utilities be encountered
that are not shown on the Drawing, the CONTRACTOR shall immediately notify the
OWNER’S REPRESENTATIVE and shall take all due caution necessary to protect
the utility.

53.6  Adjustment of Grades: Adjustments of grades shown on Drawings may be necessary to
conform to actual field conditions or to maintain cover under proposed future grades. Such
adjustments shall be considered part of the job conditions and no extra compensation will be
allowed for such changes, except where specifically otherwise noted in the plans or
specifications. Such adjustments must be approved by the OWNER’S REPRESENTATIVE
prior to being made.

537 Existing Drainage: Existing drainage shall be maintained at all times and drainage under
construction shall be left open so as not to cause flooding due to blockage. Any damage to
construction caused by this requirement shall be the responsibility of the CONTRACTOR.

53.8 Reference to Other Specifications

53.8.1 Reference to FDOT Specifications shall mean the State of Florida Department of
Transportation Standard Specifications for Road and Bridge Construction dated July
2016 and supplements thereto unless specifically stated otherwise in the Contract
Documents. Where an FDOT Specification section cites or contains references to other
sections, they shall also be included as though cited herein. Where FDOT
Specifications refer to the “Engineer”, “Engineer of Test” or “Division of Test”, it shall
be understood to mean the OWNER’S REPRESENTATIVE or his designee. Where
FDOT Specifications refer to the “Department”, it shall mean the Department of
Transportation of Lee County, Florida.

53.8.2 In case of conflict between the referenced FDOT Specifications and the Contract
Documents, the Contract Documents shall govern.

53.8.3 Reference to AASHTO and ASTM are to the latest editions of published text of the
American Association of Highway and Transportation Officials and the American
Society for Testing and Materials, respectively.

53.9 Shoring

53.9.1 Unless trench banks are cut back on a stable slope, sheet and brace trenches shall be
used as necessary to prevent caving or sliding, to provide protection for workmen and
the pipe, and to protect adjacent structures and facilities. The CONTRACTOR shall
not brace sheeting against the pipe, but shall brace it so that no concentrated loads of
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53.10

53.11

53.12

53.13

- 53.14

53.15

horizontal thrust are transmitted to the pipe. If portable metal box is used for bracing
the slopes, the CONTRACTOR shall take care not to disturb the pipe when the box is
removed.

53.9.2 The CONTRACTOR must comply with the Trench Safety Act, Florida Statutes
Sections 553.60 — 553.64. Cost of compliance is not a separate pay item. Costs shall
be included in the cost of pipe placement.

Dewatering: Dewatering of excavations, trenches, structures and utilities may be required. The
CONTRACTOR shall be responsible for obtaining water use permits for dewatering
operations, as necessary, from the South Florida Water Management District. No separate
payment will be made for dewatering operations or procurement of dewatering permits. Costs
shall be included in the cost of items as included in the Bid Form.

Excess Excavated Material: Unless otherwise specified, all excavated material in excess of the
needs for backfill and area fill shall become the property of the CONTRACTOR, and the
CONTRACTOR shall remove same from the project.

Asphalt Paving Conference: A pre-paving conference shall be held prior to any asphalt
placement. The conference is intended to closely coordinate the CONTRACTOR’S plant and
site personnel with the COUNTY’S plant and field inspectors and establish expected quality
assurance procedures. The CONTRACTOR shall not perform any paving prior to this
conference.

Rock Excavation: All excavations for the installation of pipes, structures, foundations, or other
contract items shall be unclassified and no additional or separate payment for rock excavation
shall be provided nor shall additional or separate payment be made for backfill required to
compensate for excavated rock material that cannot be reused as backfill.

Permits

53.14.1Copies of permits for this project other than for dewatering or NPDES will be provided
by the COUNTY.

53.14.2The CONTRACTOR shall abide by all conditions, statutes, and regulations issued by
the jurisdiction authorities, boards and agencies of the COUNTY, State and Federal
Governments. The CONTRACTOR shall be fully responsible for the execution and
adherence to all directives, instructions, conditions, issuance of notices, special
conditions, and limiting conditions contained in permits specifically issued for this
project and which pertain to or affect the construction phase of this project. Except as
may be provided elsewhere in these documents, the cost of materials, supplies, labor
testing, permit fees and other direct or indirect expenses required to abide by or execute
conditions of the permits shall be paid for by the CONTRACTOR. There is no direct
or specific payment item in the bid for cost due to compliance with said permits. The
CONTRACTOR’S reimbursement for said costs shall be distributed within the various
items of work and materials associated with the construction of the project.

Field Office: CONTRACTOR is not required to provide a field office within the project limits
as long as CONTRACTOR has a field office within Lee, Collier or Charlotte County prior to
bidding. If CONTRACTOR does not have an established office within Lee, Collier or Charlotte
County, then the CONTRACTOR shall provide and staff a ficld office within the project limits
for the entire project duration, per FDOT requirements. This item shall be compensated under
the mobilization item and no separate payment will be made. The CONTRACTOR shall
coordinate the location of this field office with the Lee County Project Manager prior to the
issuance of the Notice to Proceed.
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54 Computation of Time
54.1 When any period of time is referred to in the Contract Documents by days, it will be computed
to exclude the first and include the last day of such period. If the last day of any such period
falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable
jurisdiction, such day will be omitted from the computation.
55 Maintenance of Records
55.1 The CONTRACTOR shall keep adequate records and supporting documents applicable to this
contractual matter. Said records and documentation will be retained by the CONTRACTOR
for a minimum of five years from the date of termination of this Contract. The COUNTY and
its authorized agents shall have the right to audit, inspect and copy records and documentation
as often as the COUNTY deems necessary during the period of this Contract and during the
period of five years thereafter; provided, however, such activity shall be conducted only during
normal business hours. The COUNTY, during the period of time expressed by the preceding
sentence, shall also have the right to obtain a copy of, and otherwise inspect, any audit made
at the direction of the CONTRACTOR as concerns the aforesaid records and documentation.
55.2  Vendor specifically acknowledges its obligations to comply with §119.0701, F.S., with regard
to public records, and shall:

55.2.1 keep and maintain public records that ordinarily and necessarily would be required by
the County in order to perform the services required under this Agreement;

55.2.2 provide the public with access to public records on the same terms and conditions that
the County would provide the records and at a cost that does not exceed the cost
provided in Chapter 119, Florida Statutes, or as otherwise provided by law;

55.2.3 ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed, except as authorized by law; and

55.2.4 meet all requirements for retaining public records and transfer, at no cost to the County,
all public records in possession of Vendor upon termination of this Agreement and
destroy any duplicate public records that are exempt or confidential and exempt from
public records disclosure requirements. All records stored electronically must be
provided to the County in a format that is compatible with the information technology
system of the County.

553 1F THE VENDOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE VENDOR’S DUTY
TO PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 239-533-2221,
2115 SECOND STREET, FORT MYERS, FL 33901,

http://www.leegov.com/publicrecords.
56 Federal Requirements
56.1  In the event this Contract is paid in whole or in part from any Federal Governmental agency or
source, the specific terms, regulations and requirements governing the disbursement of these
funds are incorporated by reference and made a part of this Contract as if attached hereto and
become a part of this clause.

End of General Conditions Section
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4.

SCOPE OF WORK AND SPECIFICATIONS

SCOPE

Lee County has issued this solicitation to secure a qualified, licensed, and insured contractor for the purchase,
delivery, and turnkey replacement of 4 Air Handler Units at the Melvin Morgan Constitutional Complex (MMCC).
The potential contractor shall remove existing AHUs on the 4™ Floor and replace with Daikin AHUs. The contractor
shall replace the existing controls on the 4 Floor AHUs with Distech Controls. The contractor shall replace all
existing ducting in both mechanical rooms with new ducting that has exterior duct board per code. All removed
HVAC controllers shall be returned to Facilities Construction Management. All permits and engineering shall be
included with the bid proposal. Please see Section A at the end of the document for diagrams and specifications for
this project.

BASIS OF AWARD

The contract for these services will be awarded to the overall lowest, responsive and responsible bidder (Grand Total)
meeting all specification requirements. All qualifiers listed in the bid documents must be met by vendor and all
applicable subcontractors to be considered for the lowest bidder. All supporting documentation should be submitted with
the bid package for verification. The County may request additional information for verification. It is the sole discretion
of Lee County in determining if all qualifiers have been met. The County reserves the right to award the contract in part
or in whole, whichever is in the best interest of the County.

SUBMITTAL REQUIREMENTS

To be eligible to for award, the contractor must demonstrate that it, or its Sub-Contractor(s) have sufficient
capabilities, resources and experience to provide the Services under this Solicitation. Contractors must be properly
registered to practice their profession and licensed to engage in contracting in the State of Florida at the time of Bid
submission.

The contractors will be required to submit copies of the following:
Copy of Florida Class A Mechanical License
References at a minimum, Respondent should provide at least three (3) references of clients to which it has

provided said Services. If available, such references should be representatives of Florida jurisdictions to

which the Respondent is currently providing, or has provided, Services within the last five (5) years.

DELIVERY REQUIREMENTS

The grand total cost shall include DELIVERY, (F.O.B. Ft Myers, FL) of the equipment as directed to Lee County.
The awarded Vendor shall have a representative present to inspect, accept, and secure all delivered materials and
equipment.
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PRICING

The grand total cost bid shall include turnkey installation of the units, including the removal and replacement of any
reused, additional, or incidental items. There will be no change orders allowed or approved under this agreement.
Contractor shall be responsible for all permits and fees and shall include that in the bid proposal. A crane may be
required at the cost of the awarded vendor. The County reserves the right to do a direct material purchase of the unit
ifit’s deemed in the best interest of the County.

SHUT DOWN / STARTUP

During removal and installation, every effort shall be made to limit the down time. In the event that the shutdown of
both units is unavoidable, the Contractor shall provide portable A/C units to maintain air-conditioning throughout
the building at no additional cost to the County.

Warranty and Acceptance

Manufacturer’s First (1) year parts warranty from date of equipment start-up not to exceed eighteen (18) months
from date of shipment, whichever occurs first.

PERMITS

All vendors shall provide mechanical, electrical, and fire permits at no cost to the county.
#See Section A for technical requirements.

End of Scope of Work and Specifications Section

B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




REQUIRED FORMS
INVITATION TO BID

These forms are required and should be submitted with all submissions. If it is determined that forms in this
selection are not applicable to your company or solicitation they should be marked “N/A or Not Applicable” across
the form in large letters and returned with your submission package. Note: If submitting via hard copy the original
must be a manually signed original. Include additional copies, if specified, in the Solicitation documents.

Form # Title/Description

1 Solicitation Response Form
All signatures must be by a corporate authorized representative, witnessed, and corporate and/or
notary seal (as applicable.) The corporate or mailing address must match the company information
as it is listed on the Florida Department of State Division of Corporations. Attach a copy of the web-
page(s) from http://www.sunbiz.org as certification of this required information. Sample
attached for your reference.
Verify that all addenda and tax identification number have been provided.

ia Bid/Proposal Form
This form is used to provide itemization of project cost. Amore detailed “schedule of values” may
be requested by the County

ib Business Relationship Disclosure Requirement (as applicable)
Sections 112.313(3) and 112.313(7), FL §, prohibit certain business relationships on the part of
public officers and employees, their spouses, and their children. If this disclosure is applicable
request form “INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS” (Required by 112.313(12)(b), FL
§ (1983)) to be completed and returned with solicitation response. It is the Bidder’s responsibility
to request form and disclose this relationship, failure to do so could result in being declared non-
responsive.
NOTICE: UNDER THE PROVISIONS OF FL § 112.317 (1983), A FAILURE TO MAKE ANY REQUIRED
DISCLOSURE CONSTITUTES GROUNDS FOR AND MAY BE PUNISHED BY ONE OR MORE OF THE
FOLLOWING: IMPEACHMENT, REMOVAL OR SUSPENSION FROM OFFICE OR EMPLOYMENT,
DEMOTION, REDUCTION IN SALARY, REPRIMAND, OR A CIVIL PENALTY NOT TO EXCEED $5,000.00.

2 Affidavit Certification Immigration Lows
Form is acknowledgement that the Bidder is in compliance in regard to Immigration Laws.
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3 Reference Survey
Provide this form to reference respondents. For Bids, this form will be requested from the
apparent low Bidder prior to the award. (not required to submit with bid)

1. Section 1: Bidder/Proposer to complete with reference respondent’s information prior to
providing to them for their response. (This is not the Bidder/Proposer’s information.)
Section 2: Enter the name of the Bidder/Proposer; provide the project information in which
the reference respondent is to provide a response.

The reference respondent should complete “Section 3.”

Section 4: The reference respondent to print and sign name
Reference responses are to be provided upon request.

Eailure to obtain reference surveys may make your company non-responsive.

N

oo w

4 Negligence or Breach of Contract Disclosure Form
The form may be used to disclose negligence or breach of contract litigation that your company may
have beena part of over the past ten (10) years. You may need to duplicate this form to list all
history. If the Bidder has more than ten (10) lawsuits, you may narrow them to litigation of the
company or subsidiary submitting the Solicitation Response. Include, at a minimum, litigation for
similar projects completed in the State of Florida. Final outcome should include in whose favor the
litigation was settled and whether a monetary amount was awarded. The settlement amount may
remain anonymous.
If you have no litigation, enter “None” in the first “type of incident” block of the form. Please do
not write N/A on this form.

5 Affidavit Principal Place of Business
Certifies Bidder’s location information.

6 Sub-Contractor List (as applicable)
To be completed and returned when sub-contractors are to be utilized and are known at the time of
the submission.

7 Public Entity Crime Form
Any person or affiliate as defined by statute who has been placed on the convicted vendor list
following a conviction for a public entity crime may not submit a bid or a contract to provide any
goods or services to the County; may not submit a bid on a contract with the County for the
construction or repair of a public building or a public work; may not submit bids or leases of real
property to the County; may not be awarded or perform works as a contractor, supplier,
subcontractor, or consultant under a contract with the County, and may not transact business with the
County in excess of $25,000.00 for a period of 36 months from the date of being placed on the

_convicted vendor list.

8 Trench Safety (Required for Construction Projects Only)
Self explanatory.

9 Bid Bond (as applicable)
Self explanatory

Bid/Proposal Label (Required)
Self explanatory. Please affix to the outside of the sealed submission documents.
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Include any licenses or certifications requesied (as applicable)
Local Business Tax Account (as applicable) issued by City and/or County entity. This is necessary

for all Florida vendors.

It is the Bidder’s responsibility to insure the Solicitation Response is mailed or delivered in time to be
received no later than the specified opening date and time. (If solicitation is not received prior to

deadline it cannot be considered or accepted.)
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Form I — Solicitation Response Form

LEE COUNTY PROCUREMENT MANAGEMENT
=l I FEE COUNTY SOLICITATION RESPONSE FORM
SOUTHWEST FLORIDA
Date Submitted: Deadline Date: 7/9/2018
SOLICITATION IDENTIFICATION: B180387GWT

SOLICITATION NAME: Melvin Morgan Constitutional Complex Air Handler Unit
COMPANY NAME:

NAME & TITLE: (TYPED ORPRINTED)
BUSINESS ADDRESS:
(PHYSICAL)

CORPORATE OR MAILING ADDRESS:
0 SAME ASPHYSICAL

ADDRESS MUST MATCH SUNBIZ.ORG

E-MAIL ADDRESS:

PHONE NUMBER: FAX

NOTE REQUIREMENT: IT IS THE SOLE RESPONSIBILITY OF THE BIDDER/PROPOSER TO CHECK LEE
COUNTY PROCUREMENT MANAGEMENT WEB SITE FOR ANY ADDENDA ISSUED FOR THIS PROJECT.
THE COUNTY WILL POST ADDENDA TO THIS WEB PAGE, BUT WILL NOT NOTIFY.

By responding to this sealed solicitation, the Bidder/Proposer makes all representations required by the instructions and
further warrants and represents that: Bidder/Proposer has examined copies of all the solicitation documents and of the

followingaddenda:
No. Dated: No. Dated: No. Dated:
No. Dated: No. Dated: No. Dated:

Tax Payer Identification Number:

(1) Employer Identification Number -OI'- (2) Social Security Number:
#% [ e County collects your social security number for tax reporting purposes only
Please submit a copy of your registration from the website www.sunbiz.org establishing your firm as authorized
(including authorized representatives) to conduct business in the State of Florida, as provided by the F lorida Department
of State, Division of Corporations. (a sample is attached for your reference)

1 Collusion Statement: Lee County, Florida The undersigned, as Bidder/Proposer, hereby declares that no person or
other persons, other than the undersigned, are interested in this solicitation as Principal, and that this solicitation is
submitted without collusion with others; and that we have carefully read and examined the specifications or scope of
work, and with full knowledge of all conditions under which the services herein is contemplated must be furnished,
hereby bid/propose and agree to furnish this service according to the requirements set out in the solicitation
documents, specifications or scope of work for said service for the prices as listed on the county provided price sheet
or (CCNA) agree to negotiate prices in good faith if a contract is awarded.
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2 Scrutinized Companies Certification:
Section 287.135, FL §, “Prohibition against contracting with scrutinized companies.” Prohibits agencies from
contracting with companies, for goods or services over $1,000,000, that are on the Scrutinized Companies with
Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List,
Scrutinized Companies that Boycott Israel List, have been engaged in a boycott of Israel, or been engaged in business
operations in Cuba or Syria. The County reserves the right to review, on a case-by-case basis, and waive this
stipulation if it is deemed to advantageous to the County.
As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above is in
compliance with Section 287.135, FL §. I understand that submission of a false certification may subject company to
contract termination, civil penalties, attorney’s fees, and/or costs.

Form#l — Solicitation Form, Page 2

3 Business Relationship Disclosure Requirement: Sections 112.313(3) and 112.313(7), FL §, prohibit certain business
relationships on the part of public officers and employees, their spouses, and their children. See Part I1I, Chapter 112,
FL §, and/or the brochure entitled "A Guide to the Sunshine Amendment and Code of Ethics for Public Officers,
Candidates and Employees" for more details on these prohibitions. However, Section 112.313(12), FL § (1983),
provides certain limited exemptions to the above-referenced prohibitions, including one where the business is awarded
under a system of sealed, competitive bidding; the public official has exerted no influence on bid negotiations or
specifications; and where disclosure is made, prior to or at the time of the submission of the bid, of the official's or his
spouse's or child's interest and the nature of the intended business. The Commission on Ethics has promulgated this
form for such disclosure, if and when applicable to a public officer or employee. '
If this disclosure is applicable request form “INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS”
(Required by 112.313(12)(b), FL § (1983)) to be completed and returned with solicitation response. It is the
bidder/proposer’s responsibility to disclose this relationship, failure to do so could result in being declared non-

responsive.
:lBusiness Relationship Applicable (request fbrm) l:lBusiness Relationship NOT Applicable
Disadvantaged Business Enterprise (DBE) bidder/proposer? If yes, please attach a current

4 certificate. Yes No

ALL SUBMISSIONS MUST BE EXECUTED BY AN AUTHORIZED AUTHORITY OF THE
BIDDER/PROPOSER, WITNESSED AND SEALED (AS APPLICABLE)

Company Name (Name printed or typed)

Authorized Representative Name (printed or typed) (Affix Corporate Seal, as applicable)’
Authorized Representative’s Title (printed or typed) Witnessed/Attested by: (Witness/Secretary name and title printed or typed)
Authorized Representative’s Signature Witness/Secretary Signature

Any blank spaces on the form(s), qualifying notes or exceptions, counter offers, lack of required submittals, or
signatures, on County’s Form may result in the submission being declared non-responsive by the County.
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Form la — Bid/Proposal Form (not applicable for C CNA solicitations)

Lee County Procurement Management

=i  EE COUNTY BID/PROPOSAL FORM

SONUTHWEST FILLORIDA

Company Name:

Melvin Morgan Constitutional Complex Air Handler
Solicitation# B180100GWT Solicitation Name _Unit

Having carefully examined the “Terms and Conditions”, and the “Detailed Scope of Work”, all of which are contained
herein, propose to furnish the following which meet these specifications.

Term
From Notice to Proceed or Purchase Order date, whichever applies: __200___ calendar days to substantial completion, 30

calendar days to final completion (total days 230).

The grand total cost bid shall include turnkey installation of the units, including the removal and replacement of any reused,
additional, or incidental items. Contractor shall be responsible for all permits and fees and shall include that in the bid proposal. A
crane may be required at the cost of the awarded vendor. The County reserves the right to do a direct material purchase ifit’s
deemed in the best interest of the County.

Liquidated Damages ( Construction) Liquidated damages of $ _400___ per calendar day(s) will be assessed to the
contractor/vendor for each consecutive calendar day completion of the project or work is delayed.

Choose an item.

. Unit of |
Item # Description Measure | Quantity | Unit Cost Total Cost
Lump Sum ' 1 LS
1 MMCC 4™ Floor Daikin (4) AHUs change out Each
2 MMCC 47H Floor Existing (4) AHU removal Each
3 MMCC 4™ Floor AHU Controls Each
Replacement (Distech Controls)
4 MMCC Building Automation Controls Each
through Distech Controls
5 MMCC Building Automation Controls ' Each
through Distech Controls
| Grand Total
Amount Written ]

*ADD ADDITIONAL PAGE IF NEEDED TO COMPLET. E SCHEDULE OF VALUES.
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Form 2 — Affidavit Certification of Immigration Laws

|
Ay

e AFFIDAVIT CERTIFICATION IMMIGRATION LAWS
=5

{ LEE COUNTY

SOUTHWEST FLORIDA

SOLICITATIONNO.: B180100GWT  SOLICITATION NAME: MELVIN MORGAN CONSTITUTIONAL
COMPLEX AIR HANDLER UNIT

LEE COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY CONTRACTOR WHO
KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS, CONSTITUTING A VIOLATION OF THE
EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C. SECTION 1324 a(e) {SECTION 274A(e) OF THE
IMMIGRATION AND NATIONALITY ACT (“INA”).

LEE COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF UNAUTHORIZED ALIENS
A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH VIOLATION BY THE RECIPIENT OF THE
EMPLOYMENT PROVISIONS CONTAINED IN SECTION 274A(e) OF THE INA SHALL BE GROUNDS
FOR UNILATERAL CANCELLATION OF THE CONTRACT BY LEE COUNTY.

BIDDER/PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND SUBSEQUENT
AMENDMENTS).

Company Name:
Signature Title Date
STATE OF
COUNTY OF
The foregoing instrument was signed and acknowledged before me this day of
20 , by , who has produced
(Print or Type Name)

as identification.
(Type of Identification and Number)

Notary Public Signature

Printed Name of Notary Public

Notary Commission Number/Expiration

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this
affidavit to interrogatories hereinafter made. LEE COUNIY RESERVES THE RIGHT TO REQUEST
SUPPORTING DOCUMENTATION, AS EVIDENCE OF SERVICES PROVIDED, AT ANY TIME.

| B180387GWT Melvin Morgan Constitutional Complex Afr Handler Unit




Form 3 Reference Survey Lee County Procurement Management
REFERENCE SURVEY

Solicitation # B180100GWT

SOAITTHWESRST FIT NORITDA

Melvin Morgan Constitutional Complex Air Handler Unit

Section 1 Reference Respondent Information Please return completed form to:
FROM: Bidder/Proposer:

COMPANY: Due Date:

PHONE #: Total # Pages: 1

FAX #: Phone #: Fax #:
EMAIL: Bidder/Proposer E-Mail:

<o Information, as applicable Sinilar Performed Troreet (Biddot/Proposer to eater details T project performed for above reference respondent) ‘

Bidder/Proposer Name:

Reference Project Name: Project Address:

Sumimarize
Scope:

Project Cost:

You as an individual or your company has been given as a reference on the project identified above. Please

rovide vour responses in section 3 below.
Section 3 Indicate: “Yes” or “No”

1. Did this company have the proper resources and personnel by which to getthe job done?

Were any problems encountered with the company’s work performance?

Were any change orders or contract amendments issued, other than owner initiated?

Was the job completed on time?
Was the job completed within budget?

S Il B Bl

On a scale of one to ten, ten being best, how would you rate the overall work

performance, considering professionalism; final product; personnel; resources.
Rate from I to 10. (10 being highest)

7. 1If the opportunity were to present itself, would you rehire this company?

8. Please provide any additional comments pertinent to this company and the work performed for you:
Reference Name (Print Please submit non-Lee County employees as references

Reference Signature
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Form 5 - Affidavit Principal Place of Business

AFFIDAVIT PRINCIPAL PLACE OF BUSINESS

Il LEE COUNTY

SOUTHWEST FLOR IDA Instructions: Please complete all information that is applicable to

your firm
Company Name:
Printed name of authorized signer Title
=
Authorized Signature Date

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this
affidavit to interrogatories hereinafter made. LEE COUNTY RESERVES THE RIGHT TO REQUEST SUPPORTING
DOCUMENTATION, AS EVIDENCE OF SERVICES PROVIDED, AT ANY TIME.

Notary:
State of
County of
The foregoing instrument was signed and acknowledged before me this day of
1
20 ) who has produced
as identification (or personally known)
Type of ID and number
=
Notary Public Signature Notary Commission Nuntber and expiration
1. Principal place of business is {ocated within the boundaries of: Lee County
Collier County
Non-Local
Local Business Tax License #
9. Address of Principal Place of Business:
3. Number of years at this location years
4. Have you provided goods or services to Lee County on a *If yes, attach contractual history for
regular basis within the past 3 consecutive years Yes* No  past3 consecutive years
5. Number of available employees for this contract
6. Does your company have a Drug Free Workplace Policy Yes No
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Form 7: Public Entity Crimne Form Page 1 of 2

This form must be signed and sworn to in the presence of a notary public or other officer authorized to administer oaths.

1. This sworn statement js submitted to

(Print name of the public entity)

by

(Print individual’s name and title)

for

(Print name of entity submitting sworn statement)

whose business address is

(If applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement: On the attached sheet.) Required as per IRS Form W-9.

2. T understand that a “public entity crime” as defined in Paragraph 287.133(1) (g), Florida Statutes, means a violation of any
state or federal law by a person with respect to and directly related to the transaction of business with any public entity or
with an agency or political subdivision of any other state or with the United States, including but not limited to, and bid or
contract for goods or services to be provided to any public entity or agency or political subdivision or any other state or of
the Unites States, and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. I understate that “convicted” or “conviction” as defined in Paragraph 287.133(1) (b), Florida Statutes, means a finding of
guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of
record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial,
or entry of a plea of guilty or nolo contendere.

4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime:
or:
2. An entity under the control of any natural person who is active in the management of the entity and who

has been convicted of a public entity crime. The term “affiliate” includes those offices, directors,
executives, partners, shareholders, employees, members and agents who are active in the management of
the affiliate. The ownership by one person of shares constituting a controlling interest in another person,
or a pooling of equipment or income among persons when not fair market value under an arm’s length
Agreement/Contract, shall be a facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public entity crime in
Florida during the preceding 36 months shall be considered an affiliate.

5. I understand that a “person” as defined in Paragraph 287.133(1) (c), Florida Statutes, means any natural person or entity
organized under the laws of any state or of the United States with the legal power to enter a binding contract and which
bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in management of the entity.

6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting those
sworn statement. (Please indicate which statement applies.)

Neither the entity submitted this sworn statement, nor any officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in management of an entity nor affiliate of the entity have been charged
with and convicted of a public entity crime subsequent to July 1, 1989.
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Public Entity Crime Form Page 2 of 2

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity have
been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity has
been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been subsequent
proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearing and the Final Order entered
by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement
on the convicted vendor list. (Attach a copy of the final order)

1 UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM
IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IS FILED. I ALSO UNDERSTAND THAT I
AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE
THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OR ANY
CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

(Signature)

(Date)
STATE OF
COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,
(Name of individual signing)
who, after first being sworn by me, affixed his/her signature in the space provided above on this day
of , 2

(NOTARY PUBLIC)

My Commission Expires:
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Form#8: Trench Safety (Required for Construction Projects Only)

TRENCH SAFETY

Contractor/Vendor acknowledges that included in the appropriate solicitation items of the solicitation and in the Total solicitation
price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The
contractor/vendor further identifies the costs of such compliance to be summarized below:

Trench Safety Units of Unit Unit Extended
Measure Measure (Quantity) Cost Cost
(Description) (LF, SF)

A,

B.

C.

D.

TOTAL $

If applicable, the contractor/vendor certifies that all trench excavation done within his control in excess of five (5') feet in depth shall
be in accordance with the Florida Department of Transportation's Special Provisions Article 125-1 and Sub-article 125-4.1 (TRENCH
EXCAVATION SAFETY SYSTEM AND SHORING, SPECIAL-TRENCH EXCAVATION).

Failure to complete the above may result in the solicitation being declared non-responsive.

(Signature)

(Company Name)
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this day of by (name and
title of corporate officer) of (name of corporation), a (state or place of incorporation)
corporation, on behalf of the corporation. He/she is personally known to me or has produced (ype of

identification) as identification.

(signature line for notary public)

(name of notary typed, printed or stamped)

(title or rank)
My commission expires:

(serial number, if any)
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Form 9: Bid Bond
BID BOND

Complete EITHER Lee County Paper Bid Bond OR provide cashier’s check
KNOW ALL MEN BY THESE PRESENTS, that we

as Principal, and

(BIDDER'S Name)
a Corporation licensed to do

(Surety's Name)
business under the laws of the State of Florida as a Surety, are held and firmly bound unto LEE COUNTY
BO?R% OF COUNTY COMMISSIONERS, LEE COUNTY, FLORIDA, a Political Subdivision of the State
of Florida,
in the SUM OF
for the payment whereof, well and truly to be made, we bind ourselves, our heirs, successors, personal
representatives and assigns, jointly and severally, firmly, by these presents.

SIGNED AND SEALED this day of ,

WHEREAS, said Principal is herewith submitting a Bid/Proposal for the construction of:

NOW, THEREFORE, the condition of the above obligation is such that if said Principal shall be awarded the
Contract upon said Bid/Proposal within the specified time and shall enter into a written Contract, satisfactory in
form, provide an acceptable Public Payment & Performance Bond from a Surety acceptable to the COUNTY
and provide other Insurance as may be required to the COUNTY within seven (7) calendar days after the written
Notice of Award date, or within such extended period as the COUNTY may grant, then this obligation shall be
null and void; otherwise said Principal and Surety shall pay to said COUNTY in money the difference between
the amount of the Bid of said Principal and the amount for which said COUNTY may legally contract with
another party to perform said work, if the latter amount be in excess of the former, together with any expenses
and reasonable attorney's fees incurred by said COUNTY if suit be brought here on, but in no event shall said
Surety's liability exceed the penal sum hereof plus such GX{)BHSGS and attorney's fees. For purposes of
unsuccessful bid protests filed by the Principal herein, this obligation shall bind the Surety to pay costs and
damages associated with the bid protest or delays to the project upon a finding from the Board of County
Commissioners for Lee County that the bid protest was frivolous and/l())r lacked merit. The liability of the Surety
shall not exceed the penal sum of the bid bond.

Witness as to Principal: (SEAL)
(Principal)

(By) Printed Name

Witness as to Surety: A (SEAL)
(Surety's Name)

(By-As Attorney-in-Fact, Surety)

Affix Corporate Seals and attach proper Power of Attorney for Surety.
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Sealed Bid Label

Cut along the outer border and affix this label to
your sealed solicitation envelope to identify it as
a “Sealed Bid”.

SEALED BiD DocUMENTS < DO NOT OPEN
BID
NO.: B180387GWT
Melvin Morgan Constitutional Complex
BID TITLE: Air Handler mt
DATE DUE: Monday, July 9, 2018
TIME DUE: Prior to: 2:30 PM
SUBMITTED BY:
(Name of Company)
e-mail address Telephone
DELIVER TO: Lee County Procurement Management
1500 Monroe 4™ Floor
Fort Myers FL. 33901
Note: submissions received after the time and date above will not be accepted.

Lee County Procurement Management
1500 Monroe Street, 4™ Floor

Fort Myers, FL. 33901

(239) 533-8881
www.leegov.com/procurement

PLEASE PRINT CLEARLY
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SECTION A
TECHNICAL REQUIREMENTS
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SECTION A - AHU 13
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SECTION A — AHU 13

Component Key
Panel Filter
(@ Filter Type: Pleated (MERV 8}
Left Door (WxH): 8insx38ins
(Chilled Water coif
(Coif Model: 5WL1006B

o

g Total Capacity:  283828.0 Btu/hr
o » Left Door (WxH):  18insx 32 ins
i o Supply Fan
g ~ § Fan Type: Centrifugal DWDI
g 1 FanSize (Class):  18(1)
. (© hir Flowrate:  7000.0¢fm
¥ ¢ 1.S.p: 2.5insWg
|_ e Motor Power: ~ 7.5HP
¥ 1=y : Left Door (WxH): 30insx38ins.
) 15.22'\‘1: 19,68 _Lll,l
i
TOP DECK PLAN VIEW
w b
4 14
R
9 N
Y
12 I 34
4
15
BOTTOM DECK PLAN VIEW
%
5622 1968 114

?
L, =
B ©
1?)"‘ u
ELEVATION VIEW
Product Drawing Unit Tag: AHU-13 Sales Office: Carroll Air Systems, Inc.
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Englneer: 13600 dusal Pork Bt Mimeaools MN 5544
Model: CAHO15GDAM Mar.6,2018 | VerfRev: Sheet:iof1 | ScalerNTS | Tolerance:#/-025" | DwgUnits:in wwwDaikinAppliedcom  Software Version: 11,52
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SECTION A — AHU 13
i Component Key
Type X1 Y| 7 |Wid |Hgt
7 i ® Panel Filter
- A—r Opening 000 | 2.00 | 6,00 |7400 |38.00
Supply Fan
i ©FanDischarge 23,10 | 27.66 | 88.00 |22.68 |19.68
Note: Dimensions are measured from the origin point,
3 ;
o |& N
E
8
v N
L | |
X i
a0l |

1522 l[ 1968 ! i1

L n) 3
%
PLAN VIEW
, I
152 , 198 111
© _
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¥
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L,
2 S‘j,m no
ELEVATION VIEW
Opening/Damper Connections Unit Tag: AHU-13 Sales Office: Carroll Air Systems, Inc.
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 10 st Pk B, Mmespals, VSSL
Model: CAHO15GDAM Mar. 6, 2018 ’Ver/Rev: !Sheet;lofl Scale:NTS | Tolerance: 4-0.25" | Dwg Units:in wwwDaikindpplied.com  Software Version: 11.52
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SECTION A — AHU 13

1666

41.69

=

LEFT ELEVATION VIEW

)

Coil and Drain Connections

Type X Y | Z |Diam

Chilled Water coil
Condensate drain conn; | 29.00 | 80.90 | 7.00 | 1.25
Cold water inlet: 23.16 | 81.00 | 1131 12.50
Cold water outlet: 16.66 | 81,00 | 41,69 | 2,50

@

Note: Dimensions are measured from the origin point,

RIGHT ELEVATION VIEW
Coil and Drain Connections Unit Tag: AHU-13 Sales Office: Carroll Alr Systems, Inc. AN
Product; Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: O
Model: CAHOL5GDAM Mar. 6, 2018 1 VerfRev: [ Sheetrtofl | SclerNTS | Tolerance: 44025" | DogUnitstin | o Dekindpplied.com  Software Version: 14,52
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SECTION A - AHU 13

6 Component Key
ﬁ Type | X | Y | Z |Volts |Phase
© Supply Fan
Fan 6,00 |78.00 | 60.98 | 460 3

60.98

ﬂl}_a_

LEFT ELEVATION VIEW

Note: Dimensions are measured from the origin point.

Ve
RIGHT ELEVATION VIEW
Electrical Connections Unit Tag: AHU-13 Sales Office: Carroll Ar Systems, Inc. AN
Product: Vision Alr Handler Project Name: MMCC 4th Floor Sales Engineer: 13600 sl Park Bk, Minneapls M S5
Model: CAH015GDAM Mar. 6, 2018 ‘ Ver/Rev: ’ Sheet:lofl | Scale:NTS | Tolerance: +1025" | Dwg Units:n wow DaikinApplied.com  Software Version: 1152
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SECTION A- AHU 13

Vision® Air Handling Unit FRA BN

Technical Data Sheet
JobName  MMGCath Floar
Date . Recember21 2017
Submitted By AK
Software Version  11.42
UnitTag  AMU-13

chHBLseDAM. 0 ol s ! 34

*8fot incuding baze rails. coil conoectors, droin wornsctors awg r:orwtrn! koxes,

Tl fower deck fangth.

Model Number:  CAHD1SGDAM
Apprownl:  ETL Listed [ ETL Listed to Canadian Safety Grandards (ETL Label § ETlc Label)
Cuter Panel: | Heawy-gauge S50 Falvanized Steal junpainted}

li;sar: Galvanized Steal [untess noted par section]
Imzuletion: . R-13 Imjected Foam

Unrtinnﬁglmmun- . Stacked [ vertical E)rtv:: {Hnmﬂmgﬂ Lm:nimn- Lefs
Buze: | 4" formed channel ; ; Wa%‘ﬂuckna 2in
Afituder . O . : Putszmty:  Standard Cne Year

Panei Fner

Efficiency: : Ferce Velncity: : Fres Aren A ¥ohme i Filter Losding
F’leated MERY & 200 frimin 17.5 8% FO00 cfm Bide
. .y Pressupelrop . ‘Murmberof Fileers Height Width Liepth
Clean fir Blenm Air : Dirty A : : :
1 24in 24 Zin
2 Td i 2 En 2in
L O .58 inWe 100 e
1 4 in 12 in Zin
3 12 in 20 Zin
Lacation Ga Width : t S Opening
Cirfve side Gin Outward
Pagz 1of4 weervs, Deikindoplied cmm
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SECTION A — AHU 13

Vision® Air Handling Unit

Ehippingsgcﬁmuz -

 Chilled Water Coil | Compoeend , .
Gl Miadal 1 Total Capacity | Sensibls Capncity | Humberof Cofls - Homber of Rows | Fins per Inch Tube Dinmeter © TubeSpacing
: 3 : : i ; {Face x Rowl
SWLIC0ED 283828 Boudhy  19GEI2E Bnghr 1 & 10 0.625in 150 x 1.28% in
BirVolume ; : Air Tempemturs CoflAir - Foned Fimed 0 Fnee Bren Frce :
Entering Lemding @ Prssure - Height fength @ : Aelority
Dy Buib s Wet Bulb Dy Bull Wt Bulhy Drop : ! i
FOOT cfm B0 °F 6F.0¢F 5% 4 °F 5357 068 il 33in E5 in 19.90 2 ET0D i
. Water o ‘Flow Rnte . Pressure Drop : Vﬁnﬁw : “Wolums ‘ Weight ‘
Entering. H Lenving :
450 °F 5E.1=F 56 .10 gprm 340 FHe 3.60 iz 12 Qgal 104.00 %
' ‘ . Connection [Dots Per Coil] o MinFinSwfacs | 8in Tube Wail Fouling Facar
Type 3 Size Loraitiom PAnterial ; Teng. Surface Temp.: o
Threaded 25050 Bive sids Carbon stes] 45 J+F 35 0°F 0. O00
- ’ Minterinl . . ; Dirmin Pan . Dirpin Sida
.. Fn b TFube ; Hesder g Cmee .
Sluminum G075 in Copper 020 Coppar Srainlzss stasl Etainless stesl DOrive side |

Certified in accordance with the AHE Forced-Circulstion Air-Coofing and Ajr-Heating Coils Certification Program
which is based on AHR] Standard 410 within the Range of Stendard Rating Condfions listed in Table 1 of the
Standard. Certified units may be found in the AHRE Directory af www ahridirectony org

Page= Zofd s Dzdkirdipplied. roo
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SECTION A- AHU 13

Vision® Air Handling Unit

“Chpolyfan Component 3 7 | srmngiecmons
p— S — — ,

Hir Wohsme ; : Stotic Fressure : ; : :’Bmk: Hozzepower. Speed: L Dutlet Welnrity
! ;  Eut=rnal ; Taeal : Cahins=t 1 Dpoeating i Mammum: ;
TOOQ efm 150w 258 0N 000 intWs 473 gHp UL em 1155 rpm 2422 ffmin
= - o e s —— = e - ;
Fam Type O Blade Type 4 Clazz - Ousntityof Fans Wiheel Dinmater 1 Mumber of Bedez ‘Discharge Motor Location
Centrifugsl WDl Forward Curved | 1 13.03in [T Up blast ©&F To Zide of Fan
1
- , Biptor Oats. , ; = o
" Power o Electrigal Speed’ 0 Effidency Endemme 1 FrameSize | Supplier Fhumberof | Lock Rotar Fuflbond
Supply ] i ; : : Pol=s : Coerent o Durrent
7.5 HP 480/60,3 1750 rpm Premiun aoF 313 T frame  Generic 3 FO.6 A 274
WiHz/ Fhase
e e O

Isalator Type: Spring
‘ : e - e S ks 9&1:;‘ ; o :
Fan Shemwe . fotor Sheave B Beft i Muomber of Befts | Actupl Deive 5.5 i Bensing TypeE
2AKSH 2AK453H A%G 2 1.20 Standard - LS50 {200K}
“Dgikin Appied rasarees the right to provide a diferent but wiguienlent drive gockege
S I ———— D RS ]Discénﬁéﬁﬁ .

Seleckion Type: Extarnal }-Box ‘ " Vendor:  Factory Standard

‘Vnhﬁg&: 360V Height x Width x Bepth: 5.00 0 % 500 @ x £.00 in
Mouning: | Dioor Side ‘ Enclienre: . MERA L
- ; © Door - -

i , , : ; - s -
Drive side 30 im Dstweard
) . O i e

Specin] Taxt

Beduca Fan Height to 35" , Retain 18" FC wheel.

_ Unir Sound Power [d8} ,
Type . 3z - 12K 250He 500 Hz. Ao HE 2000 Hz 4000 Hz A000 Hz
Rndinted: 7L 71 61 58 57 a7 46 51
Unit Discharge: g1 g1 79 i 79 75 T2 67
. Uit Returm: 5 75 72 i 7L &7 62 s

Pagz 3ofd e, DzikinAoplied.com




SECTION A - AHU 13

T
i

Vision® Air Handling Unit

_ Shipping Section Details . . .
Section length 0 Weight . o Copner Weights [1b) - : . Center of Grovity in} :
i ; i ey : P2 ' s Ciiiiipa o b vy T
12 268 G0 60 T 74 7 19 20
2 34 887 268 282 122 167 i3 a0 21
3 45 851 267 198 17& 247 22 33 23
Entire Linit (3 2056 nfa nfa nfa nfa nfa nfa nfa
Lawar fevel orly
bk (
[ p2 P3
Air Flow
i
Pl P4
Plar Wiew
- XK

POTE: Speaiol compsnents aren't included in the cormer weights and canter of graity aata.

AHAI Cerfification

Supply fam performmance is certified in accordance with the Central Btation Air-Handling Unit Certification
Program, which is based on AHRI Standard 4340.

Mores

. Sianderd

1. &z = standalone component, unit messs or excesds reguirements of ABHRAE 501 - 2007 The approving authority is responsibis
for compliance of multi - component building systems.

Fage & of 4 g Detindpplied corm
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SECTION A- AHU 13
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Vision® Air Handling Unit

SECTION A- AHU 14

_loh Information

Iah Mame MMCC 4th Floor
Date Decemiber 23X 2017
“Submitted By AK

Software Version 1143

Unit Tag . AHU-4

| CAHD20GDAM CEEL

Technical Data Sheet

ot inclwaing base rods, coll connectors, droly cornectars ora cortral boxes,

**Total fower deck fangth.

s sl M

Ageproend:
Duter Panei:

Limer:

Insulstion:

une Cnnflﬁuri«ﬁrm:
Baze:

At

CAHDZOGRAM

ETL Listed / ETL Listed to Canadian Safety Standards (ETL Label { ETL: Labal}
Heavy-gauge 590 Galvanized Stesl [unpainted}

Galvanizad Steel [unless noted per section)

R-13 Inject=d Foam

Stacked | vertical ' Drive (Hending] Locntion: | Right
4" fermed channeal Wl Thickne=s: Jin
O Ports Worrnnty: . Standard One Year

S Yype : ! Fraceocy. ; Fros Velnsity L e e Bir Wohome Eilter Loading
Fleated MERW & &LE ftfmin 2225 9330 e Bide
’ Air Preszure Drop Mumber of Flters. Height : Width Dlepth
Clenn & Edenn Aic Birty 4ir : :
D.18 e 0.59 inwie 1.00 irefe z 2in B 2im
& 20 in W 2in
, e e
i Location Width Opening
Driva side Ein Cutward
Pag= 10f4 v DaikinApplied. core
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SECTION A- AHU 14

Vision® Air Handling Unit

Component:7 -
| Sensible Cnpacity | Bumber of Cails

Chifled Wates Coil

Coil Model Totaf Capacity Momber of Bows |

Fins per Inch

Shipping Secvion 3

Tube Diameter

Tube Spacing :

: iFace x Row)
SWILI10RE 3584990 Bayhr 2R045T B, hr i 5 13 U625 in L1500 en g 139 in
Afr Wolume - . . Air Tempernture Codl far Einmeed: : Finmeed “Face Aren Face
Entering i Lemding Pressure Haight lemgth Welocity
' DoyBulk | WerBulh DryBolh . WetBul Drop
S230 i ED0>F 57.0°F 55.2°F 54 4 F 0.5% inWc EEFN FEE 19772 467 frimin
"Wnter : § Finew‘kltum Precsure Droge Vﬂuu'l:y Wolame Weight
Entering Lenwing
45 0F 547 *F 7350 ppro 10,10 fia &.10 fiiz 130 gal 116003
: Connecticn [Bats Per Coil} Wlir. Fin Surface BAin. Tarhe Wsll Fouling Factar
Typs Sizm Lopation Esterisl Temp. Sueface Tenp.
Threadad 250 Dirive sid= Carbon stesl 450 =F &5 0°F 0000
: : - Mnterinl 7 : Dirnin Pan Drein Side
Fin Tube FHender: Crme : :
Aluminum 0075 in Copper 020 in Coppzr Stainiess steel Stainless steel Dirive side
N I I BRI AL erERea R S S— S I

Certified in socordance with the AHRI Forced-Circulation Air-Cooling and Alr-Hesting Coils Certification Frogram
witich is basad on AHR] Standard 410 within the Ramge of 3tandard RBating Conditions listed in Table 1 of the
Standard. Certified units may be found in the AHRI Directory at warw_ahridirectory.org

Pagz Zofd

wewewe. DzikinApplied. oo
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SECTION A - AHU 14

Vision® Air Handling Unit

AN

SupplyFan Shipping Secbon=3
- — e Fai B _— e
Air Yolame ,' : ‘ Stntic Preszure ; ' Brakes MSEPQWEE : : : Sp:cd '7 : : ; Hﬁtfei‘;t:hﬁty
i Externad G Totwl 2 Cohimel o000 g Daerating Lo hmdmm : :
9230 cfm 1 50w 3 40 inNc 000 in'We £.31 8Hp 918 spm 1155 rpmi 3194 armine
Fan Type " Hinde Type § Clnss. . Ouantity of Faos, Wiheel Dinmeter - Mumber of Blades Discharge Maotor Location
Centrifugal [T Forward Curved § L 18.03 in MfA Up blast €W To Side of Fan
N .
o l , WotorDam ; ; . . -
Bower | Electdiml Spped Efficdency. | Endlogure © FrameSize Supplier Humber of [ack Botor | Full Load
: Supply : : : o i Boles : Coprent Cusrent
7.5 HE 4604603 175N rpm Premium [alnly 713 Tframe  Seneric 4 0.6 A 3Ta
Witz Phas=
' e . Fan Option=
- Isafat&r Typé: - Spring
. ¢ Dsive Packags Data® ;
Fun Shemwe Mgtar Shesus T Bt Rupaber of Beits ‘Actunl Drive 5.F. Bearing TYRE
28KS9H FAK4EH AdE 2 1.20 Standard - 150 {200}

*Hgikin Appbed resarvas tha dght to pravide o diffzrant but aquivalan drivie pockege
- = - - : VED Starterf Disconnest Datn.

| Selection Type: External [-Box Vendor: Factory Standard

Viltege: | 450V -  HihexWidthy Depth: 6.000 % 5.00M x £.00in
Mammting: Door Sids ,  Enclosore: | MEMA L
- _— _— i R ———
Dirive side A0 im Ouwtward
, o — o
Specinl Text

Reduce Fan Height to 36", Retain 18" FC wheel.

Unit Sound Power [dB} , , ,
e L 125 He SRR He 5400 He G atan He CnpaHe s - ROGE Hz

Budinrad: 75 75 65 &2 61 51 an 51

Linit Discharge: g5 a5 83 a3 B3 73 76 F1

Uit Return: a0 7% 76 76 75 71 66 5%
Fagn 3 of 4 oy, Dzikindnplied.com
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SECTION A — AHU 14

Visian® Air Handling Unit ‘ DA HECAN

Shipping Section Detotls . , v,
Eeptianl 0 length 0 Weight © CornerWeights {ib) , Certer of Gravity {in}
in Ik Fi jor ] ! 3 e ¥ : ki) . Iz
1 12 320 72 T2 g8 111 7 43 21
2 LS 1029 325 310 189 205 13 12 24
3 46 575 251 215 197 268 i iz 24
Entire Unit a5 2324 nfs nfa nfa nfa nfa nfa mfa
Lovear feval arly
vy ([
Air Flow
Pl P4
D D
Plan View
= XX

NOTE: Spegal coonponsnts oren't reluded fn the comer weights and cewter af gravity dota,

AHEI Certihication
Supply fan parformance i= certified in accordance with the Central Station Sir-Handling Unit Certification
Program, which is hased on AHPRI Standard 430,

Notes
S ; —— : ; .
1. s a standalone component, unit mesats or puceeds requiraments of ASHRAE 0.1 - 2607, The approving authorivy is respunsible

for compliance of molti - cemponent building systems.

Pagz £ofd
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SECTION A - AHU 14

%
1oi1 1968 ﬁﬁé
—

31.66

94 C.D. BASE
86

¥
Ly
TOP DECK PLAN VIEW
48
o |8
¥
L ,
BOTTOM DECK PLAN VIEW ISOMETRIC VIEW
1
ngs.aa ﬁ sz:s;';
©
B g
e e e e | Ul g T;L =
] z i
Ly &=
FRONT END VIEW ELEVATION VIEW REAREND VIEW
Product Drawing Unit Tag: AHU-14 Sales Office: Carroll A Systems, Inc. DA IR
Product; Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 13600 skl Pk, neapols, M 561
Model: CAHO20GDAM Mar. 6, 2018 Ver/Rev: ; Sheet: 10f1 Scale:NTS | Tolerance: +/-028" Dwg Units: in weDaikinAgplied.com  Software Version: 1152
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SECTION A — AHU 14

% Component Key
; ] Panef Filter
E@ (® Filter Type: Pleated (MERV 8)
- T Right Door (WxH): 8insx 44 ins
g Chilled Water coll
4 Coil Model: SWL11058
i Total Capacity: ~ 358490.0 Btu/hr
A 1070 T gl Right Door {WxH): 18insx 38 ins
SEIN 3 upply Fan
o : an Type: Centrifugal DWDI
¢ anSize (Class): ~ 18(1)
' 8 © WirFlowrate: 92300 cfm
L A S.P: 24 InsWg
X ar — otor Power:  7.5HP
: T, H S ight Door (WxH): 301ins x44ins
TOP DECK PLAN VIEW
i
P
SEE
a |8
3
¥
L X 4 = s
pl ow
T
%
5
(% o]
N1
5
R ]
b
z
Ly &=
ELEVATION VIEW
Product Drawing Unit Tag: AHU-14 Sales Office: Carroll Air Systems, Inc. LSBT
Product; Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: R p——
Model: CAH020GDAM Mar.6,2018 | Ver/Rev: Sheet:1ofl | ScalesNTS | Tolerance: +0.25" | Dwg Units:in yw,DaikinApplied.com  Software Version: 11,52
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SECTION A - AHU 14

: 5
107, 1968, 1562

31.66

22.68 R

94 0.D. BASE
86
82 tnlet

0

21.66

PLAN VIEW
] %
107, 1988 4 1582
©

—
g
ac
3
1
L, &=
1 fil 34
ELEVATION VIEW

Component Key
Type X1 Y| 7 |Wid |Hat
® Panel Filter
Dpening 0.00 | 200 | 600 |82.00 |44.00
©SupplyFan
an Discharge | 27.22 | 31,66 {10000 |22.68 |19.68

Note: Dimensions are measured from the origin point.

Opening/Damper Connections

Unit Tag: AHU-14

Sales Office: Carroll Air Systems, Inc.

Product: Vision Air Handler

Project Name: MMCC 4th Floor

Sales Engineer:

Model: CAHO20GDAM

Mar. 6, 2018 Ver/Rev: Sheet: 1 of 1

Scale: NTS Tolerance; +/-0.25"

Diwg Units: in

AIKIN

13600 Industrial Park Blvd, Minneapolis, MN 55441
www.DaikinApplied.com  Software Version: 11.52

B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




SECTION A - AHU 14

LEFT ELEVATION VIEW

166
e

47.69

RIGHT ELEVATION VIEW

Coil and Drain Connections

Type X1 Y| Z |Diam

(Chilled Water coll

Condensate drain conn: | 29.00 | -2.90 | 7.00 |1.25
Coldwaterinlet: 2185 1 -7.00 | 1131 1 250

Cold water outlet; 1660 | -7.00 | 47.69 | 2.50

Note: Dimensions are measured from the origin point.

Coil and Drain Connections

Unit Tag: AHU-14

Sales Office: Carroll Air Systems, Inc.

DARKE

Product: Vision Air Handler

Project Name: MMCC 4th Floor

Sales Engineer:

13600 Industrial Park Blvd, Minneapolis, MN 55441

Model: CAH020GDAM

Mar. 6, 2018 Ver/Rev:

Sheet; 10f1

Scale: NTS Tolerance: +/-0.25"

Dwg Units: in

www.DaikinApplied.com  Software Version; 11.52
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SECTION A - AHU 14

=

LEFT ELEVATION VIEW

Component Key
Type X | Y| Z |Volts |Phase
I Supply Fan
©Fan 40.00 | 0.00 | 66.98 | 460 3

Note: Dimensions are measured from the origin point.

[
@
v
%)
1
L,
RIGHT ELEVATION VIEW
Elactrical Connections Unit Tag: AHU-14 Sales Office: Carroll A Systems, Inc. 1Kl
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 13500 st Pk e, innesglis, M 5541
Model: CAH020GDAM Mar. 6, 2018 Ver/Rev: Sheet: 10f1 Scale:NTS | Tolerance: +/-0.25" | DwgUnitstin wnwDaikinApplied.com  Software Version: 11.52
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SECTION A- AHU 15

Vision® Air Handling Unit

Ioh Information . , Technical Data Sheet

Joh Mame FAMOC dth Floor
Date ‘ Darember 21 2017
Submitted By OAE
Soﬁwaré‘\?ersibun 11.43

UnitTag . AMUAS

CAHDESEOAM 350 T B 353 o = v

*8jat incfuding base rails, coll connectors, Srein conngetars and cartrel boxes.

~+Total lower daci fangth.

Unit 7 ‘ -
' | Medsi Mumber: CAHOLSGDAM
Approval: . ETL Listed [ ETL Listed to Canadian Zafety Standards (ETL Label { ETic Label)

Outes Panel: | Hemwy-gauge 630 Galvanized Steel {urpainted}

Liner Galvanized Steel (unless noted par section}
inzulation: = F-12 injected Foam

Unis Configiration: ~ Stacked § vertical U pie [Handiing) Leention: - Right
Base: = 4" formed channal Wnll Thickness: . Lin
Altimede: | Ot : Ports Warrmnty: | Standerd One Year

Shippeng Section: 1

Type ] Efficiency e Froe Welnaity. . Farce Ares : fir Wolume: 1 Filter Londing
Fieated MERV & $14 frfenin 1758 T2G0 cfim Side
o . ; Zir Pressurs Brop . Burmher of Filzers Height : Width | Depth
Clean Air ; Plemn fir ; - Dirky Mr : 1
1 24 in Fdin 2in
2 2% i 20 2in
318 inte .58 inWe 100 inte
1 24in 13 8a Zin
3 12 in A in 2in
‘ o ’ ‘ ‘ SRS e - . . )
Lacation o WWideh i : Op=ning
Dirfve side Ein Dutweard
Fage 1ofd wrsrwe Daikicdinplied com

B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit



SECTION A- AHU 15

Vision® Air Handling Unit (v P Y[ 47|

|| Shipping Secoon: 2

_Chilled Wastes Coll | | coopenrrs . .
Coil Madal Totol Copacity  Sensible Cnpnciey Blumber of Coils - Bumber of Bows Finsperinch  Tobe Dismeter 0 Tube Spocing
1 : §E S {Face x FEow]
SWLIGDEB IF1T756 Braths ZDZ029 Brudbe 1 5 g 06825 in 1.50 %0« 1.25%in
Kir Volume Air Temperature i Codl far Firmed i Finnad:: 4 Poos Sres Faice
Entering ; Lenwing Pressure Height Length ; Welocity
. DryBulb ) WetBulh | DryBuls | WetBulb Drop .
F250 cfm 0.0 °F BF.OF 54.5 °F 53.9°F 071 inWe 33 in 65 in 14 30§ 28T fmin
E : Wa;k.er : : . Flow Rate Pressure Dwu}i i ' YWelpdty ey Wnlume : ' 'W:igh’t
Entering il Lenwing ; :
450 °F 55.1% 58.10 gpm 904 feHd 3.80 f'= 120 pgal 10400
7 ' Donnection [ats Per Coil] S , 00 Min Fin Surface Plin. Tuhes \Walf Fouling Fartar
Type : L Ewe : Loontipn Felmbrriml : Temp.: Surface Temp. ; :
Thraaded 2.504n Dirive side Carbon stes] 45 0=F £5.0°F 0,000
: Pdnterink : . - : Dirnin Pan i Eirain Sids=
Fin | Fube Header ¢ Crnm
Alurmninum O07F5 in Copper 0200 Copper Stainless staeld Stainless steal Drive side
. A . i B T e N . . .

Certifind I accordance with the AHR) Forced-Clrculation Air-Cooling 2nd Alr-Heating Colls Certification Program
wihich iz based on AHRT Standard 410 within the Range of Standard Rating Conditions listed in Table 1 of the
Standard. Certified uoits may be found in the AHR] Directory at wwinahridirectory.org

Faps Z of 3 weweve, Dzikimdpplied, oom
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SECTION A- AHU 15

Vision® Air Handling Unit

Y Y 41T

&m@mﬂmﬁti -

Sh‘lpﬁng Sectwa: =

Supply Fan
- = - C¥mnBereemanes - u
Hir Wolumez Static Pressurs Brake Horsepowsr f ‘ : Spm:d Outict Yrlndity
Externai Total Cabincst Operating Maximurn : .
T250) cfm 1.50mwe 2.52 inWc 000 inWe %.00 BHP 908 rpm. 1155 rpm 2509 ftfmin
ey o . : : _'i:umﬁu}t'n e . . = - sses
Fan Typ=s i Blade Type | Cinox Tuantity of Fans Whezl Dinmeter Humber of Biades Discharge hintor Loootion
Eantrifugal DWDI Forasrd Curved ! L 18.03 in Y Up blast COW To Side of Fan
1
- Wiatar Babs' - . -
Power - Elertrioal Speed Efficiency Enclosure Feame Size Supplier fiember of Lok Hotar Fudfl Lomd
Saspply : : Poles Lurrent TagTent
7.5 Hp 160/6043 1750 spm Premium palaly 213 Tframe  Generic 4 70.6 & 9.7 A
4 He ) Fhass
' ' e : : Fmrﬂ;:ﬂinms
zolstor Type: | Spring
: smmeees e o pE Padeae DR : : ‘
Fen Shenve | Miotar Sheece et “ Mumnher of Bebis Actunl Drite 5.5, Beowing Type
28K234H FAKAIH Lt 2 1.29 Standard - L50 {200]
“Daikin Applied rezarees tive fght to provide o diffacent but equivelent drive gackage
s i - ‘ DS TR Dats ‘ u
Relection Type: | Ewternad f-Box ' Yendar: . Factory Standard
. Volmge 450V Helght = Width x Depth: | 6.00 in % 6.00 i x .00 in
Mounting: | Door Side . Enclosure: MEMAL
- . _— e -
Logation Width : Dpening
Driwe side 30in Dutward
R Sperjnlﬂpﬁm . . .
Special Tewt

Heduce Fan Height to 26" | Retain 18" FC whesl.

Unit hourdd Power [dB} , , ,
CType B e 1351z 250 Mz 500 He ARG H= a0t He 000 Hz ‘8000 Hz
Rnd&aﬁx:d: 72 T2 &2 52 58 48 45 51
At Discharge: 82 82 80 80 BO 76 73 62
Unit Return: 77 76 73 73 72 =) 53 56
Fage 3of4 s Dz ikin &oplied. com
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SECTION A- AHU 15

Vision® Air Handling Unit

Shipping Seciion Detads , ,
Cemiar oF Gravivy ()

Section 1 length . Weight Camer Weight= [lb)
~ n o PL B2 M PA a0 ¥t =
1 12 268 & &d TE T4 7 34 20
2 14 BO7? 282 268G 167 182 13 35 21
3 15 8531 arz 195 173 250 22 3z 22
Entire Unit a5 2056 nfa nfa nfa nfa nfa iz nfa

Loweer feval oy

Ajr Flow

L 4

Pl P4

A Il
‘ (, Plan Wew J
=~ XX

ROTE: Spasiol compensnts mRr't ncluded in the comer waights and sxrter of gravity dota.

AHERI Certtfication

Supply fan performance is certified in acocordance with the Central Station Air-Handling Unit Certification
Program, which is based on AHRI Standard 430.

. Stonderd

1. &5 = standalons componant, Uit mests or excesds requirements of ASHRAE 90,1 - 2007. The approving authority is responsible
for compliance of multi - component building systems.

Fag= L of 3 wraw Deikindpplied. e
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SECTION A- AHU 15

" 46
36, 3
i [
d B
g q
D o
& —+
’
L * A 53
151] 1968 1.
il % T
TOP DECK PLAN VIEW
Rk
o |8
i
1
B ;
! T
n|
1
BOTTOM DECK PLAN VIEW ISOMETRIC VIEW
W
ﬁaﬁ 1968 11
©
i . i
Lt 3 i E
¥
= 1
, B .4
FRONT END VIEW ELEVATION VIEW ‘ REAREND VIEW
Product Drawing Unit Tag: AHU-15 Sales Office: Carroll A Systems, Inc. TN
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 13600 st Ptk S, Mionspals NSS4
Model: CAHO5GDAM Mar. 6, 2018 l Ver/Rev: ‘ sheet:lof1 | Scale:NTS | Tolerance: #/-025% | DwgUnitsiin ww DaikinApplied.com  Software Version: 11.52
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SECTION A- AHU 15

r % Component Key
i Panel Filter
] f (B) Fileer Type: Pleated (MERV 8)
W Right Door (WxH): 8insx38ins
g Chilled Water coll
B Coil Model: 5WL10068
ol Total Capacity:  291756.0 Btu/hr
i i Right Door (WxH): 18insx32ins
g 8 A Supply Fan
o N Fan Type: Centrifugal DWDI
® Fan Size (Class): ~ 18(1)
Y © WirFlowrate: 72500 ¢fm
L o [F.5.p: 2.5insWg
X | A otor Power:  7.5HP
T ight Door (WxH); 30ins x38Ins
5.72_!,19'68‘ 1.
T kS
1h
TOP DECK PLAN VIEW
L ;
FEE
o &
#
L I i
X t i%
bl )
4
BOTTOM DECK PLAN VIEW
46
% sgfﬁ 1958 11
©
b Y
§ ==t
g
z
‘
ELEVATION VIEW
Product Drawing Unit Tag: AHU-15 Sales Office: Carrolt Air Systems, Inc. DAl
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer; 3600 dustil Park B, Minneapols, MNS5441
Modet: CAH0156DAM Mar.6,2018 | Ver/Rev. sheet1of1 | ScalesNTS | Tolerance: +-0.25" | Dwg Units:in s DalkinApplied.com  Software Version: 1152
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SECTION A- AHU 15

Component Key

4%
— 7 Type X Y| Z |Wd Hgt
T H—r ® Panel Filter
Dpening 0.00 {200 { 6,00 (7400 |38.00
© © Supply Fan
K Fan Discharge | 23.10 |27.66 | 88.00 12268 |19.68

L

Note: Dimensions are measured from the origin point,

86 O.D. BASE
78
74 inlet

1522]{1 1968 Lll.l

L Kl
4%
PLAN VIEW
[ ;
1520 4 1068 4111
© —
S
3 —
k1
Y
%
1
I
x . SEEEE————
ELEVATION VIEW
Opening/Damper Connections Unit Tag: AHU-15 Sales Office: Carroll Air Systems, fnc.
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 43600 st Park B, Mol M S5
Modet: CAHO15GDAM Mar. 6, 2018 VerfRev: Sheet: 1 0f1 Scale:NTS | Tolerance: +/-0.25" Dwg Units: n wweDaikinAgplied.com  Software Version: 1152
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SECTION A- AHU 15

Coil and Drain Connections
Type X LY | Z |Diam

(Chilled Water coll
®Condensatedrainconn: 29,00 | -2.90 | 7.00 |1.25

Cold water inlet; 23.16 | -700 | 1131 | 250
Cold water outlet: 1666 | -7.00 | 4169 | 2.50

Note: Dimensions are measured from the origin point.

LEFT ELEVATION VIEW

166
~ e

41.69

L,

_ RIGHT ELEVATION VIEW :
Coil and Drain Connections Unit Tag: AHU-15 Sales Office: Carroll Ar Systems, Inc. @ Al
Product: Vision Alr Handler Project Name: MMCC 4th Floor Sales Engineer: 13500 sl Park B, Minneals N 5441
Model: CAHO15GDAM Mar. §, 2018 l Ver/Rev: l Sheet:1ofl | ScalesNTS | Tolerance: 405" | Duig Units:in s DalkinApplied.com  Software Version: 1152

L
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SECTION A- AHU 15

Coil and Drain Connections
Type X | Y| Z {Diam

Chilled Water coll
Condensatedrainconn: 29.00 | -2.90 | 7.00 [125

Cold water inlet: 2316 | -7.00 | 11311250
(Cold water outlet: 1666 | -7.00 | 41.69 | 2.50

Note: Dimensions are meastred from the origin point.

I 1]

LEFT ELEVATION VIEW

. 1666

8
g
z
o}
L i
’ 1q -
RIGHT ELEVATION VIEW
Coil and Drain Connections Unit Tag: AHU-15 Sales Office: Carroll Alr Systems, inc.
: Vision Al i ; los Engineer:
Product; Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer. 13600 st Pk S, Minneapos, M 5461
Model: CAHO15GDAM Mar.6,2018 | Ver/Rev: Sheetilofl | Scale:NTS | Tolerancer+/025" | DwgUnits:in s DaikinApplied.com  Software Version: 11,52
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SECTION A- AHU 15

Component Key
Type X1 Y1 Z |Volts |Phase
Supply Fan
©Fan 6.00 | 0.00 | 60.98 | 460 3

Note: Dimensions are measured from the origin point.

LEFT ELEVATION VIEW

&
[»)
0
A
L,
| g
RIGHT ELEVATION VIEW
Electrical Connections Unit Tag: AHU-15 Sales Office: Carroll A Systems, Inc. DA
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 13600 o ke, Minnepols, N 5541
Model: CAHOI5GDAM Mar.6,2018 | VerfRev: Sheet:1oft | SalerNTS | Tolerance: /025" | DwgUnits:in wwwDaikinAgplied.com  Software Version: 11.52
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SECTION A- AHU 16

Vision® Air Handling Unit

Job Information , | Technial Data Sheor
lob Mame | MMOC 4th Floor

Date | December 21 2017

Submitted By  AK

Software Version | 11.92

 UmitTag | aHUAE

Unit Overview

?“i{i e G AfirE

ChRHbddsDAC | BS 238 L e

“‘.fntmi:‘u;fmg haza roils, coil conmsctors, drein cornectors ong contrel boxes.

*Totol fower deck fangth.

Miodei Number: © CAHOL4GDAC
Hpprovel:  ETL Listed § ETL Listed to Canadian Safety Standards [ETL Label { ETLc Label}
Outer Panel: | Heawy-gauge G0 Galvanized 3teel [unpainted)

Uner:  Fafvanized Steel {unfess noted per section)
Insulation: . B-13 Injected Foam

ﬁniﬁtunﬁgmﬁun: . Stacked f vertical ' ' I'.ﬂnvm[l-land!mg] Lﬂcntl:m"; Right
Baze: 4" formed channel . Wall Thm:ﬁkms . i
Adtisade: ¢ Qe : Partz Warrsnty: | Standard Oms Year

Pane Finer

Effciancy 0 rece Velodity | FaceBrea L e Visheme i Filtzr Londing
F'Iaatedi MERW & 385 ffrin 16.5 2 6515 cfm Side
Aiir Pressure Drop " simber of Blters Height = Wisdth Depth
Clean Air : Blenn Air Diirty &ir i ' :
) 3 24 in 24 zn Zin
0,16 inic 0.58 n'dle 100 in@e
3 12in 2 #n 2in
Lacmtion ' - ;  Wideh Op=ning
Drive side 8 in Ctward
Fags 1 ofd sevewe, Dzikindpplied com

B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




SECTION A- AHU 16

Wision® Air Handling Unit

Chilled Watee Coil

Ceal Madel

= , Ahippeng Sechoo: 2
Totol Capaeity - < Sensible Copncity. Humber of Cafls: Humber of Rows

Hnsperinch o0 Tube DB o Tube Spaeing
: i i {Face x Fow)
SWLLIDEB Z4T505 Brafhr 174510 Btudhr 1 5 i1 0.625in 1.50 0w 1259 in
C A Nohume 0 Wir Temperohore i : Cad Air Firmeed - Finned Face Arcm o Face
' Entering Leaving Freooure Hefght : Lemgif Velncity.
Duy Bulh | Wet Bulh DryBuli et Bufh Drop .
&515 cirn 80O sF &0 °F 555 F S48 F 0.5% inc 33in Gl in 139877 BEE Frfmin
‘ Water ' Flow Rte S Presnuare Da"nop : Welodity o Vatarme wWaight :
Entering Lemwing: ] :
45,0 °F 5.5 °F 52.30 gpow 6. 10 feid J.40 fiix 100 gal 8500 %
: Connection [Dets Per Coild Min. Fin Surface Edin Tache SWalE : Fouling Foctor
TypEe Size 1 Loootion Blestrerind i Temp. Furface Temp. :
Threaded 2.5 i Cpp drive side Carbon stesl 450 =F 35 0 °F 000G
: Winterinl : ' ‘ Danin Pan Dirsim Side
Finooo . Tebe . Hender ; o Cme ' ~ ‘
Alumimum D075 is Copper 020 Copper

Stainless steel Stainless steel Qpp drive side
A R I i

Certified In accordance with the AHRI Forced-Circulation Air-Cooling and Afr-Heating Coils Certification Pragram
witich is basad on AHRI Standard 410 within the Range of Standard Rating Conditions listed in Table 1 of the
Standard. Certiffed units may be found in the AHRI Directory at waw.shridirectory.org

Clocation : S : ik '  Opening
Dirive side 18 i Cstweard
Fagm Zofd

wwowe Dzikinbpplied.cam
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SECTION A - AHU 16

Vision® Air Handling Unit

SupplyFan _ Jcompormea

Lengths 45 | Shipping Secvion 3

Frm E&fmmancé

Air¥olome i Etiﬁtﬁfﬁssmz " Brake Horsepower Spead o o Dutler Welocity
Ewbernmd oo Total i Cabinet : Operating i Imdmiunm
B515 cfm 150 mwe 2.38 inWe 000 intWie 4.1% gHP 282 ram 1155 rpm 2254 stfmin
s : : - ) . T s S ] — .
Fan Typs . Hinde Type / Clncs Quentity of Fanz Ahesl Dinmeter Humbier af Blzdes Dischsrge Maotor Location
Centrifugal DWW Forward Curved [/ 1 18.03 in M A Up blast W To Side of Fan
1
Pawer ‘i Electrienl. - Spead Efficiency - Emtlosure Frams Sdze. Supplier - o Numberof . Lock Botor Full Londd
: Supply ; : : . : Poles . Carrent “furrent
L. He 4806073 1750 rpm Pramium adaly 184 T frame  Generic 4 4714 564
WiHz Fhaze
‘ o : Fun Options
' Izalstor Type: . Spring
, ; L Dicfur Package Duta? | , e
FenSheoue S Mstar Shemue i Belt Humber of Belts Hrtunl Deme 5 F. ' Benring Type
ZAKGAH 2AKIZH b o X8 2 113 Standard - LS50 {2008]
*Hwikin Appliod reserves thi ngit to provide o diffarent but squivalent drive sockoge
e e e ED/Starter/Disconnest Dt~ ’ s |
. ZeleceionType:  External F-Box ‘ Vendor:  Factory Standard
. Vobege: 480 Height « Width« Depth: - 6.00 in % 5.00 0  4.00 in
Maunting:  Dioor Side . Endosure:s. NEMAL
o . e - N =
boration : . Width : : Dpening
Drive side 30in Dutward
S T . R s y
Gpecmi Text

Reduce Fan Height to 36" | Retain 18" FC wheesl.

Unit Seund Bower [dB) ,
Type ‘ B 135 H=z : 250 He : 540 He : A0 Hx 24000 He : 400 Hz BOLG He
Rndineed- L 71 &1 60 55 47 46 51

Unitt Disrhmrge: g1 B 75 81 77 55 72 &7
Unit Brturn: | 75 75 72 74 £3 &7 62 55
Page 3ofd v DaikicApplied. com
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SECTION A- AHU 16

Vision® Air Handling Unit

Shipping Section Details

Section | Length 0 Welght Carmer Weight= [Ib) : Center of Grevity i}
- ’ = 0 - g = g m oo o =
1 12 255 57 57 71 7i 7 EX 20
2 33 823 243 57 168 155 i3 g 21
3 46 832 247 1R4 168 232 22 31 22
Entire Unit 11 1511 nfa nfa nfa LTET nfa mfa nfa

Lawerlevel onlp

v (@ | N
£ P2 P3
Air Flow N
Pl P4
® &
Plan Wiew
Ll
NOTE: Spaxial coreg wron’t included in the corres weights ond camtor of grawty dota.

AHRBI Certiiication

Supply fan performance is certified in accordance with the Central Statien Air-Handling Unit Cartification
Program, which iz hased on AHR] Standard 430.

” Stanydnrﬂ i

1. As & standalone component, unit mests or sxceads requiremeants of ASHRAE 20.1 - 2007, The spproving authority is responsible
for compliance of mufti - component building systems.

Pags £ofd4 e Ozikinfpplied. oo
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SECTION A- AHU 16

A 46
107, 1968 6616

25.86

74

82 O.D. BASE
2566 . 22.88

82 O.D. BASE
74
70 Inlet

BOTTOM D

ECK PLAN VIEW

46

07, 1368 Tﬁi 4

©

B84

ax
38 inlet

24.02

(3

spiit

ISOMETRIC VIEW

FRONTEND VIEW ELEVATION VIEW REAR END VIEW
Product Drawing Unit Tag: AHU-16 Sales Office: Carroll Air Systems, Inc. YY)
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer; 13600 ol Pk i, Mionepels, M 55441
Model: CAHO14GDAC Mar.6,2018 | VerfRev: Sheet:loft | ScleNTS | Tolerance: +-0.25° | Dwg Units:in www DaikinApglied.com  Software Version: 1152
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SECTION A- AHU 16

% - Component Key
T 158 68 anel Filter
W B AR @EilterType: Pleated (MERV 8)
ight Door (Wxi): 8insx38ins
g Chilled Water coll
g Coil Model: 5WL11058
RN Total Capacity:  247505.0 Btufhr
4 |a Right Door (WiH): 18 nsx 34 ns
SR Supply Fan
o M Fan Type: Centrifugal DWDI
“ Fan Size (Class);  18(1)
Y 5 © Jir flowrate: ~ 6515.0¢fm
L b TSP 24 insWg
X | Motor Power: 5.0 HP
Right Door (WiH): 30ins x 38 ins
TOP DECK PLAN VIEW
T
:lE
R
o [R
P
Y
L, <
nl
T
&
BOTTOM DECK PLAN VIEW
S
107, 1968 W&ﬁ
©
5
i
BE
L]
o
RS
i
i
3
1
Ly =
ELEVATION VIEW
Product Drawing Unit Tag: AHU-16 Sales Office: Carrolt Air Systems, Inc.
Product; Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 3600 dusr Pk i, Minnels, S5
Model: CAHO14GDAC Mar.5,2018 | Ver/Rev: Sheeti1of1 | Swle:NTS | Tolerancer #-025" | DwgUnits:in wieDaikinApplied.com  Software Version: 1152
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SECTION A- AHU 16

46 Component Key
107, 196 , 1562 Type X | Y| Z |wid |Hgt
o | [ ® Panel Fifter
1 L1 Opening 0.00 | 200 | 600 |7000 [38.00
AR NI © Supply Fan
o Fan Discharge | 27.22 | 25.66 | 88.00 |22.68 |19.68
Note: Dimensions are measured from the origin point.
9
FRER
SRER
a5
8
v
L.
PLAN VIEW
46
07 1968 . 1562
© _
g
3 T ke
A
k
1
T
n 53 ity
ELEVATION VIEW
Opening/Damper Connections Unit Tag: AHU-16 Sales Office: Carroll Air Systems, Inc. DA
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer: 13600 ndustal Park B, Minneapols, N 55441
Model: CAHO14GDAC Mar. 6, 2018 Ver/Rev: Sheet: 10f 1 Scale:NTS | Tolerance: +/-0.25" Dwg Units: in wewDaikinApplied.com  Software Version: 1152
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SECTION A- AHU 16

.

41.69

LEFT ELEVATION VIEW

©

Coil and Drain Connections

Type X Y Z | Diam
IChilled Water coll
Condensate drain conn: | 29.00 | 76,50 | 7.00 | 1.25
Cold water inlet: 21.85 | 77.00 | 1131 | 2.50
Cold water outlet: 16.60 | 77.00 | 4169 | 2.50

Note; Dimensions are measured from the origin point,

DAKE

RIGHT ELEVATION VIEW
Coil and Drain Connections Unit Tag: AHU-16 Sales Office: Carroll Alr Systems, Inc.
Product: Vision Air Handler Project Name: MMCC 4th Floor Sales Engineer:
Model: CAHO14GDAC Mar. 6, 2018 Ver/Rev: Sheet: 10f 1 Scale: NTS Tolerance: +/-0.25" Dwg Units: in

www.DaikinApplied.com

13600 Industrial Park Bivd, Minneapolis, MN 55441
Software Version: 11.52
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SECTION A- AHU 16

Component Key
Type | X | Y | Z |Volts |Phase

© Supply Fan
Fan 40.00 | 0.00 | 60.98 | 460 3

Note: Dimensions are measured from the origin point.

LEFT ELEVATION VIEW

RIGHT ELEVATION VIEW
Electrical Connections Unit Tag: AHU-16 Sales Office: Carroll Alr Systems, Inc. BTN
Product; Vision Alr Handler Project Name: MMCC 4th Floor Sales Engineer: {3600 st Pk, Minanolis, M S5420
Model: CAH014GDAC Mar.6,2018 | VerfRev: Sheet:3of1 | Scale:NTS | Tolerancer #/-025* | Dwg Units:in winDalkinppliedcom  Software Version: 1152
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SECTION A

MMCC 4™ Floor Air Handler Renovation

PART 1: GENERAL

1.01 SECTION INCLUDES
A. Indoor Air Handling Units.

1.02 REFERENCES
A. AFBMA 9 - Load Ratings and Fatigue Life for Ball Bearings.
B. AMCA 99 - Standards Handbook.
C. AMCA 210 - Laboratory Methods of Testing Fans for Rating Purposes.
D. AMCA 300 - Test Code for Sound Rating Air Moving Devices.
E. AMCA 500 - Test Methods for Louver, Dampers, and Shutters.
F. AHRI 410 - Forced-Circulation Air-Cooling and Air-Heating Coils.
G. AHRI 430 - Central-Station Air-Handling Units.
H. AHRI 435 - Application of Central-Station Air-Handling Units.
I. ASTMB117 - Standard Practice for Operating Salt Spray Apparatus.
J. NEMA MG1 - Motors and Generators.
K. NFPA 70 - National Electrical Code.
L. SMACNA - HVAC Duct Construction Standards - Metal and Flexible.
M. UL 723 - Test for Surface Burning Characteristics of Building Materials.
N. UL 900 - Test Performance of Air Filter Units.
0. UL 1995 - Standard for Heating and Cooling Equipment.
P. UL 94 - Test for Flammability of Plastic Materials for Parts in Devices and Appliances.
Q. IBC 2000, 2003 - International Building Code.
R. NFPA 90A - Standard for the Installation of Air Conditioning and Ventilating Systems.
S. NFPA 5000 - Building Construction and Safety Code.
T. ASHRAE 90.1 Energy Code.
U. AHRI Standard 1060 - Rating Air-to-Air Heat Exchangers for Energy Recovery Ventilation Equipment.
V. GSA 2003 Facilities Standard - 5.9 HVAC Systems and Components.

1.03 SUBMITTALS

A. Shop Drawings: Indicate assembly, unit dimensions, weight loading, required clearances, construction details, field
connection details, and electrical characteristics and connection requirements. Computer generated fan curves for
each air handling unit shall be submitted with specific design operating point noted. A computer generated )
psychometric chart shall be submitted for each cooling coil with design points and final operating point clearly noted.
Sound data for discharge, radiated and return positions shall be submitted by octave band for each unit. Calculations
for required baserail heights to satisfy condensate trapping requirements of cooling coil shall be included.
B. Product Data:

1. Provide literature that indicates dimensions, weights, capacities, ratings, fan performance, finishes of materials,

electrical characteristics, and connection requirements.

2. Provide data of filter media, filter performance data, filter assembly, and filter frames.

3. Provide manufacturer's installation instructions.
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SECTION A

1.04 QUALIFICATIONS
A. Manufacturer: Company specializing in manufacturing Air Handler products specified in this section must show a
minimum five years documented experience and complete catalog data on total product.

1.05 SAFETY AGENCY LISTED & CERTIFICATION
A. Air Handling units shall be cETLus safety listed to conform with UL Standard 1995 and CAN/CSA Standard C22.2 No.
236. Units shall be accepted for use in New York City by the Department of Building, MEA 342-99-E.
B. Air handler furnished with double width, double inlet (DWDI) fans and/or plenum fans where applicable, shall be
certified in accordance with the central station air handling units certification program, which is based on AHRI
Standard 430. (NOTE: Above does not apply to fan array)
C. Air handling unit water heating & cooling coils shall be certified in accordance with the forced circulation air
cooling and air heating coils certification program, which is based on AHRI Standard 410.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Deliver, store, protect and handle products to site.
B. Accept products on site on factory-furnished shipping skids. Inspect for damage.
C. Store in clean dry place and protect from construction traffic. Handle carefully to avoid damage to components,
enclosures, and finish.

PART 2: PRODUCTS

2.01 ACCEPTABLE MANUFACTURERS
A. The following manufacturers are approved for use. No substitutions will be permitted.
Custom Daikin Applied 'Vision' Air Handlers

2.02 GENERAL DESCRIPTION
A. Configuration: Fabricate as detailed on drawings.
B. Performance: Conform to AHRI 430. See schedules on prints. {NOTE: above does not apply to fan array)
C. Acoustics: Sound power levels {dB) for the unit shall not exceed the specified levels shown on the unit schedule.
The manufacturer shall provide the necessary sound treatment to meet these levels if required.

2.03 UNIT CONSTRUCTION .

A. Fabricate unit with heavy gauge channel posts and panels secured with mechanical fasteners. All panels, access
doors, and ship sections shall be sealed with permanently applied bulb-type gasket. Shipped loose gasketing is not
atlowed. :
B. Panels and access doors shall be constructed as a 2-inch nominal thick; thermal broke double wall assembly,
injected with foam insulation with an R-value of not less than R-13.

1. The inner liner shall be constructed of G90 galvanized steel.

2. The outer panel shall be constructed of G90 galvanized 18-gauge steel.

3. The floor plate shall be constructed as specified for the inner liner.

4. Unit will be furnished with solid inner liners.
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SECTION A

C. Panel deflection shall not exceed L/240 ratio at 125% of design static pressure, maximum 5 inches of positive or 6
inches of negative static pressure. Deflection shall be measured at the panel midpoint.

D. The casing leakage rate shall not exceed 0.50 cfm per square foot of casing surface area at design static pressure
up to a maximum of +5” w.c. in positive pressure sections and -6” w.c. in negative pressure sections (.0025 m3/s per
square meter of cabinet area at 1.24 kPa static pressure)

E. Module to module field assembly shall be accomplished with an overlapping, full perimeter internal splice joint
that is sealed with bulb type gasketing on both mating modules to minimize on-site labor and meet indoor air quality
standards. ,

F. Access doors shall be flush mounted to cabinetry, with minimum of two six inch long stainless steel piano-type
hinges, latch and full size handle assembly. Access doors shall swing outward for unit sections under negative
pressure. Access doors on positive pressure sections, shall have a secondary latch to relieve pressure and prevent
injury upon access. )

G. A 4-inch formed G60 galvanized steel base rail shall be provided by the unit manufacturer for structural rigidity and
condensate trapping.. The base rail shall be constructed with 12-gauge nominal for unit sizes 003 - 035 and 10-gauge
nominal for unit sizes 040 - 090. The following calculation shall determine the required height of the baserail to allow
for adequate drainage. Use the largest pressure to determine base rail height. [(Negative){Positive) static pressure
(in)] (2) + 4” = required baserail height. Should the unit baserail not be factory supplied at this height, the contractor
is required to supply a concrete housekeeping pad to make up the difference.

H. Construct drain pans from stainless steel with cross break and double sloping pitch to drain connection. Provide
drain pans under cooling coil section. Drain connection centerline shall be a minimum of 3" above the base rail to aid
in proper condensate trapping. Drain connections that protrude from the base rail are not acceptable. There must be
a full 2" thickness of insulation under drain pan.

2.04 FAN ASSEMBLIES v
A. Acceptable fan assembly shall be a double width, double inlet, class I, belt-drive type housed forward curved fan
dynamically balanced as an assembly, as shown in schedule. Maximum fan RPM shall be below first critical fan speed.
Fan assemblies shall be dynamically balanced by the manufacturer on all three planes and at all bearing supports.
Copper lubrication lines shall be provided and extend from the bearings and attached with grease fittings to the fan
base assembly near access door. If not supplied at the factory, contractor shall mount copper fube lines in the field.
Fan and motor shall be mounted internally on a steel base. Provide access to motor, drive, and bearings through
hinged access door.
B. Fan and motor shall be mounted internally on a steel base. Factory mount motor on slide base that can be slid out
the side of the unit if removal is required. Provide access to motor, drive, and bearings through hinged access door.
Fan and motor assembly shall be mounted on 2" deflection spring vibration type isolators inside cabinetry.

2.05 BEARINGS, SHAFTS, AND DRIVES
A. Bearings: Basic [oad rating computed in accordance with AFBMA - ANSI Standards. The bearings shall be designed
for service with an L-50 life of 200,000 hours and shall be a heavy duty pillow block, self-aligning, grease-lubricated
ball or spherical roller bearing type.
B. Shafts shall be solid, hot rolled steel, ground and polished, keyed to shaft, and protectively coated with [ubricating
oil. Hollow shafts are not acceptable.
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SECTION A

C. V-Belt drives shall be cast iron or steel sheaves, dynamically balanced, bored to fit shafts and keyed. Fixed sheaves,
matched belts, and drive rated based on motor horsepower. Minimum of 2 belts shall be provided on all fans with 10
HP motors and above. Standard drive service factor minimum shall be 1.1 S.F. for 1/4 HP — 7.5 HP, 1.3 S.F. for 10 HP
and larger, calculated based on fan brake horsepower.

2.06 ELECTRICAL
A. Fan motors shall be manufacturer provided and installed, Open Drip Proof, premium efficiency (meets or exceeds
EPAct requirements), 1750 RPM, single speed, 460V / 60HZ / 3P. Complete electrical characteristics for each fan
motor shall be as shown in schedule.
B. The air handler(s) shall be ETL and ETL-Canada listed by Intertek Testing Services, Inc. Units shall conform to bi-
national standard ANSI/UL Standard 1995/CSA Standard C22.2 No. 236.
C. Wiring Termination: Provide terminal lugs to match branch circuit conductor quantities, sizes, and materials
indicated. Enclosed terminal lugs in terminal box sized to NFPA 70.
D. Manufacturer shall provide ASHRAE 90.1 Energy Efficiency equation details for individual equipment to assist
Building Engineer for calculating system compliance.
E. Installing contractor shall provide GFl receptacle within 25 feet of unit to satisfy National Electrical Code
requirements.
F. Air handler manufacturer shall provide and mount conduit and wiring from each fan motor terminated at an
external junction box.

2.07 COOLING AND HEATING COILS
A. Certification: Acceptable water cooling, water heating, steam, and refrigerant coils shall be certified in accordance
with AHRI Standard 410 and bear the AHRI label. Coils exceeding the scope of the manufacturer’s certification and/or
the range of AHRI’s standard rating conditions will be considered provided the manufacturer is a current member of
the AHRI Forced Circulation Air-Cooling and Air-Heating Coils certification programs and that the coils have been rated
in accordance with AHRI Standard 410. Manufacturer must be ISO 9002 certified.
B. Water cooling coil shall be provided. Provide access to coil(s) for service and cleaning. Enclose coil headers and

return bends fully within unit casing. Unit shall be provided with coil connections that extend a minimum of 5”
beyond unit casing for ease of installation. Drain and vent connections shall be provided exterior to unit casing. Coil
connections must be factory sealed with grommets on interior and exterior panel liners to minimize air leakage and
condensation inside panel assembly. If not factory packaged, Contractor must supply all coil connection grommets

and sleeves. Coils shall be removable through side and/or top panels of unit without the need to remove and
disassemble the entire section from the unit.
1. Headers shall consist of seamless copper tubing to assure compatibility with primary surface. Headers to have
intruded tube holes to provide maximum brazing surface for tube to header joint, strength, and inherent flexibility.
Header diameter should vary with fluid flow requirements.
2. Fins shall have a minimum thickness of 0.0075 inch aluminum plate construction. Fins shall have full drawn
collars to provide a continuous surface cover over the entire tube for maximum heat transfer. Tubes shall be
mechanically expanded into the fins to provide a continuous primary to secondary compression bond over the
entire finned length for maximum heat transfer rates. Bare copper tubes shall not be visible between fins.
3. Coil tubes shall be 5/8 inch OD seamless copper, 0.020 inch nominal tube wall thickness, expanded into fins,
brazed at joints.

| , 1 19 B180387GWT Melvin Morgan Constitutional Complex Air Handler Unit




SECTION A

4. Coil connections shall be carbon steel, NPT threaded connection. Connection size to be determined by
manufacturer based upon the most efficient coil circuiting. Vent and drain fittings shall be furnished on the
connections, exterior to the air handler. Vent connections provided at the highest point to assure proper venting.
Drain connections shall be provided at the lowest point to insure complete drainage and prevent freeze-up.

5. Coil casing shall be a formed channel frame of stainless steel.

2.08 FILTERS
A. Furnish flat panel filter section with 2-inch pleated MERV 8 filter. Provide side loading and removal of filters.
B. Filter media shall be UL 900 listed, Class | or Class 11
C. Filter Magnehelic gauge(s) shall be furnished and mounted by others.

PART 3: EXECUTION
3.01 INSTALLATION
A. Install in accordance with manufacturer’s Installation & Maintenance instructions.
3.02 ENVIRONMENTAL REQUIREMENTS
A. Do not operate units for any purpose, temporary or permanent, until ductwork is clean, filters are in place,
bearings lubricated, and fan has been test run under observation.
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