



Procurement Management Department  
1500 Monroe Street 4<sup>th</sup> Floor  
Fort Myers, FL 33901  
Main Line: (239) 533-8881  
Fax Line: (239) 485-8383  
[www.lee.gov/procurement](http://www.lee.gov/procurement)

**Posted Date:** September 26, 2017

**Solicitation No.:** B170422ANB

**Solicitation Name:** Construction – Traffic Signal Replacement at Lee Blvd.

**Subject:** Addendum Number 4

**See Addendum 3-Form 1a Bid/Proposal Form**

**NOTE: FAILURE TO USE AN ADDENDUMS REVISED BID/PROPOSAL FORM SHALL DEEM BIDDER NON-RESPONSIVE.**


**ATTACHMENT: Addendum 4-Form 1a-Bid/Proposal Form.**

The following represents clarification, additions, deletions, and/or modifications to the above referenced bid. This addendum shall hereafter be regarded as part of the solicitation. Items not referenced herein remain unchanged, including the response date. Words, phrases or sentences with a strikethrough represent deletions to the original solicitation. Underlined words and bolded, phrases or sentences represent additions to the original solicitation.

1.	Added MOT line item 102-1 back to the proposal form
----	---

**BIDDER/PROPOSER IS ADVISED, YOU ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING A BID/PROPOSAL. FAILURE TO COMPLY WITH THIS REQUIREMENT MAY RESULT IN THE BIDDER/PROPOSER BEING CONSIDERED NON-RESPONSIVE.**

**ALL OTHER TERMS AND CONDITIONS OF THE SOLICITATION DOCUMENTS ARE AND SHALL REMAIN THE SAME.**

  
\_\_\_\_\_  
Procurement Analyst  
Lee County Procurement Management



Lee County Procurement Management  
**BID/PROPOSAL FORM**

Company Name: \_\_\_\_\_

Solicitation # **B170422/ANB** Solicitation Name **Traffic Signal Replacement at Lee Blvd**

Having carefully examined the “Terms and Conditions”, and the “Detailed Scope of Work”, all of which are contained herein, propose to furnish the following, which meet these specifications.

**Term**

From Notice to Proceed or Purchase Order date, whichever applies: **150** calendar days to substantial completion, **30** calendar days to final completion (total days **180**).

**Liquidated Damages (Construction)** Liquidated damages of **\$760.00** per calendar day(s) will be assessed to the contractor/vendor for each consecutive calendar day completion of the project or work is delayed.

***Traffic Signal Replacement at Lee Blvd***

<b><u>ITEM</u></b>	<b><u>DESCRIPTION</u></b>	<b><u>UNIT</u></b>	<b><u>QTY</u></b>	<b><u>UNIT PRICE</u></b>	<b><u>AMOUNT</u></b>
101-1	Mobilization	LS	1		
630-2-11	Conduit, F&I, Open Trench	LF	150		
630-2-12	Conduit, Furnish & Install Directional Bore	LF	555		
632-7-1	Signal Cable-New or Reconstructed Intersection, F&I	EA	1		
633-1-121	Fiber Optic Cable, F&I, Underground, 2-2 Fibers	LF	37		
633-2-31	Fiber Optic Connection, Install, Splice	EA	12		
633-3-11	Fiber Optic Connection Hardware, F&I, Splice Enclosure	EA	1		
633-3-12	Fiber Optic Connection Hardware, F&I, Splice Tray	EA	1		
633-3-16	Fiber Optic Connection Hardware, F&I, Splice – Field Terminated	EA	1		
635-2-10	Pull & Junction Boxes (F&I) 30’x48’x24’ Cover Size	EA	1		
635-2-11	Pull & Junction Boxes (F&I) 17’x30’ Cover Size	EA	12		
639-1-22	Electrical Power Service, F&I, Underground, Meter Purchased by Contractor	AS	1		
639-2-1	Electrical Service Wire	LF	68		
639-3-11	Electrical Service Disconnect, F&I, Pole Mount	EA	1		

649-31-999	Mast Arm, F&I, Custom Wind Speed, Custom Arm Length(s)	EA	1		
649-36-300	Mast Arm, Remove Shallow Foundation, Bolt on Attachment	EA	1		
650-1-14	Traffic Signal, Furnish & Install, Aluminum, 3 Section Cluster, 1 Way	AS	3		
650-1-19	Traffic Signal, Furnish & Install, Aluminum, 5 Section Cluster, 1 Way	AS	1		
670-5-500	Traffic Controller Assembly, Relocate Controller with Cabinet	EA	1		
684-1-1	Fiber Switch, Furnish & Install	EA	1		
700-5-21	Internally Illuminated Sign, Furnish & Install, Overhead Mount, Up to 12 SF	EA	3		
102-1	MOT	LS	1		
<b>BID TOTAL:</b>					
*Quantities are not guaranteed. Final payment will be based on actual quantities.					

**BID TOTAL:**

*(Use words to write total)*