
PROFESSIONAL SERVICES AGREEMENT 

This PROFESSIONAL SERVICES AGREEMENT is made and entered into between the Board of County 
Commissioners of LEE COUNTY, a political subdivision of the STATE OF FLORIDA hereinafter referred 
to as the "COUNTY", and Atkins North America, Inc. hereinafter referred to as the "CONSULTANT". 

WITNESSETH 

WHEREAS, the COUNTY desires to obtain the professional services of said CONSUL TANT to provide and 
perform professional services as further described hereinafter concerning the Project to be referred to and 
identified as: CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program; and 

WHEREAS, the CONSULTANT hereby certifies that CONSULTANT has been granted and possesses valid, 
current licenses to do business in the State of Florida and in Lee County, Florida, issued by the respective State 
Boards and Government Agencies responsible for regulating and licensing the professional services to be 
provided and performed by the CONSUL TANT pursuant to this Agreement; and 

WHEREAS, the CONSULTANT has reviewed the professional services required pursuant to this Agreement 
and is qualified, willing and able to provide and perform all such services in accordance with the provisions, 
conditions and terms hereinafter set forth; and 

WHEREAS, the selection and engagement of the CONSULTANT has been made by the COUNTY in 
accordance with the provisions of the Consultants' Competitive Negotiation Act, Chapter 287.055, Florida 
Statutes, and in accordance with applicable Lee County Administrative Codes. 

NOW, THEREFORE, in consideration of the mutual covenants, terms and provisions contained herein, the 
parties agree as follows: 

ARTICLE 1.00 - SCOPE OF PROFESSIONAL SERVICES 

CONSULT ANT hereby agrees to provide and perform the professional services required and necessary to 
complete the services and work as set forth in attached EXHIBIT "A", entitled "SCOPE OF PROFESSIONAL 
SERVICES" and additionally provide such services in compliance with all Federal terms, conditions, 
provisions, certifications, affidavits, and alike as set forth in attached EXHIBIT "I", entitled "PROJECT 
FUNDING PACKAGE", which shall be inclusive of original solicitation package with CONSULTANT 
executed documents, grant funding provisions, and addendums. 

ARTICLE 2.00 - DEFINITIONS 

The following definition of terms associated with this Agreement is provided to establish a common 
understanding between both parties to this Agreement as to the intended usage, application, and interpretation 
of such terms pertaining to this Agreement. 

2.01 COUNTY 

The term COUNTY refers to the Board of County Commissioners of Lee County, a charter County 
and political subdivision of the State of Florida, and any official or employee duly authorized to act on the 
COUNTY'S behalf relative to this Agreement. 

2.02 CONSULTANT 

The term CONSULT ANT refers to the individual or firm offering professional services that, by 
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~ecution of this Agreement, is legally obligated, responsible, and liable for providing and performing any and all of the services, work and materials, including services and/or work of sub-consultants and subcontractors, required under the covenants, terms and provisions contained in this Agreement. 

2.03 PROFESSIONAL SERVICES 

The term PROFESSIONAL SERVICES refers to all of the services, work, materials and related professional, technical and administrative activities to be provided and performed by the CONSUL TANT and its employees, including all sub-consultants and subcontractors engaged by the CONSULTANT, to complete the services required pursuant to the covenants, terms and provisions of this Agreement. 

2.04 SUB-CONSULTANT 

The term SUB-CONSUL TANT refers to any individual or firm offering professional services that is engaged by the CONSUL TANT to assist in providing and performing the professional services, work and materials for which the CONSULTANT is contractually obligated, responsible and liable to provide and perform under this Agreement. The COUNTY may not be deemed a party to, responsible or liable for, or assume any obligation whatsoever with respect to any Agreement between the CONSULTANT and any SUB-CONSULTANT. 

2.05 SUBCONTRACTOR 

The term SUBCONTRACTOR refers to any individual, company or firm providing services other than professional services that is engaged by the CONSUL TANT to assist in providing and performing services, work and materials for which the CONSULTANT is contractually obligated, responsible, and liable to provide and perform under this Agreement. The COUNTY may not be deemed a party to, responsible or liable for, or assume any obligation whatsoever for any Agreement between the CONSUL TANT and any SUBCONTRACTOR. 

2.06 PROJECT 

The term PROJECT refers to such facility, system, program or item as described in the summary statement set forth in the Preamble on Page One ofthis Agreement. 

2.07 BASIC SERVICES 

The term BASIC SERVICES refers to the professional services set forth and required pursuant to this Agreement as described in further detail in the attached EXHIBIT "A". 

2.08 ADDITIONAL SERVICES 

The term ADDITIONAL SERVICES refers to such professional services the COUNTY may request and authorize, in writing, for the CONSULTANT to provide and perform relative to this Agreement that are not included in the BASIC SERVICES. Additional services must be authorized by both parties through execution of a Change Order to this Agreement. 

2.09 CHANGE ORDER 

The term CHANGE ORDER refers to a written document, CHANGE ORDER AGREEMENT, executed by both parties to this Agreement setting forth and authorizing changes to the agreed upon Scope of Professional Services and Tasks, Compensation and Method of Payment, Time and Schedule of Performance, or Project Guidelines and Criteria as such were set forth and agreed to in the initial AGREEMENT, SUPPLEMENTAL TASK AUTHORIZATIONS, or previous CHANGE ORDERS issued thereto. The CHANGE ORDER document, which must be executed on a Lee County standard form, will set forth the authorized changes to the: scope of professional services, tasks, work or materials to be performed or provided 
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by the CONSULTANT; the compensation and method of payment; the schedule or time period for 
performance and completion; and the guidelines, criteria and requirements pertaining thereto. 

CHANGE ORDERS will be identified as follows: (1) Owner changes: These will be additional 
services. (2) Changes due to design errors or omissions: Design services for these will be at no cost to the 
County. Change orders resulting from gross negligence on the part of the CONSULT ANT team may be 
required to be paid for by CONSULTANT in full, including equipment. (3) Changes due to differing site 
conditions: These will be additional services. The CONSUL TANT will review all contract requests for change 
orders and make recommendations to the County. The CONSUL TANT will periodically meet to review 
Change Orders to determine the nature of the change orders and the proper disposition thereof. The 
CONSULTANT will not be held liable for costs of that portion of any CHANGE ORDER that the County 
would have borne in the absence of any error or omission or otherwise results in the "betterment" of the project. 

The amount of the change in contract compensation and time set forth in any and all Change Orders 
executed and issued under this Agreement shall be understood and agreed by both Parties to this Agreement 
to be fair, equitable, adequate and complete. The changed compensation shall be understood and agreed to be 
the total of all costs associated with or impacted by the Change Order including, but not limited to any and all 
direct costs, indirect costs and associated costs that may result from or be caused by the Change Order, and 
shall be understood and agreed to include a fair, equitable and adequate adjustment to cover the 
CONSULTANT'S general administrative and overhead costs and profit. 

In the event the County decides to delete all, or portions, of the Scope of Services, Tasks, or 
Requirements set forth in the initial Agreement, Supplemental Task Authorization or previously authorized 
Change Order, the COUNTY may do so by the unilateral issuance of a written Change Order to the 
CONSULTANT. Such a unilaterally issued Change Order shall set forth, if appropriate: (1) an agreement by 
both the COUNTY and the CONSULTANT establishing changes in the amount of compensation to be paid 
the CONSULTANT as a result of the deletion or decrease in services required; or, (2) in the absence of such 
an agreement concerning compensation, the unilaterally issued Change Order shall set forth the basis to be 
used in subsequently considering, and reaching agreement on change(s) in the compensation to be paid the 
CONSULTANT. The failure on the part of the CONSULTANT to execute a Change Order issued unilaterally 
by the COUNTY to effect a deletion or decrease in the services required shall have no effect on or otherwise 
prevent the COUNTY from exercising its rights to direct the stated deletion or decrease in the services to be 
provided or performed by the CONSULTANT. 

Should errors, omissions or conflicts in the drawings, specification or other Contract Documents 
prepared by or through the CONSUL TANT be discovered, the CONSUL TANT will prepare and submit to the 
County, within five working days unless otherwise authorized by the County, such amendments or 
supplementary documents to address the errors, omissions or conflicts, and provide consultation as may be 
required, for which the CONSULTANT will make no additional charges to the County. 

2.10 SUPPLEMENTAL TASK AUTHORIZATION 

The term Supplemental Task Authorization as used refers to a written document executed by both 
parties to an existing Professional Services Agreement, or Service Provider Agreement, setting forth and 
authorizing a limited number of Professional Services, tasks, or work. Such Supplemental Task Authorizations 
are consistent with and have previously been included within the scope of services in the initial Professional 
Services Agreement, or Service Provider Agreement, for which authorization has not been previously given 
or budgeted. 

2.11 DEPARTMENT DIRECTOR 

The term DEPARTMENT DIRECTOR refers to the Director of the Department requesting the service, 
employed by the Lee County Board of County Commissioners to serve and act on the COUNTY'S behalf, as 
it relates to this Project. The Chairman of the Board of County Commissioners, or designated representative, 
shall act on behalf of the COUNTY to execute any and all CHANGE ORDERS or SUPPLEMENTAL TASK 
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AUTHORIZATIONS approved by the COUNTY and issued to the CONSULTANT pursuant to this 
Agreement. The DEPARTMENT DIRECTOR, within the authority conferred by the Board of County 
Commissioners, acting as the COUNTY'S designated representative, shall issue written notification to the 
CONSULTANT of any and all changes approved by the COUNTY in the CONSULTANT'S: (1) 
compensation; (2) time and/or schedule of service delivery; (3) scope of services; or, (4) other changes relative 
to BASIC SERVICES and ADDITIONAL SERVICES pursuant to this Agreement, including CHANGE 
ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS pertaining thereto. The DEPARTMENT 
DIRECTOR is responsible for acting on the COUNTY'S behalf to administer, coordinate, interpret and 
otherwise manage the contractual provisions and requirements set forth in this Agreement, including approved 
CHANGE ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS. 

2.12 PROJECT MANAGER 

The term PROJECT MANAGER refers to the person employed or retained by the COUNTY and 
designated, in writing, to serve and act on the COUNTY'S behalf to provide direct contact and communication 
between the COUNTY and CONSULTANT with respect to providing information, assistance, guidance, 
coordination, review, approval and acceptance of the professional services, work and materials to be provided 
and performed by the CONSUL TANT pursuant to this Agreement and duly approved SUPPLEMENTAL 
TASK AUTHORIZATIONS and CHANGE ORDERS. The PROJECT MANAGER is not authorized to and 
may not issue any verbal, or written, request or instruction to the CONSUL TANT that would have the effect, 
or be interpreted to have the effect, of modifying or changing in anyway whatsoever the: (1) Scope of Services 
to be provided and performed by the CONSULTANT; (2) The time the CONSULTANT is obligated to 
commence and complete all such services; or, (3) The amount of compensation the COUNTY is obligated or 
committed to pay the CONSULTANT. The PROJECT MANAGER will review and make appropriate 
recommendations on all requests submitted by the CONSUL TANT for payment for services and work 
provided and performed, and reimbursable costs and expenses, as provided for in this Agreement, CHANGE 
ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS. 

2.13 LUMP SUM FEES 

Lump Sum Fees, hereinafter identified as L.S., are understood and agreed to include all direct and 
indirect labor costs, personnel related costs, overhead and administrative costs, costs of sub-consultants and/or 
subcontractors, out-of-pocket expenses and costs, professional service fees and any other costs or expenses 
which may pertain to the services and/or work to be performed, provided and/or furnished by the Consultant 
as may be required and/or necessary to complete each and every task set forth in the Scope of Professional 
Services, Exhibit "A", or as may be set in subsequent Supplemental Task Authorizations, and/or Change 
Orders agreed to in writing by both parties to this Agreement. 

2.14 NOT-TO-EXCEED FEES 

When all, or any portion, of the CONSULTANT'S compensation to provide and perform the services 
and work necessary and required pursuant to the Tasks set forth in Agreement Exhibit "A", and any Change 
Orders, Supplemental Task Authorizations, and Work Orders authorized thereto, is established to be made on 
a NOT-TO-EXCEED (N. T .E.) amount basis, it is mutually understood and agreed that such compensation for 
each completed Task will be made on the following basis: 

For the actual hours necessary, required and expended by the CONSULTANT'S professional and 
technical personnel, multiplied by the applicable hourly rates for each classification or position as set 
forth in Attachment No. 1 to Exhibit "B", as attached, and any approved Change Orders or 
Supplemental Task Authorizations; and 

For the actual necessary, required and expended non-personnel reimbursable expenses and costs, 
multiplied by the applicable "Basis of Charges" for each item as set forth in Attachment No. 2 to Exhibit 
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"B", as attached, and any approved Change Orders or Supplemental Task Authorizations; and 

For the actual, necessary and required hours, and non-personnel expenses and costs, expended by 
Sub-Consultants and SubContractors engaged by the CONSULTANT, multiplied by such hourly rates 
and unit costs as are agreed to by the COUNTY and the CONSUL TANT and as are set forth as a part 
of this Agreement and any approved Change Orders or Supplemental Task Authorizations; and 

With the understanding and agreement that the COUNTY will pay the CONSULTANT for all such 
costs and expenses within the established Not-to-Exceed amount for each Task or Sub-Task subject to 
the CONSULTANT presenting an itemized and detailed invoice with appropriate supporting 
documentation attached thereto to show evidence satisfactory to the COUNTY covering all such costs 
and expenses; and 

With the understanding and agreement that the CONSULTANT'S invoices and all payments to be made 
for all Not-to-Exceed amounts will be subject to the review, acceptance and approval of the COUNTY; 
and with the understanding and agreement that when the CONSULTANT'S compensation is 
established on a Not-to-Exceed basis for a specific Task or Sub-Task the total amount of compensation 
to be paid the CONSUL TANT to cover all personnel costs, non-personnel reimbursable expenses and 
costs, and Sub-Consultant and SubContractor costs for any such specific Tasks or Sub-Tasks shall not 
exceed the amount of the total Not-to-Exceed compensation established and agreed to for each specific 
Task or Sub-Task. In the event the amount of compensation for any Task or Sub-Task to which the 
CONSULTANT is entitled on the Not-to-Exceed basis set forth above is determined to be necessary, 
required and actually expended and is determined to be actually less than the Not-to-Exceed amount 
established for the specific Task or Sub-Task, it is understood and agreed that any unexpended amount 
under a specific Task or Sub-Task may not be used, applied, transferred, invoiced or paid for services 
or work provided or performed on any other Task or Sub-Task. 

ARTICLE 3.00 - OBLIGATIONS OF THE CONSULTANT 

The obligations of the CONSULTANT with respect to all the BASIC SERVICES and ADDITIONAL 
SERVICES authorized pursuant to this Agreement include, but are not limited to, the following: 

3.01 LICENSES 

The CONSULTANT agrees to obtain and maintain throughout the period this Agreement is in effect 
all such licenses as are required to do business in the State of Florida and in Lee County, Florida, including, 
but not limited to, licenses required by the respective State Boards and other governmental agencies 
responsible for regulating and licensing the professional services provided and performed by the 
CONSULTANT pursuant to this Agreement. 

3.02 PERSONNEL 

(1) QUALIFIED PERSONNEL 

The CONSULT ANT agrees when the services to be provided and performed relate to a professional 
service that, under Florida Statutes, requires a license, certificate of authorization or other form oflegal 
entitlement to practice such services, to employ and/or retain only qualified personnel to be in 
responsible charge of all BASIC SERVICES and ADDITIONAL SERVICES to be provided pursuant 
to this Agreement. 

(2) CONSULTANT'S PROJECT DIRECTOR 
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The CONSULTANT agrees to employ and designate, in writing, a qualified and, ifrequired by law, a 
licensed professional to serve as the CONSULTANT'S Project Director. The CONSULTANT'S 
Project Director shall be authorized and responsible to act on behalf of the CONSUL TANT with 
respect to directing, coordinating and administering all aspects of the services to be provided and 
performed under this Agreement thereto. The CONSULTANT'S Project Director shall have full 
authority to bind and obligate the CONSULTANT on any matter arising under this Agreement unless 
substitute arrangements have been furnished to the COUNTY in writing. The CONSULTANT agrees 
that the Project Director shall devote whatever time is required to satisfactorily direct, supervise and 
manage the services provided and performed by the CONSULT ANT throughout the entire period this 
Agreement is in effect. The person selected by the CONSUL TANT to serve as the CONSULTANT'S 
Project Director shall be subject to the prior approval and acceptance of the COUNTY. 

(3) REMOVAL OF PERSONNEL 

The CONSULTANT agrees, within thirty (30) calendar days of receipt of a written request from the 
COUNTY, to promptly remove and replace the CONSULTANT'S Project Director, or any other 
personnel employed or retained by the CONSULTANT, or personnel of the sub-consultants or 
subcontractors engaged by the CONSULTANT to provide and/or perform services and/or work 
pursuant to the requirements of this Agreement, who the COUNTY shall request, in writing, be 
removed, which request may be made by the COUNTY with or without cause. 

3.03 TIMELY ACCOMPLISHMENT OF SERVICES 

The timely performance and completion of the required services, work and materials is vitally 
important to the interests of the COUNTY. Time is of the essence for all of the duties and obligations contained 
in this Agreement thereto. The COUNTY may suffer damages in the event that the CONSULTANT does not 
accomplish and complete the required services in a timely manner. The CONSULTANT agrees to employ, 
engage, retain and/or assign an adequate number of personnel throughout the period of this Agreement so that 
all BASIC SERVICES and ADDITIONAL SERVICES will be provided, performed and completed in a timely 
and diligent manner throughout. 

3.04 STANDARDS OF PROFESSIONAL SERVICE 

The work and/or services to be provided and/or performed by the CONSULTANT and by any 
Sub-Consultants and/or SubContractors engaged by the CONSULTANT as set forth in the Scope of 
Professional Services, Exhibit "A", shall be done in accordance with the generally accepted standards of 
professional practice and in accordance with the laws, rules, regulations, ordinances, codes, policies, standards 
or other guidelines issued by those governmental agencies which have jurisdiction over all or a portion of this 
project and which are in effect at the time the COUNTY approves this Agreement, or which may subsequently 
be changed or revised. Any subsequent change or revision to such laws, rules, regulations, ordinances, codes, 
policies, standards or other guidelines which requires the CONSULTANT to provide and/or perform work 
and/or services which are significantly different from that set forth in the Scope of Professional Services, 
Exhibit "A", shall serve as a basis for the COUNTY to consider the development and issuance of a Change 
Order to provide for a change to, or Additional Services to the services set forth in the Agreement. 

3.05 CORRECTION OF ERRORS, OMISSIONS OR OTHER DEFICIENCIES 

(1) RESPONSIBILITY TO CORRECT 
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The CONSULTANT agrees to be responsible for the professional quality, technical adequacy and 
accuracy, timely completion, and the coordination of all data, studies, surveys, designs, specifications, 
calculations, estimates, plans, drawings, construction documents, photographs, reports, memoranda, 
other documents and instruments, and other services, work and materials performed, provided, and/or 
furnished by CONSULTANT or by any sub-consultants and/or subcontractors retained or engaged by 
the CONSUL TANT pursuant to this Agreement. The CONSUL TANT shall, without additional 
compensation, correct or revise any errors, omissions or other deficiencies in such data, studies, 
surveys, designs, specifications, calculations, estimates, plans, drawings, construction documents and 
instruments, and other services, work and materials resulting from the negligent act, errors or omissions 
or intentional misconduct of CONSULTANT or any sub-consultants or subcontractors engaged by the 
CONSULTANT. 

(2) COUNTY'S APPROVAL SHALL NOT RELIEVE CONSULTANT OF RESPONSIBILITY 

Neither review, approval, or acceptance by the COUNTY of data, studies, surveys, designs, 
specifications, calculations, estimates, plans, drawings, construction documents, photographs, reports, 
memoranda, other documents and instruments, and incidental professional services, work and materials 
furnished hereunder by the CONSULTANT, or any sub-consultants or subcontractors engaged by the 
CONSULTANT, shall in any way relieve CONSULTANT of responsibility for the adequacy, 
completeness and accuracy of its services, work and materials and the services, work and materials of 
any and all sub-consultants and/or subcontractors engaged by the CONSULTANT to provide and 
perform services in connection with this Agreement. Neither the COUNTY'S review, approval or 
acceptance of, nor payment for, any of the CONSULT ANT'S services, work and materials shall be 
construed to operate as a waiver of any of the COUNTY'S rights under this Agreement, or any cause 
of action it may have arising out of the performance of this Agreement. 

3.06 LIABILITY 

(1) CONSULTANT TO HOLD COUNTY HARMLESS 

Consistent with the provisions ofFS s. 725.08, CONSULTANT agrees to indemnify and hold harmless 
the COUNTY, its officers and employees, from liabilities, damages, losses and costs, including, but 
not limited to, reasonable attorney's fees, to the extent caused by the negligence, recklessness, or 
intentionally wrongful conduct of the CONSULT ANT and other persons employed or utilized by the 
CONSUL TANT, including, but not limited to sub-consultants, sub-contractors and materialmen, in the 
performance of this contract, including any Change Orders or Supplemental Task Authorizations. 
CONSULTANT and COUNTY agree that the monetary limitation on the indemnification provided 
under this contract is limited to the full amount of the contract award (i.e. Compensation to be paid 
Consultant as set forth in the attached Exhibit B), including any sums added or subtracted from the 
contract award through Change Orders or Supplemental Task Authorizations. Consistent with FS s. 
768.28, COUNTY agrees that CONSULTANT will not be liable for damages arising out of the 
negligence of the COUNTY, its officers or employees. 

3.07 NOT TO DIVULGE CERTAIN INFORMATION 

CONSULTANT agrees, during the term of this Agreement, not to divulge, furnish or make available 
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to any third person, firm, or organization, without COUNTY'S prior written consent, or unless incident to the 
proper performance of CONSULTANT'S obligations hereunder, or in the course of judicial or legislative 
proceedings where such information has been properly subpoenaed, any non-public information concerning 
the services to be rendered by CONSULT ANT or any sub-consultants or subcontractors pursuant to this 
Agreement. CONSULTANT shall require all of its employees, sub-consultants and subcontractors to comply 
with the provisions of this paragraph. 

3.08 CONSULTANT TO REPAIR PROPERTY DAMAGE CAUSED BY THE CONSULTANT 

CONSUL TANT agrees to promptly repair and/ or replace, or cause to have repaired and/ or replaced, at 
its sole cost and expense and in a manner acceptable to and approved by the COUNTY, any property damage 
arising out of, or caused by, the willful or negligent acts of the CONSULTANT, or of its sub-consultants and/or 
subcontractors. This CONSULTANT'S obligation under this sub-article does not apply to property damage 
caused by any other Consultant or Contractor engaged directly by the COUNTY. 

The COUNTY reserves the right, should the CONSULTANT fail to make such repairs and/or 
replacement within a reasonable period of time, to cause such repairs and/or replacement to be made by others 
and for all costs and expenses associated with having such repairs and/or replacement done to be paid for by 
the CONSULTANT, or by the CONSULTANT reimbursing the COUNTY for all such costs and expenses. 

3.09 RESPONSIBILITY FOR ESTIMATES 

(1) In the event the services required pursuant to this Agreement include the CONSULTANT 
preparing and submitting to the COUNTY, cost estimates, the CONSULTANT, by exercise of his 
experience, effort, knowledge and judgment, shall develop such cost estimates as are set forth in, or as 
may be required under the Agreement and shall be held accountable, responsible and liable for the 
accuracy, completeness, and correctness of any and all such cost estimates. For purposes of the 
Liability Provisions of this Article only, the CONSULTANT'S estimates shall be considered valid and 
effective for a period of six (6) months from the date of the COUNTY'S acceptance of the estimates. 

(2) The cost estimates of CONSULTANTS or SUB-CONSULT ANTS engaged by 
CONSULTANTS, for the appraisal or valuation of property or easements, or the estimate of damages 
or costs associated with the acquisition of property or easements are exempted from the provisions of 
Article 3.09. 

(3) Cost Estimates 

(A) ORDER OF MAGNITUDE ESTIMATE 

This is an approximate estimate made without detailed architect/engineering data. Examples 
include, but are not limited to, an estimate from cost-capacity curves, an estimate using scale-up 
or scale-down factors, and an approximate ratio estimate. This type of estimate shall be accurate 
within plus fifty percent (50.0%). If the bids, as described above, fail to meet this prescribed 
accuracy, the cost associated with the preparation and development of the ORDER OF 
MAGNITUDE ESTIMATE shall be recoverable by the COUNTY. 

(B) BUDGET ESTIMATE 

Budget in this case applies to the COUNTY'S budget and not to the budget as a project 
controlled document. A budget is prepared with the use of flowsheets, layouts, and equipment 
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details. This type of estimate shall be accurate within plus twenty-five percent (25.0%). If the 
bids, as described above, fail to meet this prescribed accuracy, the cost associated with the 
preparation and development of the BUDGET ESTIMATE shall be recoverable by the 
COUNTY. 

(C) CONSTRUCTION COST ESTIMATE. 

A construction cost estimate for purposes of this Agreement is an estimate prepared on the basis 
of well defined engineering/architectural data and on detailed information set forth in 
specifications, designs or drawings which are to be used as a basis for obtaining bids or price 
proposals for constructing the project. This type of estimate shall be accurate within plus or 
minus ten percent (10%) of the cost of the construction of the project. The accuracy and 
reliability of a CONSTRUCTION COST ESTIMATE is vital to the COUNTY'S interests 
because it may be used for such purposes as, but not limited to the following; budgeting, 
obtaining, allocating or obligating funds for the project; evaluating and determining the 
reasonableness and acceptableness of bids or price proposals for construction projects; or 
establishing the assessment amounts for Municipal Service Benefit Units (M.S.B.U.). 

In the event the COUNTY solicits and receives bids or price proposals from contractors on a 
construction project based on specifications, design, drawings and a CONSTRUCTION COST 
ESTIMATE prepared by the CONSULTANT, and the lowest bid or price proposal, submitted 
by a responsive and responsible bidder or proposer, which bid or price proposal exceeds the 
amount of the CONSULTANT'S CONSTRUCTION COST ESTIMATE by more than the 
percent accuracy set forth hereinabove, the CONSUL TANT shall, upon notification by the 
COUNTY, assume responsibility for and proceed to provide and perform the following service 
without additional compensation: 

The CONSULTANT will, subject to the review and approval of the COUNTY, modify at its 
expense the specifications, design, drawings and related bidding and contract documents to the 
extent necessary to reduce the anticipated construction costs so that the re-solicitation of bids 
or price proposals will realize bids or price proposals being received that are within the range 
of accuracy established for the CONSTRUCTION COST ESTIMATE prepared by the 
CONSULTANT. Any such modifications made by the CONSUL TANT shall not conflict with 
the functional or operational requirements established by the COUNTY for the project and set 
forth in the Agreement or Change Order(s) or Supplemental Task Authorization(s) issued 
thereto, nor shall any such modifications conflict with established rules, regulations, 
requirements or professional standards pertaining to the design, specifications or drawings 
prepared by the CONSUL TANT, nor shall such modifications adversely affect the safe use or 
operation of the constructed project. 

In the event (1) the CONSULTANT'S modification of the design, specifications, drawings and 
related bidding and contract documents; and, (2) the re-solicitation of bids or price proposals 
do not result in bids or price proposals being received from a responsive and responsible bidder 
or proposer that are within the established percent accuracy of the CONSULTANT'S 
CONSTRUCTION COST ESTIMATE, the costs associated with the CONSULTANT'S 
preparation and development of the CONSTRUCTION COST ESTIMATE shall be 
recoverable by the COUNTY by an appropriate reduction in the CONSULTANT'S invoice 
requesting payment for services rendered. 
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For determination of compliance with the accuracy requirement established for the 
CONSTRUCTION COST ESTIMATE prepared by the CONSULTANT, the amount of the 
CONSTRUCTION COST ESTIMATE submitted by the CONSULTANT shall be adjusted 
from the date the CONSTRUCTION COST ESTIMATE was received by the COUNTY until 
the date bids or price proposals are received by the COUNTY, by applying the percent change 
in the "20 Cities Cost Index" as published in the ENR (formerly ENGINEERING 
NEWS-RECORD) a McGraw-Hill, Inc. publication. 

If, in response to its solicitation, the COUNTY receives less than three bids or priced proposals 
for a project, there is the potential that such bids or priced proposals may not be a realistic 
representation of the costs expected to be associated with the project. If under such 
circumstances, and if in the professional judgment of the CONSULT ANT, the low bid or the 
low priced proposal received from a responsive bidder or proposer does not realistically 
represent the costs associated with the project, the CONSULTANT may deem it appropriate to 
recommend the COUNTY reject any such bids or priced proposals. If under such circumstances 
the COUNTY concurs with.the CONSULTANT'S recommendation and rejects the bids or 
priced proposals, the COUNTY will not hold the CONSULTANT responsible to, nor will the 
COUNTY require the CONSULTANT to, modify the specifications, design, drawings and 
related bidding and contract documents as set forth hereinbefore. 

3.10 PERMITS 

The CONSULTANT will be responsible for preparing and submitting all required applications and 
other supportive information necessary to assist the COUNTY in obtaining all reviews, approvals and permits, 
with respect to the CONSULTANT'S design, drawings and specifications required by any governmental body 
having authority over the project. Any fees required for such reviews, approvals or permits will be covered 
by a check issued by the COUNTY and made payable to the respective governmental body upon the 
CONSUL TANT furnishing the COUNTY satisfactory documentation of such fees. The CONSUL TANT will 
be similarly responsible for preparing and submitting all required applications and other supportive 
information necessary to assist the COUNTY in obtaining any renewals and/or extensions of reviews, 
approvals or permits that may be required while this Agreement is in effect. The COUNTY shall, at the 
CONSULTANT'S request, assist in obtaining required signatures and provide the CONSULTANT with all 
information known to be available to the COUNTY so as to assist the CONSULTANT in the preparation and 
submittal of any original, renewal or extension of required reviews, approvals or permits. 

3.11 ADDITIONAL SERVICES 

Should the COUNTY request the CONSULTANT to provide and perform professional services for 
this project which are not set forth in EXHIBIT "A", the CONSULTANT agrees to provide and perform such 
ADDITIONAL SERVICES as may be agreed to in writing by both parties to this Agreement. Such 
ADDITIONAL SERVICES shall constitute a continuation of the professional services covered under this 
Agreement and shall be provided and performed in accordance with the covenants, terms, and provisions set 
forth in this Agreement thereto. 

ADDITIONAL SERVICES shall be administered and authorized as "SUPPLEMENTAL TASK 
AUTHORIZATIONS" or "CHANGE ORDERS" under the Agreement. The CONSULTANT shall not 
provide or perform, nor shall the COUNTY incur or accept any obligation to compensate the CONSUL TANT 
for any ADDITIONAL SERVICES unless and until a written "SUPPLEMENTAL TASK 
AUTHORIZATIONS" or "CHANGE ORDER" shall have been agreed to and executed by both parties. 
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Each such "SUPPLEMENTAL TASK AUTHORIZATION" or "CHANGE ORDER" shall set forth a 
comprehensive, detailed description of: (1) the Scope of the ADDITIONAL SERVICES requested; (2) the 
basis of compensation; and, (3) the period of time and/or schedule for performing and completing said 
ADDITIONAL SERVICES. 

3.12 TRUTH-IN-NEGOTIATIONS CERTIFICATE 

The COUNTY may request the CONSULTANT to execute a Truth-in-Negotiations Certificate 
("Certificate"), in a form attached as EXHIBIT "F". The Certificate shall state that wage rates and other factual 
unit costs supporting the compensation are accurate, complete and current at the time this Agreement is 
executed. . The original contract price and any additions thereto shall be adjusted to exclude any significant 
sums by which the COUNTY determines the contract price was increased due to inaccurate, incomplete or 
non-current wage rates or other factual unit costs. 

3.13 COMPLETION OF TASKS 

Unless otherwise set forth in the Agreement the CONSUL TANT shall be responsible for providing and 
performing whatever services, work, equipment, material, personnel, supplies, facilities, transportation and 
administrative support that are necessary and required to complete all of the tasks set forth in Agreement 
Exhibit "A" entitled "Scope of Professional Services" and Change Orders, and Supplemental Task 
Authorizations authorized. The compensation to be paid the CONSUL TANT as set forth in Agreement Exhibit 
"B" entitled "Compensation and Method of Payment" and Change Orders, and Supplemental Task 
Authorizations authorized thereto shall be understood and agreed to adequately and completely compensate 
the CONSUL TANT for providing and performing whatever services, work, equipment, material, personnel, 
supplies, facilities, transportation and administrative support that are necessary and required to complete the 
tasks set forth in Agreement Exhibit "A" and Change Orders, Supplemental Task Authorizations, and Work 
Orders authorized thereto as stated above." 

ARTICLE 4.00 - OBLIGATIONS OF THE COUNTY 

4.01 DESIGNATION OF PROJECT MANAGER 

The COUNTY agrees after the execution of this Agreement to promptly advise the CONSULTANT, 
in writing, of the person designated to serve and act as the COUNTY'S PROJECT MANAGER pursuant to 
the provisions of Article 2.13 of this Agreement. Such notification shall be provided to the CONSULTANT 
by the COUNTY'S DEPARTMENT DIRECTOR. 

4.02 AVAILABILITY OF COUNTY INFORMATION 

(1) PROJECT GUIDELINES AND CRITERIA 

Guidelines to the CONSULTANT regarding requirements the COUNTY has established or suggests 
relative to the Project including, but not limited to such items as: goals, objectives, constraints, and any 
special financial, budgeting, space, site, operational, equipment, technical, construction, time and 
scheduling criteria are set forth in attached EXHIBIT "E", entitled "PROJECT GUIDELINES AND 
CRITERIA". 

(2) COUNTY TO PROVIDE PERTINENT REFERENCE MATERIAL 
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At the CONSULTANT'S request, the COUNTY agrees to provide to the CONSULTANT, at no cost 
to the CONSULTANT, all pertinent information known to be available to the COUNTY to assist the 
CONSULTANT in providing and performing the required professional services. Such information 
may include, but not be limited to: previous reports; plans, drawings and specifications; maps; property, 
boundary, easement, right-of-way, topographic, reference monuments, control points, plats and related 
survey data; data prepared or services furnished by others to the COUNTY such as sub-surface 
investigations, laboratory tests, inspections of natural and man-made materials, property appraisals, 
studies, designs and reports. 

4.03 AVAILABILITY OF COUNTY'S DESIGNATED REPRESENTATIVES 

The COUNTY agrees that the DEPARTMENT DIRECTOR and the PROJECT MANAGER shall be 
available within a reasonable period of time, with reasonable prior notice given by the CONSULTANT, to 
meet and/or consult with the CONSULTANT on matters pertaining to the services to be provided and 
performed by the CONSULTANT. The COUNTY further agrees to respond within a reasonable period of 
time to written requests submitted by the CONSUL TANT. 

4.04 ACCESS TO COUNTY PROPERTY 

The COUNTY agrees, with reasonable prior written notice given by the CONSULTANT, to provide 
the CONSULTANT with access within a reasonable period of time to COUNTY property, facilities, buildings 
and structures to enable the CONSULTANT to provide and perform the required professional services and 
work pursuant to this Agreement. Such rights of access shall not be exercised in such a manner or to such an 
extent as to impede or interfere with COUNTY operations, or the operations carried on by others under a lease, 
or other contractual arrangement with the COUNTY, or in such a manner as to adversely affect the public 
health and safety. Such access may, or may not be, within the CONSULTANT'S normal office and/or field 
work days and/or work hours. 

ARTICLE 5.00 - COMPENSATION AND METHOD OF PAYMENT 

5.01 BASIC SERVICES 

The COUNTY will pay the CONSULTANT for all requested and authorized BASIC SERVICES 
rendered hereunder by the CONSULTANT and completed in accordance with the requirements, provisions, 
and/or terms of this Agreement and accepted by the COUNTY in accordance with the provisions for 
compensation and payment of said BASIC SERVICES as set forth and prescribed in attached EXHIBIT "B", 
or on the basis of such changes to the established compensation as may be mutually agreed to by both parties 
to this Agreement and evidenced by a written and duly approved Change Order. 

5.02 ADDITIONAL SERVICES 

The COUNTY will pay the CONSULTANT for all ADDITIONAL SERVICES that have been requested and 
authorized by the COUNTY and agreed to, in writing, by both parties to this Agreement and which have been 
rendered as ADDITIONAL SERVICES by the CONSULTANT and completed in accordance with the 
requirements, provisions, and/or terms of this Agreement and accepted by the COUNTY in accordance with 
the provisions for compensation and payment of said ADDITIONAL SERVICES as set forth and prescribed 
in attached EXHIBIT "B" or on the basis of such changes to the established compensation as may be mutually 
agreed to by both parties to this Agreement as evidenced by a written Change Order or Supplemental Task 
Authorization executed by both parties. 

5.03 METHODOFPAYMENT 

(1) MONTHLY STATEMENTS 

Page 12 



The CONSULTANT is entitled to submit no more than one invoice statement to the COUNTY each 
calendar month covering services rendered during the preceding calendar month. The 
CONSULTANT'S invoice statements must be itemized to correspond to the basis of compensation as 
set forth in the Agreement, CHANGE ORDERS, or SUPPLEMENTAL TASK AUTHORIZATIONS. 
The CONSULTANT'S invoice statements must contain a breakdown of charges, description of services 
and work provided and/or performed, and where appropriate, supportive documentation of charges 
consistent with the basis of compensation set forth in the Agreement, CHANGE ORDERS, and/or 
SUPPLEMENTAL TASK AUTHORIZATIONS. 

(2) PAYMENT FOR SERVICES PERFORMED 

The COUNTY shall pay the CONSULTANT for services performed using either of the following 
methods, or using a combination thereof: 

(A) The COUNTY shall pay the CONSULTANT on the basis of services completed for 
tasks set forth in Exhibits "A" and "B", as evidenced by work products such as reports, 
drawings, specifications, etc., submitted by the CONSULTANT and accepted by the 
COUNTY. No payments shall be made for CONSULTANT'S Work-in-Progress until 
service items for which payment amounts have been established and set forth in this 
Agreement have been completed by the CONSULTANT and accepted by the 
COUNTY. Whenever an invoice statement covers services for which no work product 
is required to be furnished by the CONSULTANT to the COUNTY, the COUNTY 
reserves the right to retain ten percent (10%) of the amount invoiced until such service 
requirements are fully completed. 

(B) The COUNTY shall pay the CONSULTANT for services performed for tasks set forth 
in Exhibits "A" and "B" on the basis of an invoice statement covering CONSULTANT'S 
Work-in-Progress expressed as a percentage of the total cost of the service and/or work 
required for each task invoiced in this manner. All such Work-in-Progress percentages 
are subject to the review and approval of the COUNTY. The decision of the COUNTY 
shall be final as to the Work-in-Progress percentages paid. Payment by the COUNTY 
for tasks on a Work-in-Progress percentage basis shall not be deemed or interpreted in 
any way to constitute an approval or acceptance by the COUNTY of any such service 
or Work-in-Progress. The CONSULTANT shall be responsible for correcting, 
re-doing, modifying or otherwise completing the services and work required for each 
task before receiving final, full payment whether or not previous Work-in-Progress 
payments have been made. All tasks to be paid for on a Work-in-Progress percentage 
basis shall be agreed to by both parties to the Agreement and each task to be paid in this 
manner shall be identified in Exhibit "B" with the notation (WIPP). Only tasks so 
identified will be paid on a Work-in-Progress percentage basis. The COUNTY reserves 
the right to retain ten percent (10%) of the amount invoiced until such service 
requirements are fully completed. 

(3) PAYMENT SCHEDULE 

Payment will be made upon receipt of a proper invoice and in compliance with FL § Chapter 218, 
otherwise known as the "Florida Prompt Payment Act," and, pursuant to the Lee County Board of 
County Commissioners payment policies as described herein. Should the COUNTY object or take 
exception to the amount of any CONSULTANT'S invoice statement, the COUNTY shall notify the 
CONSULTANT of such objection or exception within the payment period set forth hereinbefore. If 
such objection or exception remains unresolved at the end of the payment period, the COUNTY shall 
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withhold the disputed amount and make payment to the CONSULTANT of the amount not in 
dispute. Payment of any disputed amount, or adjustments thereto, shall be made within forty-five ( 45) 
calendar days of the date such disputed amount is resolved by mutual agreement of the parties to this 
Agreement. 

5.04 PAYMENT WHEN SERVICES ARE TERMINATED AT THE CONVENIENCE 
OF THE COUNTY 

In the event of termination of this Agreement at the convenience of the COUNTY, not at the fault of 
the CONSULTANT, the COUNTY shall compensate the CONSULTANT only for: (1) all services performed 
prior to the effective date of termination; (2) reimbursable expenses then due; and, (3) reasonable expenses 
incurred by the CONSULTANT in affecting the termination of services and work, and incurred by the 
submittal to the COUNTY of project drawings, plans, data, and other project documents. 

5.05 PAYMENT WHEN SERVICES ARE SUSPENDED 

In the event the COUNTY suspends the CONSULTANT'S services and work on all or part of the 
services required to be provided and performed by the CONSUL TANT pursuant to this Agreement, the 
COUNTY shall compensate the CONSUL TANT only for the services performed prior to the effective date of 
suspension and reimbursable expenses then due and any reasonable expenses incurred or associated with, or 
as a result of such suspension. 

5.06 NON-ENTITLEMENT TO ANTICIPATED FEES IN THE EVENT OF SERVICE TERMINATION, 
SUSPENSION, ELIMINATION, CANCELLATION AND/OR DECREASE , 

In the event the services required pursuant to this Agreement are terminated, eliminated, cancelled, or 
decreased due to: (1) termination; (2) suspension in whole or in part; and, (3) and/or are modified by the 
subsequent issuance of SUPPLEMENTAL TASK AUTHORIZATIONS and/or CHANGE ORDERS, other 
than receiving the compensation set forth in Sub-Articles 5.04 and 5.05, the CONSULTANT shall not be 
entitled to receive compensation for anticipated professional fees, profit, general and administrative overhead 
expenses or for any other anticipated income or expense which may be associated with the services which are 
terminated, suspended, eliminated, cancelled or decreased. 

ARTICLE 6.00 - TIME AND SCHEDULE OF PERFORMANCE 

6.01 NOTICE TO PROCEED 

Following the award of this Solicitation to the CONSUL TANT by the Lee County Board of County 
Commissioners, and after the CONSUL TANT has complied with the insurance requirements set forth 
hereinafter, the COUNTY shall issue the CONSULTANT a WRITTEN NOTICE TO PROCEED. Following 
the issuance of such NOTICE TO PROCEED the CONSUL TANT shall be authorized to commence work and 
the CONSULTANT thereafter shall commence work promptly and shall carry on all such services and work 
as may be required in a timely and diligent manner until completion of the CONSULTANT's work. 

6.02 TIME OF PERFORMANCE 

The CONSULT ANT agrees to complete the services required pursuant to this Agreement within the 
time periods for completion of the various phases and/or tasks of the project services set forth and described 
in this Agreement, as set forth in attached EXHIBIT "C", entitled "TIME AND SCHEDULE OF 
PERFORMANCE." 
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Should the CONSULTANT be obstructed or delayed in the prosecution or completion of its obligations under 
this Agreement as a result of causes beyond the control of the CONSULTANT, or its sub-consultants and/or 
subcontractors, and not due to their fault or neglect, the CONSUL TANT shall notify the COUNTY, in writing, 
within five (5) calendar days after the commencement of such delay, stating the cause thereof and requesting 
an extension of the CONSULTANT'S time of performance. Upon receipt of the CONSULTANT'S request 
for an extension of time, the COUNTY shall grant the extension if the COUNTY determines the delay 
encountered by the CONSULTANT, or its sub-consultants and/or subcontractors, is due to unforeseen causes 
and not attributable to their fault or neglect. 

6.03 CONSULTANT WORK SCHEDULE 

The CONSULTANT is required to prepare and submit to the COUNTY, on a monthly basis 
commencing with the issuance of the NOTICE TO PROCEED, a CONSULTANT'S WORK SCHEDULE. 
The WORK SCHEDULE must set forth the time and manpower scheduled for all of the various phases and/or 
tasks required to provide, perform and complete all of the services and work required for completion of the 
various phases and/or tasks of the project services as set forth in EXHIBIT "C" in such a manner that the 
CONSULTANT'S planned and actual work progress can be readily determined. The CONSULTANT'S 
WORK SCHEDULE of planned and actual work progress must be updated and submitted by the 
CONSUL TANT to the COUNTY on a monthly basis. 

6.04 FAIL URE TO PERFORM IN A TIMELY MANNER 

Should the CONSULTANT fail to commence, provide, perform and/or complete any of the services 
and work required pursuant to this Agreement in a timely and diligent manner, the COUNTY may consider 
such failure as justifiable cause to terminate this Agreement. As an alternative to termination, the COUNTY 
at its option, may, upon written notice to the CONSULTANT, withhold any or all payments due and owing to 
the CONSULTANT, not to exceed the amount of the compensation for the work in dispute, until such time as 
the CONSULTANT resumes performance of his obligations in such a manner as to get back on schedule in 
accordance with the time and schedule of performance requirements set forth in this Agreement, or any 
CHANGE ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS issued thereto. 

ARTICLE 7.00 - SECURING AGREEMENT 

The CONSUL TANT warrants that the CONSUL TANT has not employed or retained any company or 
person other than a bona fide, regular, full time employee working for the CONSULTANT to solicit or secure 
this Agreement and that the CONSULT ANT has not paid or agreed to pay any person, company, corporation 
or firm other than a bona fide employee working solely for the CONSULTANT any fee, commission, 
percentage, gift or any other consideration contingent upon or resulting from the award or making of this 
Agreement. 

ARTICLE 8.00 - CONFLICT OF INTEREST 

The CONSULTANT represents that it presently has no interest and shall acquire no interest, either 
direct or indirect, which would conflict in any manner with the performance of services required hereunder. 
The CONSULTANT further agrees that no person having any such interest shall be employed or engaged by 
the CONSULTANT for said performance. 

If CONSULTANT, for itself and on behalf of its subconsultants, is about to engage in representing 
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another client, which it in good faith believes could result in a conflict of interest with the work being 
performed by CONSULT ANT or such sub-consultant under this Agreement, then it will promptly bring such 
potential conflict of interest to the COUNTY'S attention, in writing. The COUNTY will advise the 
CONSULTANT, in writing, within ten (10) calendar days as to the period of time required by the COUNTY 
to determine if such a conflict of interest exists. If the COUNTY determines that there is a conflict of interest, 
CONSULTANT or such sub-consultant shall decline the representation upon written notice by the COUNTY. 

If the COUNTY determines that there is not such conflict of interest, then the COUNTY shall give its 
written consent to such representation. If CONSULTANT or sub-consultant accepts such a representation 
without obtaining the COUNTY'S prior written consent, and if the COUNTY subsequently determines that 
there is a conflict of interest between such representation and the work being performed by CONSUL TANT 
or such sub-consultant under this Agreement, then the CONSUL TANT or such sub-consultant agrees to 
promptly terminate such representation. CONSUL TANT shall require each of such sub-consultants to comply 
with the provisions of this Section. 

Should the CONSULTANT fail to advise or notify the COUNTY as provided hereinabove of 
representation which could, or does, result in a conflict of interest, or should the CONSULTANT fail to 
discontinue such representation, the COUNTY may consider such failure as justifiable cause to terminate this 
Agreement. 

ARTICLE 9.00 - ASSIGNMENT, TRANSFER AND SUBCONTRACTS 

The provisions of this Agreement shall inure to the benefit of and be binding upon the respective 
successors and assignees of the parties hereto. A party to this Agreement shall not sell, transfer, assign, license, 
franchise, restructure, alter, or change its corporate structure or otherwise part with possession or mortgage, 
charge or encumber any right or obligation under this Agreement without the proposed assignee and/or party 
restructuring, altering or changing its corporate structure agreeing in writing with the non-assigning party to 
observe and perform the terms, conditions and restrictions on the part of the assigning party to this Agreement, 
whether express or implied, as if the proposed assignee and/or party restructuring, altering or changing its 
corporate structure was an original contracting party to this Agreement. Notwithstanding the foregoing 
provision, the CONSULTANT may assign its rights if given written authorization by the County. Nor shall 
the CONSUL TANT subcontract any of its service obligations hereunder to third parties, except as otherwise 
authorized in this Agreement thereto, without prior written approval of the COUNTY. The CONSULTANT 
shall have the right, subject to the COUNTY'S prior written approval, to employ other persons and/or firms to 
serve as sub-consultants and/or subcontractors to CONSULTANT in connection with CONSULTANT 
providing and performing services and work pursuant to the requirements ofthis Agreement. The COUNTY 
shall have the right and be entitled to withhold such approval. Such approval shall not be unreasonably 
withheld. 

In providing and performing the services and work required pursuant to this Agreement, 
CONSULTANT intends to engage the assistance of the sub-consultants and/or subcontractors set forth in 
attached EXHIBIT "D", entitled "CONSULTANT'S ASSOCIATED SUB-CONSULTANTS AND 
SUBCONTRACTORS". 

ARTICLE 10.00 - APPLICABLE LAW 

Unless otherwise specified, this Agreement shall be governed by the laws, rules, and regulations of the 
State of Florida, or the laws, rules, and regulations of the United States when providing services funded by the 
United States government. 
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ARTICLE 11.00 - COVENANTS AGAINST DISCRIMINATION 

11.01 FOR PROJECTS WITH FUNDS APPROPRIATED FROM GENERAL LEE COUNTY REVENUES 

The CONSUL TANT for itself, its successors in interest, and assigns as part of the consideration 
thereof, does hereby covenant and agree that in the furnishing of services to COUNTY hereunder, no 
person on the grounds of race, color, national origin, handicap, or sex shall be excluded from 
participation in, denied the benefits of, or otherwise be subjected to discrimination. The 
CONSULTANT shall comply with Lee County's Affirmative Action Plan or state laws in the hiring of 
sub-consultants. CONSULTANTS who are uncertain of their obligation must obtain a copy of all 
relevant guidelines concerning Lee County's Affirmative Action Plan from the Lee County Department 
of Equal Opportunity. 

ll.02FOR PROJECTS WITH FUNDS APPROPRIATED EITHER IN PART OR WHOLLY FROM 
FEDERAL OR STATE SOURCES 

The CONSUL TANT for itself, its successors in interest, and assigns as part of the consideration 
thereof, does hereby covenant and agree that in the furnishing of services to COUNTY hereunder, no 
person on the grounds of race, color, national origin, handicap, or sex shall be excluded from 
participation in, denied the benefits of, or otherwise be subjected to discrimination. The 
CONSUL TANT shall make every effort to comply with any Disadvantaged Business Enterprise goals 
which have been established for this project. CONSULTANTS who are uncertain of their obligations 
regarding Disadvantaged Business Enterprises for this project must obtain a copy of all relevant federal 
or state guidelines from the Lee County Department of Equal Opportunity. The failure of the 
CONSULTANT to adhere to relevant guidelines shall subject the CONSULTANT to any sanctions 
which may be imposed upon the COUNTY. 

ARTICLE 12.00 - WAIVER OF BREACH 

Waiver by either party of a breach of any provision of this Agreement shall not be deemed to be a 
waiver of any other breach and shall not be construed to be a modification of the terms of this Agreement. 

ARTICLE 13.00 - INSURANCE 

13.01 INSURANCE COVERAGE TO BE OBTAINED 

(1) The CONSULTANT shall obtain and maintain such insurance as will protect him from: (1) claims 
under workers' compensation laws, disability benefit laws, or other similar employee benefit laws; (2) 
claims for damages because of bodily injury, occupational sickness or disease or death of his employees 
including claims insured by usual personal injury liability coverage; (3) claims for damages because of 
bodily injury, sickness or disease, or death of any person other than his employees including claims 
insured by usual personal injury liability coverage; and, ( 4) from claims for injury to or destruction of 
tangible property including loss of use resulting therefrom; any or all of which claims may arise out of, 
or result from, the services, work and operations carried out pursuant to and under the requirements of 
this Agreement, whether such services, work and operations be by the CONSUL TANT, its employees, 
or by any sub-consultants, subcontractors, or anyone employed by or under the supervision of any of 
them, or for whose acts any of them may be legally liable. 

(2) The insurance protection set forth hereinabove shall be obtained and written for not less than the limits 
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ofliability specified hereinafter, or as required by law, whichever is greater. 

(3) The CONSUL TANT, throughout the time this Agreement is in effect, shall require and ensure that any 
and all of its Sub-Consultants and/or SubContractors obtain, have, and maintain the insurance 
coverage's required by law to be provided. 

(4) The CONSULTANT shall obtain, have and maintain during the entire period of this Agreement all 
such insurance policies as are set forth and required herein. 

(5) In the event that the CONSULTANT engages Sub-Consultants or Sub-Contractors to assist the 
CONSULTANT in providing or performing services or work pursuant to the requirements of this 
Agreement, the insurance coverage's required under Article 13.03 to be provided by the 
CONSULT ANT shall cover all of the services or work to be provided or performed by all of the 
Sub-Consultants or SubContractors engaged by the CONSULTANT. However, in the event the 
services or work of Sub-Consultants or Sub-Contractors engaged by the CONSUL TANT is not covered 
by the CONSULTANT'S INSURANCE POLICY(s), it shall be the responsibility of the 
CONSULTANT to ensure that all Sub-Consultants or Sub-Contractors have fully complied with the 
COUNTY insurance requirements for: (1) Worker's Compensation; (2) Commercial General Liability; 
(3) Commercial Automobile Liability; or, (4) Professional Liability as required and set forth in 
Agreement Article 13.00. 

The services or work to be provided or performed by the following Sub-Consultants or Sub-Contractors 
identified in Agreement Exhibit "D" are exempted and excluded from the Professional Liability insurance 
coverage requirements set forth in this Agreement: 

Service and/or work to be 
Provided and/or Performed 

Indicate Name of 
Individual or Firm 

NONE 

(6) The insurance coverage to be obtained by the CONSULTANT or by Sub-Consultants or Sub
Contractors engaged by the CONSULT ANT, as set forth in Agreement Article 13 .03 for: ( 1) Workers' 
Compensation; (2) Comprehensive General Liability; (3) Comprehensive Automobile Liability; or (4) 
Professional Liability is understood and agreed to cover any and all of the services or work set forth in 
Agreement Exhibit "A" and all subsequent Change Orders or Supplemental Task Authorizations. In 
the event the COUNTY shall execute and issue a written Change Order or Supplemental Task 
Authorization authorizing the CONSULT ANT to provide or perform services or work in addition to 
those set forth in Agreement Exhibit "A", it is agreed that the COUNTY has the right to change the 
amount of insurance coverage's required to cover the additional services or work. If the additional 
insurance coverage's established exceeds the amount of insurance coverage carried by the 
CONSULTANT, the compensation established for the Change Order or Supplemental Task 
Authorization shall include consideration of any increased premium cost incurred by the 
CONSULTANT to obtain same. 

13.02CONSULTANT REQUIRED TO FILE INSURANCE CERTIFICATE(S) 
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(1) The CONSULTANT shall submit to the PROCUREMENT MANAGEMENT DEPARTMENT for 
review by the COUNTY'S RISK MANAGEMENT DIVISION all insurance certificates which are 
required under this Agreement for review and approval with respect to compliance with the insurance 
requirements. 

(2) All such insurance certificates shall be in a form and underwritten by an insurance company(s) 
acceptable to the COUNTY and licensed in the State of Florida. 

(3) Each Certificate of Insurance submitted to the COUNTY shall be an original and shall be executed by 
an authorized representative of the insurance company affording coverage. 

( 4) Each Certificate of Insurance shall be addressed to the Lee County Board of County Commissioners, 
Attention: Lee County Procurement Management, PO Box 398, Fort Myers, Florida 33902-0398. 

(5) Each Certificate of Insurance shall specifically include all of the following: 

(A) The name and type of policy and coverage's provided; and 

(B) The amount or limit applicable to each coverage provided and the deductible amount, if any, 
applicable to each type of insurance coverage being provided; and 

(C) The date of expiration of coverage; and 

(D) The designation of the Lee County Board of County Commissioners both as an additional 
insured and as a certificate holder. (This requirement is excepted for Professional Liability 
Insurance and for Workers' Compensation Insurance); and 

(E) A specific reference to this Agreement and the Project to which it pertains. (This requirement 
may be excepted for Professional Liability Insurance); or 

In the event the CONSUL TANT has, or expects to enter into an agreement for professional 
services other than those provided for in this Agreement, the CONSULT ANT may elect to 
submit a certificate of insurance containing the following statement: 

"This policy covers the services or work provided or performed by the Named Insured 
for any and all projects undertaken for Lee County pursuant to one or more written 
Professional Services Agreements, or written Supplemental Task Authorizations, or 
Change Orders thereto, and the limits of liability shown shall not be intended or 
construed as applying to only one project." 

Upon receipt and approval of such a certificate of insurance the COUNTY will administer the 
insurance required for all such agreements utilizing the single "multi-project" certificate of 
insurance and a separate certificate of insurance will not be required for each separate 
agreement. 

(F) A statement indicating any services or work included in or required under Agreement Exhibit 
"A" Scope of Professional Services that is specifically excluded or exempted from coverage 
under the provisions, terms, conditions or endorsements of the CONSULT ANT'S insurance 
policy. A statement which indicates any and all deductible amounts applicable to each type of 
insurance coverage required. In the absence of any such statements, the COUNTY will proceed 
with the understanding, stipulation and condition that there are no deductible amounts, or 
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exclusions or exemptions to the insurance coverage provided. 

(6) Each Certificate of Insurance shall be issued by an insurance agent and/or agency duly authorized to 
do so by and on behalf of the insurance company affording the insurance coverage indicated on each 
Certificate of Insurance. 

(7) If the initial or any subsequently issued Certificate of Insurance expires prior to the completion of the 
work or termination of this Agreement, the CONSUL TANT shall furnish to the COUNTY renewal or 
replacement Certificate of Insurance, or Certified Binder, not later than fifteen (15) calendar days after 
the date of their expiration. Failure of the CONSUL TANT to provide the COUNTY with such renewal 
certificates shall be considered justification for the COUNTY to terminate this Agreement. 

(8) If any of the insurance coverages required by this Agreement shall reach the date of expiration indicated 
on the approved Certificates of Insurance without the COUNTY having received satisfactory evidence 
of renewal or replacement, the CONSUL TANT shall automatically and without further notice stop 
performing all previously authorized services and work. During any time period that the 
CONSULTANT'S services or work is suspended for failure to comply with the insurance requirements 
set forth in the Agreement, the CONSUL TANT shall not be entitled to any additional compensation or 
time to provide and perform the required services or work and the COUNTY shall not be required to 
make payment on any invoices submitted by the CONSULTANT. Upon receipt and approval of 
renewal or replacement Certificates of Insurance, payment for any such invoices shall be made 
promptly by the COUNTY. 

13.03-INSURANCECOVERAGESREQUIRED 

The CONSUL TANT shall obtain and maintain the insurance coverages in the type, amounts and in 
conformance with the minimum requirements provided by Exhibit "G" Insurance. 

ARTICLE 14.00 - DUTIES AND OBLIGATIONS IMPOSED ON THE CONSULTANT 

The duties and obligations imposed upon the CONSULTANT by this Agreement and the rights and 
remedies available hereunder shall be in addition to, and not a limitation of, any otherwise imposed or available 
by law or statute. 

ARTICLE 15.00 - REPRESENTATION OF THE COUNTY 

The CONSUL TANT in providing and performing the services and work required pursuant to this 
Agreement thereto shall only represent the COUNTY in the manner and to the extent specifically set forth in 
writing in this Agreement, and as provided in any written SUPPLEMENTAL TASK AUTHORIZATION or 
CHANGE ORDER issued hereunder. 

In the event the CONSULTANT'S services or work involves construction contract administrative 
support services, the CONSULTANT is not authorized to act on the COUNTY'S behalf, and shall not act on 
the COUNTY'S behalf, in such a manner as to result in changes to: (1) the cost or compensation to be paid the 
construction contractor; or, (2) the time for completing the work as required and agreed to in the construction 
contract; or, (3) the scope of the work set forth in the construction contract documents, unless such 
representation is specifically provided for, set forth and authorized in this Agreement or thereto. 

The COUNTY will neither assume nor accept any obligation, commitment, responsibility or liability 
which may result from representation by the CONSULT ANT not specifically provided for and authorized as 
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stated hereinabove. 

ARTICLE 16.00 - OWNERSHIP OF DOCUMENTS 

All documents such as drawings, tracings, notes, computer files, photographs, plans, specifications, 
maps, evaluations, reports and other records and data relating to this project, other than working papers, 
specifically prepared or developed by the CONSULTANT under this Agreement shall be property of the 
CONSUL TANT until the CONSUL TANT has been paid for providing and performing the services and work 
required to produce such documents. 

Upon completion or termination of this Agreement, or upon the issuance by the COUNTY of a written 
Change Order deleting all or portions of the scope of services or task(s) to be provided or performed by the 
CONSULTANT, all of the above documents, to the extent requested in writing by the COUNTY, shall be 
delivered by the CONSULTANT to the COUNTY within seven (7) calendar days of the COUNTY making 
such a request. In the event the COUNTY gives the CONSULTANT a written Notice of Termination of all or 
part of the services or work required, or upon the issuance to the CONSULT ANT by the COUNTY of a written 
Change Order deleting all or part of the services or work required, the CONSULT ANT shall deliver to the 
COUNTY the requested documents as set forth hereinabove, with the mutual understanding and commitment 
by the COUNTY that compensation earned or owing to the CONSUL TANT for services or work provided or ' 
performed by the CONSULTANT prior to the effective date of any such termination or deletion will be paid 
to the CONSULTANT within thirty (30) calendar days of the date of issuance of the Notice of Termination or 
Change Order. 

The CONSULTANT, at its expense, may make and retain copies of all documents delivered to the 
COUNTY for reference and internal use. The CONSULTANT shall not, and agrees not to; use any of these 
documents, and data and information contained therein on any other project or for any other client without the 
prior expressed written permission of the COUNTY. 

Any use by the COUNTY of said documents, and data and information contained therein, obtained by the 
COUNTY under the provisions of this Agreement for any purpose not within the scope of this Agreement shall 
be at the risk of the COUNTY, and without liability to the CONSULTANT. 

ARTICLE 17.00 - MAINTENANCE OF RECORDS 

The CONSUL TANT will keep and maintain adequate records and supporting documentation 
applicable to all of the services, work, information, expense, costs, invoices and materials provided and 
performed pursuant to the requirements of this Agreement. Said records and documentation will be retained 
by the CONSULT ANT for a minimum of five ( 5) years from the date of termination of this Agreement. 

The COUNTY and its authorized agents shall, with reasonable prior notice, have the right to audit, 
inspect and copy all such records and documentation as often as the COUNTY deems necessary during the 
period of this Agreement, and during the period five (5) years thereafter; provided, however, such activity shall 
be conducted only during normal business hours and at the expense of the COUNTY, and provided further 
that to the extent provided by law the COUNTY shall retain all such records confidential. 

CONSUL TANT specifically acknowledges its obligations to comply with § 119.0701, F .S., with regard 
to public records, and shall: 

1) keep and maintain public records that ordinarily and necessarily would be required by the COUNTY 
in order to perform the services required under this Agreement; 
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2) upon request from the County, provide the County with a copy of the requested records or allow the 
records to be inspected or copied within a reasonable time at a cost that does not exceed the cost 
provided in Chapter 119 Florida Statutes or as otherwise provided by law; 

3) ensure that public records that are exempt or confidential and exempt from public records disclosure 
requirements are not disclosed, except as authorized by law; and 

4) meet all requirements for retaining public records and transfer, at no cost to the COUNTY, all public 
records in possession of CONSUL TANT upon termination of this Agreement and destroy any duplicate 
public records that are exempt or confidential and exempt from public records disclosure requirements. 
All records stored electronically must be provided to the COUNTY in a format that is compatible with 
the information technology system of the COUNTY. 

IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONSULTANT'S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT, CONTACT THE 
CUSTODIAN OF PUBLIC RECORDS AT 239-533-2221, 2115 SECOND STREET, 
FORT MYERS, FL 33901, publicrecords@leegov.com; 
http://www.leegov.com/publicrecords. 

ARTICLE 18.00 - HEADINGS 

The HEADINGS of the Articles, Sections, Exhibits, Attachments, Phases or Tasks as contained in this 
Agreement are for the purpose of convenience only and shall not be deemed to expand, limit or change the 
provisions contained in such Articles, Sections, Exhibits, Attachments, Phases or Tasks. 

ARTICLE 19.00 - ENTIRE AGREEMENT 

This Agreement, including referenced Exhibits and Attachments hereto, constitutes the entire 
Agreement between the parties hereto and shall supercede, replace and nullify any and all prior agreements or 
understandings, written or oral, relating to the matters set forth herein, and any such prior agreements or 
understandings shall have no force or effect whatever on this Agreement. 

The following listed documents, which are referred to hereinbefore, are attached to and are 
acknowledged, understood and agreed to be an integral part of this Agreement: 

(1) EXHIBIT "A" entitled "Scope of Professional Services". 

(2) EXHIBIT "B" entitled "Compensation and Method of Payment". 

(3) EXHIBIT "C" entitled "Time and Schedule of Performance". 

(4) EXHIBIT "D" entitled "Consultant's Associated Sub-Consultants and Subcontractors". 

(5) EXHIBIT "E" entitled "Project Guidelines and Criteria". 

(6) EXHIBIT "F" entitled "Truth in Negotiation Certificate". 

(7) EXHIBIT "G" entitled "Insurance". (Containing copies of applicable Certificates of Insurance) 

(8) EXHIBIT "H" entitled "Amendment to Articles". 
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(9) EXHIBIT "I" entitled "Project Funding Package" 

ARTICLE 20.00 - NOTICES AND ADDRESS OF RECORD 

20.01 NOTICES BY CONSULTANT TO COUNTY 

All notices required and/ or made pursuant to this Agreement to be given by the CONSUL TANT to the 
COUNTY shall be in writing and shall be given by the United States Postal Service Department first class mail 
service, postage prepaid, addressed to the following COUNTY address of record and sent to the attention of 
the County's Project Manager: 

Lee County Board of County Commissioners 
Post Office Box 398 
Fort Myers, Florida 33902-0398 
Department: Lee County Transit/ LeeTran ____________ _ 

20.02 NOTICES BY COUNTY TO CONSULTANT 

All notices required and/or made pursuant to this Agreement to be given by the COUNTY to the 
CONSULTANT shall be made in writing and shall be given by the United States Postal Service Department 
first class mail service, postage prepaid, addressed to the following CONSULTANT'S address ofrecord: 

Name: Atkins North America, Inc. 
Address: 1514 Broadway, Suite 202 
City, State Zip: Fort Myers, FL 33901 
Phone and Fax No.: 239-271-3410 
ATTENTION: Matthew Taylor 
Email: Matthew.Taylor@atkinsglobal.com 

20.03 CHANGEOFADDRESSOFRECORD 

Either party may change its address of record by written notice to the other party given in accordance 
with the requirements of this Article. 

ARTICLE 21.00 - TERMINATION 

This Agreement may be terminated by the COUNTY at its convenience, or due to the fault of the 
CONSULTANT, by the COUNTY giving thirty (30) day written notice to the CONSULTANT. 

If the CONSUL TANT is adjudged bankrupt or insolvent; if it makes a general assignment for the 
benefit of its creditors; if a trustee or receiver is appointed for the CONSUL TANT or for any of its property; 
if it files a petition to take advantage of any debtor's act or to reorganize under the bankruptcy or similar laws; 
if it disregards the authority of the COUNTY'S designated representatives; if it otherwise violates any 
provisions of this Agreement; or for any other just cause, the COUNTY may, without prejudice to any other 
right or remedy, and after giving the CONSULTANT a thirty (30) calendar day written notice, terminate this 
Agreement. 

In addition to the COUNTY'S contractual right to terminate this Agreement in its entirety as set forth 
above, the COUNTY may also, at its convenience, stop, suspend, supplement or otherwise change all, or any 
part of, the Scope of Professional Services as set forth in Exhibit "A", or the Project Guidelines and Criteria as 
set forth in Exhibit "E", or as such may be established by a Supplemental Task Authorization or Change Order 
Agreement. The COUNTY shall provide written notice to the CONSULTANT in order to implement a 
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stoppage, suspension, supplement or change. 

The CONSULT ANT may request that this Agreement be terminated by submitting a written notice to 
the COUNTY dated not less than thirty (30) calendar days prior to the requested termination date and stating 
the reason(s) for such a request. However, the COUNTY reserves the right to accept or not accept the 
termination request submitted by the CONSULTANT, and no such termination request submitted by the 
CONSULT ANT shall become effective unless and until CONSULT ANT is notified, in writing, by the 
COUNTY of its acceptance. 

21.01 CONSULTANT TO DELIVER MATERIAL 

Upon termination, the CONSULTANT shall deliver to the COUNTY all papers, drawings, models, 
and other material in which the COUNTY has exclusive rights by virtue hereof or of any business done, or 
services or work performed or provided by the CONSULTANT on behalf of the COUNTY. 

ARTICLE 22.00 - AMENDMENTS 

The covenants, terms and provisions set forth and contained in all of the Articles to this Agreement 
may be amended upon the mutual acceptance thereof, in writing, by both parties to this Agreement, as 
evidenced by Exhibit H for amending articles. In the event of any conflicts between the requirements, 
provisions and/or terms of the Agreement and any written Amendment (Exhibit H), the requirements, 
provisions and/or terms of the Amendment shall take precedence. 

ARTICLE 23.00 - MODIFICATIONS 

Modifications to covenants, terms and provisions of this Agreement shall only be valid when issued in 
writing as a properly executed CHANGE ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS. In 
the event of any conflicts between the requirements, provisions, and/or terms of this Agreement and any written 
CHANGE ORDERS and/or SUPPLEMENTAL TASK AUTHORIZATIONS, the latest executed CHANGE 
ORDER and/or SUPPLEMENTAL TASK AUTHORIZATION shall take precedence. 

In the event the COUNTY issues a purchase order, memorandum, letter, or other instruments covering 
the professional services, work and materials to be provided and performed pursuant to this Agreement, it is 
hereby specifically agreed and understood that such purchase order, memorandum, letter or other instruments 
are for the COUNTY'S internal control purposes only, and any and all terms, provisions and conditions 
contained therein, whether printed or written, shall in no way modify the covenants, terms and provisions of 
this Agreement and shall have no force or effect thereon. 

No modification, waiver, or termination of the Agreement or of any terms thereof shall impair the rights 
of either party. 

ARTICLE 24.00 - SEVERABILITY 

If any word, phrase, sentence, part, subsection, or other portion of this Agreement, or any application 
thereof, to any person, or circumstance is declared void, unconstitutional, or invalid for any reason, then such 
word, phrase, sentence, part, subsection, other portion, or the proscribed application thereof, shall be severable, 
and the remaining portions of this Agreement, and all applications thereof, not having been declared void, 
unconstitutional, or invalid, shall remain in full force, and effect. 
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ARTICLE 25.00 - VENUE 

Venue for any administrative and/or legal action arising under this Agreement shall be in Lee County, 
Florida. 

ARTICLE 26.00 - NO THIRD PARTY BENEFICIARIES 

Both parties explicitly agree, and this Agreement states that no third party beneficiary status or interest 
is conferred to, or inferred to, any other person or entity. 

ARTICLE 27.00 -AUTHORITY TO PIGGYBACK 

During the Term of this Agreement, CONSULTANT agrees to extend the same terms, covenants and 
conditions available to the COUNTY under this Agreement to other public agencies that have authority to 
purchase from another public agency's competitively solicited contract. Each public agency that intends to 
make purchases under this Agreement must deal directly with the CONSUL TANT in all matters related to the 
purchase(s), including ordering, acceptance and invoicing, and such public agencies are exclusively 
responsible for the payment of all purchases. 

[The remainder of this page intentionally left blank.] 
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ARTICLE 28.00 - ACCEPTANCE 

Acceptance of this Agreement shall be indicated by the signature of the duly authorized representative 
of the hereinabove named parties in the space provided hereinafter and being attested and witnessed as 
indicated. 

IN WITNESS WHEREOF, the parties hereto, by their duly authorized representatives, have executed this 
Agreement the day and year last written below. The effective date for this Agreement shall be the date the 
Lee County Board of County Commissioners awarded the Solicitation to the CONSULTANT. 

ATTEST: 
CLERK OF CIRCUIT CO 

DEPUTY CLERK 

CORPORATE SEAL: 

Jayminth Ji~ym;•~m 
As§b1tmnt Secrdm·y 

COUNTY: LEE COUNTY, FLORIDA 
BOARD OF COUNTY COMMISSIONERS 

~Y:~~ 
v;t,~ Chair 

DATE: ;/2/UJ/1 ~ , 
as to Form for the Reliance of Lee County 

Only 

---
Authorized Signature Printed Name 

Authorized Signature Title 

DATE: \ l l s \ I ¥ 
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EXHIBIT A 

SCOPE OF PROFESSIONAL SERVICES 

for CNl 80087LAC Architectural Design Services & Construction Oversight for Lee Tran's 
Passenger Amenities Program 

BASIC SERVICES 

Section 1. GENERAL SCOPE STATEMENT 

The CONSULTANT shall provide and perform the following services, which shall constitute 
the GENERAL SCOPE of the BASIC SERVICES under the covenants, terms, and provisions of this 
SERVICE PROVIDER AGREEMENT. 

Provide professional engineering and architectural design services for LeeTran's Passenger 
Amenities Program. 

The CONSULTANT shall provide professional engineering and consulting services associated with 
the design oflanding pads, passenger shelters, amenities, and bus route infrastructure improvements, 
emphasizing ADA improvements, at various bus stop locations throughout Lee County. The 
CONSULTANT shall serve as the Engineer of Record for the Project. The CONSULTANT shall 
prepare construction documents of sufficient detail for the construction phase, prepare bid documents 
including plans, technical specifications, prepare applications and obtain all necessary permits (permit 
fees to be paid for by LeeTran), provide engineering services during the bidding process, 
preconstruction process, and may include construction administrative services as determined by the 
County. This procurement is funded by the Florida Department of Transportation (FDOT) and the 
Federal Transit Administration (FTA) and must comply with current FTA required clauses, 
certifications, and regulations and applicable FDOT regulations. 

As the part of the construction management, the CONSULTANT shall follow and ensure compliance 
with the plans and specifications of all the applicable drawings as produced by the CONSULTANT 
and additionally shall follow and ensure the Lee County standard construction processes and 
procedures as outlined and referenced herein are followed. The construction management shall also 
include oversight of the compliance with all federal requirements contained in the Federal Transit 
Administration (FTA) Master Grant Agreement, found here 
https://www.transit.dot.gov/funding/grantee-resources/sample-fta-agreements/fta-grant-agreements, 
including FTA Circular 4220.1 F, FTA Best Practices and Procedures, Disadvantaged Business 
Enterprise (DBE) reporting/monitoring and Davis Bacon Wage Act. 

CONSULTANT shall be responsible for completing all FTA required Independent Cost Estimates 
(ICE) and Price or Costs Analysis associated with each request and processing of each Supplemental 
Task Authorization (STA). 

The Project includes three distinct parts: 

1. SHELTERS WITH COMPLETED DESIGN PLANS: Review of the partial and/or 
completed engineering and design of approximately 39 bus shelters for the issuance of 
permits and oversight of the construction of these shelters. CONSULTANT shall 
provide revisions or recommendations to the COUNTY as necessary to ensure existing 
engineering and designs meet the current building codes and Americans with 
Disabilities Act (ADA) requirements. Revisions shall be presented to the COUNTY and 
upon approval, CONSULTANT shall provide revised designs. 

2. ADA COMPLIANCE TO EXISTING LOCATIONS: Design of approximately 102 
existing LeeTran bus stops to include compliance with the most current regulations 
under the ADA that relate to bus stops, landing pads, shelters, amenities, and bus route 
infrastructure improvement and construction management of these passenger amenities. 



3. CONSTRUCTION COMPLIANCE: It is the intent for LeeTran to manage the day to 
day issues during the construction phase of the project, with the CONSULTANT 
providing the following tasks: 

• Review shop drawings, respond to requests for clarification, and conduct up to (2) site 
visits per site as requested by LeeTran; 

• Preparation of punch list and; 
• Certification of Final Completion to LeeTran; 
• Preparation of revised cost estimate in the event of change orders; 
• Provide Observation Report from each site visit; 
• Provide As-Built based on information provided by the contractor and post construction 

inspection (Note: this will be based off post construction site inspection and not as-built 
surveys); 

• Review and approval of construction pay apps; 
• Review and approve final payment checklist from contractor. 

The work shall include performing engineering analysis, survey, sight distance evaluation, line of 
sight evaluation, checking adequate stopping distance, drainage conveyance, verification of available 
right-of-way or easements, right-of-way and building permitting, and meeting State and Federal 
guidelines. The scope includes the provision of conceptual, preliminary, and final design; assistance 
obtaining required permits and preparation of associated documents; engineer signed, sealed, and 
certificated drawings for each bus stop location and route infrastructure improvement. 

Each stop location, both Shelters with Existing Design Plans and ADA compliance locations, shall 
be designed as a stand-alone set of plans. Plans will be let together or individually in separate 
packages for construction depending on proximity to one another. The signed and sealed structural 
design and details for the shelter structures shall be provided to the CONSULTANT by LeeTran's 
chosen shelter vendor. 

Any additional right-of-way or easements needed for the bus stops or the CONSULTANT shall 
identify route infrastructure improvements prior to 90% plans submittal. The CONSULT ANT shall 
identify for LeeTran which locations will need right-of-way or easements, and meet to discuss design 
alternatives. All property owner coordination and negotiations for easements and right-of-way shall 
be handled by COUNTY with assistance from the CONSULTANT. 

Locations will be issued and/or grouped at the Department's discretion and processed via a 
Supplemental Task Authorization (STA). No work is guaranteed. 

APPLICABLE STANDARDS 

All plans and designs furnished by the CONSULTANT are to be prepared with English Units. The 
current editions, including updates, at the time this agreement is executed, of the following manuals 
and guidelines shall be used as resources and reference materials in the performance of the 
CONSULTANT's work: 

1. Manual of Uniform Minimum Standards for Design, Construction, and Maintenance of 
Streets and Highways, Florida Department of Transportation (FDOT), (Florida Green 
Book) - current edition; ' 

2. AASHTO Roadside Design Guide, current edition; 
3. FDOT Roadway Plan Preparation Manual; 
4. FDOT Roadway and Traffic Design Standards, current edition; 
5. FDOT Standard Specifications for Road and Bridge Construction, current edition; 
6. FDOT Basis of Estimates Handbook; 
7. FDOT's Districts One and Seven Transit Facility Handbook; 
8. MUTCD, current edition; 
9. FDOT Drainage Manuals, Vol. 1-4; 
10. FDOT Structures Design Guidelines; 
11. 2010 ADA Standards for Accessible Design; 
12. SFWMD Chapter 40E-4.051 Exemptions from Permitting; 
13. Accessing Transit - Design Handbook for Florida Bus Passenger Facilities, Ver. Ill, 

2013; 
14. The most current regulations established in the Americans with Disabilities Act. 



15. Chapter 337.408, Florida Statutes, "Regulation of bus stops, benches, transit shelters, 
street light poles, waste disposal receptacles, and modular news racks within rights-of
way" 

16. Florida Administrative Code Rule Chapter 14-20 "Private Use of Right-of-Way" 
17. Section 341.051, Florida Statues, "Administration and financing of public transit and 

intercity bus service programs and projects" 

Listing of the above reference materials is not intended to establish these documents design standards 
or criteria to be used on this project. Selection of appropriate standards and criteria for design of 
roadway elements is influenced by several factors including, but not limited to traffic volume and 
composition, governmental policies, rules and regulations, desired levels of service, terrain features, 
roadside developments, existing conditions, environmental considerations, budgetary constraints, and 
other individual characteristics of the existing conditions. The CONSUL TANT shall decide which 
design standards and criteria shall be used based on an evaluation of these and other factors. 

PERMITING 

All permitting fees associated with the work described herein shall be responsibility of 
CONSULTANT. 

HARDCOPY & ELECTRONIC FILES 

The CONSULTANT shall provide three sets of plans printed single-sided on 1 l"xl 7" paper as well 
as electronic files of all drawings, reports, and specifications for each location where, when and as 
requested and detailed herein. Drawings will be in PDF as well as MicroStation Release V8i ( or 
higher) and compatible with AutoCAD. Reports, specifications, and other written material shall be 
prepared in Microsoft Office 2016 (Word/ Excel), or saved to an older version compatible with Lee 
County. Project Management scheduling and coordination shall be prepared using Microsoft Project 
software. All electronic files shall be submitted on a CD-ROM, flash-drive, or email. 

In the event of a conflict between the signed and sealed construction documents prepared by the 
CONSULTANT and the electronic files, the signed and sealed hard copy construction documents 
shall govern. New electronic files shall be prepared by the CONSUL TANT to match the signed and 
sealed hard copy construction documents, should this event arise. 

Section 2. TASKS 

Pursuant to the GENERAL SCOPE of the BASIC SERVICES stated herein above, the 
CONSULTANT shall perform all services and/or work necessary to complete the following task(s) 
and/or provide the following item(s) which are enumerated to correspond to the task(s) and/or items 
set forth in EXHIBIT "B'' entitled "COMPENSATION AND METHOD OF PAYMENT". 

PROJECT SCOPE PART 1-REVIEW OF SHELTERS WITH DESIGN PLANS 

Review of the partial and/or completed engineering and design of approximately 39 bus shelters for the 
issuance of permits and the oversight of the construction phase of these shelters. 

Task 1 - Project Administration and Management 

A. Meetings: The CONSULTANT shall provide project progress reports by email, letter, or fax to 
Lee Tran personnel on a monthly basis ( or as invoiced). The CONSUL TANT shall attend meetings 
with LeeTran for project review and/or coordination, as requested. 

B. COUNTY Coordination and Review: The CONSULTANT shall coordinate with COUNTY and 
LeeTran operations regarding the placement/location of the shelter. The CONSULTANT shall 
review the previously completed plans and submit Construction Plans for LeeTran/COUNTY 
review and comment. LeeTran/COUNTY will review the plans and prepare comments on the 
CONSULTANT's review of the previously completed design. The CONSULTANT shall provide 
responses to LeeTran/COUNTY's comments via letter, email, or fax. 



C. Project Scheduling: The CONSULT ANT shall prepare an overall project schedule using Microsoft 
Project. The schedule shall be provided to LeeTran in electronic format and on paper in a readable 
scale within 10 business days of the Notice to Proceed. The CONSULTANT shall provide LeeTran 
an updated Microsoft Project schedule to reflect actual project progress with each submittal phase. 

Task One Deliverables: 

• Project Schedule in Microsoft Project software format, "1 lxl 7" in a readable scale; 

• Monthly project progress reports with proposed schedule for upcoming period; 

• Minutes of each meeting distributed to each attendee and others as requested by LeeTran; 

• Necessary graphics, notes, exhibits, schedules, tables, or other material used to facilitate 

meetings with LeeTran; 

• Written responses to LeeTran comments at each design submittal stage via letter, email, or 

fax; 

• Completion of review of the previously designed shelter plans 

Task 2 - Final Phase (100%) Plans 

The Final Phase ( 100%) plans may include modifications or revisions to the previously designed plans 
and construction plans as a result of COUNTY /LeeTran review and comment. The Final Phase 
(100%) plans submittal package shall include: 

A. Final Phase (100%) Plans: The CONSULTANT shall prepare and submit modifications or 

revisions to all plans based on COUNTY/LeeTran review of the plans. 

B. Construction Cost Opinion: The CONSULTANT shall submit on company letterhead an 
opinion of probable construction costs for each design plan. As part of the estimate, the 
CONSULTANT shall attach to the letter a detailed list showing each bid item, bid number, 
bid item description, unit of measurement, and an estimated unit price. The estimate shall be 
based on available historical cost data for the relative project size. 

C. Construction Permitting: The CONSULT ANT shall obtain necessary building and site 
permits. The CONSULTANT shall also prepare the necessary forms to obtain a necessary 
right-of- way use permit for each bus. These forms should be delivered with the 100% plans 
for inclusion in the construction package to be utilized by the contractor. 

Task Two Deliverables: 
• Written responses.to LeeTran's comments; 

• 100% Construction Cost Opinion with each design plan 

• 100% Plans. 

Task 3 - Bid Phase Services 

Provide Bidding Phase Services, which are limited to: 

• Provide Engineer's Opinion of Cost with each associated design plan. 

• Provide scope of work details to be utilized in construction phase solicitation package. 

• Perform review of COUNTY issued solicitation package prior to advertisement. 

• Attendance and participation at up to (3) pre-bid meetings total for the project. 

• Provide review and response to Requests for Information and Addenda items during the 
solicitation process. 

• Review contractor submissions received and provide Recommendation for Award or 

Concurrence to Recommendation for award to COUNTY. 

PROJECT SCOPE PART 2 -ADA COMPLIANCE TO EXISTING BUS STOP LOCATIONS 



Design of approximately 102 existing Lee Tran bus stops to include compliance with the most current 
regulations under the ADA that relate to bus stops, landing pads, shelters, amenities, and bus route 
infrastructure improvement and provide construction management and oversight of these improvements. 
Includes design of relocation of bus stop should relocation be necessary to comply with the most current 
regulations under the ADA. 

Task 1 - Project Administration and Management 

A. Meetings: The CONSULTANT shall provide project progress reports by email, letter, or fax to 
Lee Tran personnel on a monthly basis ( or as invoiced). The CONSUL TANT shall attend meetings 
with LeeTran for project review and/or coordination, as requested. 

B. COUNTY Coordination and Review: The CONSULTANT shall coordinate with COUNTY and 
LeeTran operations regarding the improvement, or relocation of the bus stop/shelter. The 

CONSULTANT shall prepare and submit Construction Plans for LeeTran/COUNTY review and 

comment at the 90% submittal phase. LeeTran/COUNTY will review the plans and prepare 
comments on the CONSULTANT's design. The CONSULTANT shall provide responses to 

LeeTran/COUNTY's comments via letter, email, or fax. 

C. Project Scheduling: The CONSULT ANT shall prepare an overall project schedule using Microsoft 
Project. The schedule shall be provided to LeeTran in electronic format and on paper in a readable 
scale within 10 business days of the Notice to Proceed. The CONSULTANT shall provide LeeTran 
an updated Microsoft Project schedule to reflect actual project progress with each submittal phase. 

D. Utility Coordination: A survey of the existing utilities based upon above ground location of 
identifiable physical appurtenances shall be performed, as part of the Specific Pmpose Survey as 
outlined in Task 3 and any available record plan data will be used. Any identified conflicts shall 
be shown in the design plans with a note on the plan sheet to the contractor and reflected in the 
overall project schedule. 

Task One Deliverables: 

• Project Schedule in Microsoft Project software format, "1 lxl 7" in a readable scale; 

• Monthly project progress reports with proposed schedule for upcoming period; 

• Minutes of each meeting distributed to each attendee and others as requested by LeeTran; 

• Necessary graphics, notes, exhibits, schedules, tables, or other material used to facilitate 
meetings with LeeTran; 

• Written responses to LeeTran comments at each design submittal stage via letter, email, or 
fax. 

Task 2 - Design Phase (Conceptual) Plans 

A. Field Reviews: The CONSULTANT shall conduct project site visits in order to identify site 
features that are out of the ordinary or do not meet current ADA and building regulations. Existing 
features that may influence the site design will ultimately determine the area to be delineated for 
data collection. The CONSULT ANT shall obtain available data pertinent to the project, as needed, 
such as, but not limited to digital aerial photography, roadway drawings, driveway drawings, 
sidewalk drawings, drainage maps, and tax maps. All information available at LeeTran offices 
shall be at no cost to the CONSULTANT. However, it is the CONSULTANT's responsibility to 
coordinate and collect data from each agency, as required. It is anticipated that one person from 
the CONSULTANT's firm will conduct the reviews within 30 days of the Notice to Proceed. 



B. Preliminary Sketch: Based on findings from the field review, the CONSULTANT shall provide a 
preliminary sketch on an aerial map for the existing and/or proposed bus stop installation. This 

sketch will provide the basis for LeeTran and the CONSULTANT to make a go I no-go decision 

on the proposed location. These sketches should include approximate distances and measurements. 

Task Two Deliverables: 

• Three sets of Preliminary site design sketches over aerial imagery (1 l"xl 7") for LeeTran 

review. 

Task 3 - Data Collection 

A. Data Collection: During the design process, the project may require coordination with various 

County Departments and governmental agencies. When engineeijng decisions, information, or 
other support services are available from the various County Departments, it shall be the 

CONSULTANT's responsibility to request, through the LeeTran Project Manager, the support 

required from the appropriate County Departments. The CONSULTANT shall be responsible for 
any follow up required with regard to the status of the information requested. The CONSUL TANT 

will coordinate with governmental entities to ensure coordination and. approval of the shelter 

project being proposed under their jurisdiction. 

B. Surveying: The CONSULTANT shall perform Specific Purpose Surveys for each 

proposed/relocated bus stop location based on those areas determined as a "go" from Task 2. All 
survey work will be pursuant to Chapter 5J-17, Florida Administrative Code and Lee County 

Survey Standards. The Specific purpose surveys will include the following: 

a. Horizontal and vertical location of all above ground features and utilities (power poles, 
edge of pavement, centerline of roadway, curb and gutter, driveways, sidewalks, 

manholes, drainage structures, trees, above ground utilities, etc). Topographic ground 

shots to be on a+/- 25 foot grid. The limits of the topography will be from the nearest lane 

line 10 feet past the right-of-way line for 150 feet along the roadway (75 feet before and 
75 feet past the proposed bus stop location); 

b. Two horizontal control points will be set per site. The two control points will act as survey 

baselines for each of the sites; 
c. Two temporary benchmarks will be set per site; 
d. Determination of right-of-way within the parcel of the proposed bus stop location. 

Proposed bus stop locations along State/County roadways will reference the latest 

State/County right-of-way maps; 
e. Horizontal Datum: NAD 83 (2011 ), Florida State Plane Coordinates, West Zone; 

f. NA VO 88 will be used for Vertical Datum (based on GPS observations using GEOID 

12B). 

C. Geotechnical Analysis: It is assumed that no geotechnical information will be required; in the 
event that geotechnical analysis is required, this shall be an Optional Professional Service. 

D. Environmental: It is assumed no wetland delineation will be required; in the event that a wetland 

analysis is required, this shall be an Optional Professional Service. 

Task Three Deliverables: 

• Electronic file and surveyor's report of each site. 

Task 4- Design Phase (90%) Plans 



i 

The CONSULT ANT shall provide details for the improved and proposed bus stop installations, 
drainage modifications, and calculations to validate design as needed. The CONSULT ANT will 
coordinate with the COUNTY to obtain any existing construction plans, as-built information, utility 
locates or record drawings, if any exist. The CONSULTANT will coordinate with governmental 
entities to ensure coordination and approval of the bus stop/shelter project being built under their 
jurisdiction. Each bus stop/shelter will be designed as a stand-alone set of plans. The Design Phase 
(90%) plans submittal package shall include: 

A. Design Phase (90%) Plans: Services shall include the preparation of a key sheet, a general 
notes sheet which shall include the summary of quantities, a plan sheet which shall include 
the applicable horizontal control data, and any necessary drainage details. The improved and 
proposed bus stops shall be designed to be ADA compliant. 

B. Identification of Existing Utility Facilities: The CONSULTANT shall incorporate utility 
information from the Specific Purpose Survey into the design plans and will, wherever 

possible, minimize design impacts to existing utilities. 

C. Design Phase (90%) Construction Cost Opinion: The CONSULTANT shall submit on 
company letterhead an opinion of probable construction costs for each location plan set. As 
part of the estimate, the CONSULT ANT shall attach to the letter a detailed list showing each 
bid item, bid number, bid item description, unit of measurement, and an estimated unit price. 
The estimate shall be based on available historical cost data for the relative project size. 

Task Four Deliverables: 

• Three sets of Design Phase (90%) plans (ll"xl7") for LeeTran/County review (digital and 
electronic); 

• 90% Construction Cost Opinion with each design plan. 

Task 5 -Final Phase (100%) Plans 

The Final Phase (100%) plans shall include modifications or revisions to the Design Phase (90%) 
construction plans as a result of COUNTY/LeeTran review and comment during the (90%) plans 
submittal. The Final Phase (100%) plans submittal package shall include: 

A. Final Phase (100%) Plans: The CONSULTANT shall prepare and submit modifications or 
revisions to all plans based on County/LeeTran review of the (90%) plans. 

B. Quantity Take-Offs: The CONSULTANT shall revise final quantity take-off calculations for 
all items required to construct the proposed bus stop improvements with revisions from 
Lee Tran comments during the Design Phase (90%) submittal. 

C. Construction Permitting: The CONSULT ANT shall obtain necessary building and site permits 
for the bus stop/shelter locations. The CONSULT ANT shall also prepare the necessary forms 
to obtain a necessary right-of- way use permit for each bus. These forms should be delivered 
with the 100% plans for inclusion in the construction package to be utilized by the contractor. 

Task Five Deliverables: 

• Three sets of signed and sealed Final Phase (100%) construction plans (11 "xl 7"), and one (1) 
CD containing the applicable MicroStation and PDF electronic files format; 

• Written responses to LeeTran's comments; 

• 100% Construction Cost Opinion with each design plan. 

Task 6 - Bid Phase Services 

Provide Bidding Phase Services, which are limited to: 



• Provide Engineer's Opinion of Cost with each associated design plan. 

• Provide scope of work details to be utilized in construction phase solicitation package. 

• Perform review of solicitation package prior to advertisement. 

• Attendance and participation at up to (3) pre-bid meetings total for the project. 

• Provide review and response to Requests for Information and Addenda items during the 

solicitation process. 

• Review contractor submission received and provide Recommendation for Award or 

Concurrence to Recommendation for ward to COUNTY. 

PROJECT SCOPE PART 3 - CONSTRUCTION COMPLIANCE 

Task 1- Construction Compliance 

It is the intent for LeeTran to manage the day-to-day issues during the construction phase of the project, with 
the CONSULTANT providing the following: 

• Review shop drawings, respond to requests for clarification, and conduct up to (2) site visits 

per site as requested by LeeTran; 

• Preparation of punch list and; 

• Certification of Final Completion to LeeTran; 

• Preparation of revised cost estimate in the event of change orders; 

• Provide Observation Report from each site visit; 

• Provide As-Built based on information provided by the contractor and post construction 

inspection (Note: this will be based off post construction site inspection and not as-built 

surveys); 

• Review and approval of construction pay apps; 

• Review and approve final payment checklist from contractor. 

OPTIONAL PROFESSIONAL SERVICES 
Lee Tran shall compensate the CONSULT ANT for such Optional Professional Services as are requested and 
authorized in writing for such amounts or on such a basis as may be mutually agreed upon in writing by both 
parties to this agreement. Activities to be considered Optional Professional Services include sub-surface utility 
exploration, wetland delineation and analysis, geotechnical investigation, structural review and design, Water 
Management District Permitting, and legal sketches and descriptions. 

LOCATIONS 
Anticipated locations for Part 1 and Part 2 of this scope are listed below. Locations may be added or 
removed at the discretion of Lee County. No work is guaranteed. 

PART 1 - REVIEW OF SHELTERS WITH DESIGN PLANS: LOCATIONS 

ID Number Street On Street Intersect Longitude Latitude 
LeeTran 

Phase# 

1733 PALM BEACH BLVD SR 31 -81.761928 26.701107 12-3 

470 N TAMIAMI TRL PONDELLA RD -81.880878 26.668434 12-6 

1118 SAN CARLOS BL VD SUMMERLIN RD -81.94344726 26.49559923 15-1 

DR MARTIN LUTHER 

0167 KING JR BLVD ROCKFILL RD -81.83038134 26.64144151 15-2 

DR MARTIN LUTHER 

0169 KING JR BLVD FLINT DR -81.833183 26.64139092 15-3 

0499 BAYSHORE RD COON RD -81.85283906 26.69727239 15-4 

1576 S TAMIAMI TRL ISLAND PARK RD -81.85742716 26.50439203 15-5 

0251 S CLEVELAND AVE DANIELS PKWY -81.87139381 26.54889056 15-6 



1473 S CLEVELAND AVE CLAYTON CT -81.87207849 26.58588179 15-7 

557 LAUREL DR GARDEN ST -81.885126 26.70401 16-5 

UNIVERSITY CENTER 

1512 CYPRESS LAKE DR BLVD -81.88451026 26.54623309 17-1 

REFLECTION LAKES 

1540 CYPRESS LAKE DR PKWY -81.88112239 26.5459449 17-2 

0275 COLLEGE PKWY FSW PKWY -81.8882183 26.55680317 17-3 

0571 TUCKER LN HART DR -81.86607551 26. 72387046 17-4 

0103 MICHIGAN AVE ZAPATO ST -81.83361666 26.64843259 17-5 

1492 DANIELS PKWY DANPORT BLVD -81.80072828 26.54749752 17-6 

0560 MCDANIEL DR LAUREL LN -81.86988161 26. 70621404 18-1 

0564 GISH LN EBSON DR -81.87383885 26.71303553 18-2 

0589 PINE ISLAND RD NTAMIAMITR -81.88527864 26.68220104 18-3 

0588 BAYSHORE RD NTAMIAMITR -81.88165395 26.6823701 18-4 

0446 SANIBEL BLVD LEE RD -81.81418243 26.47303222 18-5 

0459 THREE OAKS PKWY QUENTEWAY -81.78868114 26.43371941 18-6 

1531 JOHN MORRIS RD MCGREGOR BLVD -81.9678503 26.49900493 19-1 

1536 SUMMERLIN RD PARK ROYAL DR -81.90481274 26.50849862 19-2 

1515 SUMMERLIN RD WINKLER RD -81.8993104 26.51406374 19-3 

1120 SAN CARLOS BLVD LINDA LOMA DR -81.94329135 26.49663091 19-4 

1125 SAN CARLOS BLVD KELLY RD -81.94358395 26.50805709 19-5 

1113 SAN CARLOS BL VD MARSHWOOD LN -81.94371753 26.50741955 19-6 

LeeTran 
IDNumber StreetOn Street Intersect Longitude Latitude Phase# 

0621 PALM BEACH BLVD TERRY AVE -81.84415731 26.65858207 20-1 

0652 PALM BEACH BLVD CARTAGENA AVE -81.72488892 26. 70914292 20-2 

0913 JOEL BLVD E 6TH ST -81.59778928 26.62234044 20-3 

0701 COLONIAL BLVD DEER RUN FARMS RD -81.83891395 26.59733212 20-4 

1831 WINKLER AVE PAISSILO AVE -81.82894197 26.60930183 20-5 

2013 COCONUT RD VIA VILLAGIO -81.80857483 26.39819595 21-1 

1360 OLD41 SHANGRI-LA RD -81. 7883348 26.36043782 21-2 

1262 HICKORY BLVD KINGS KEW -81.84540775 26.33189444 21-3 

1244 HICKORY BLVD KINGS KEW -81.84528902 26.33094849 21-4 

1630 BONITA BEACH RD IMPERIAL RIVER RD -81.82103877 26.33038306 21-5 

1235 LOVERS KEY PARK ESTERO -81.86732938 26.39292136 21-6 

PART 2-ADA COMPLIANCE TO EXISTING BUS STOP LOCATIONS 

ID Number Street On Street Intersect Longitude Latitude 

0387 DEL PRADO BLVD N NE 7TH ST -81.9412 26.66578 

0300 DEL PRADO BLVD N NE 6TH TER -81.9409 26.66369 

1098 WINKLER RD POPHAM DR -81.8991 26.52834 

1494 DANIELS PKWY PALOMINO LN -81.8053 26.54742 

1496 DANIELS PKWY SHIRE LN -81.819 26.54715 

1498 DANIELS PKWY CROSS CREEK BLVD -81.8266 26.5468 

1500 DANIELS PKWY SIX MILE CYPRESS PKWY -81.8402 26.54683 

1511 CYPRESS LAKE DR LAKE BREEZE DR -81.882 26.54623 

1093 WINKLER RD LUECK LN -81.8988 26.54118 

1095 WINKLER RD EDGEWATER CIR -81.8983 26.53537 

1097 WINKLER RD KIMBERLYTER -81.8991 26.5301 



1099 WINKLER RD VILLMOOR LN -81.899 26.52654 

1516 SUMMERLIN RD PARK ROYAL DR -81.9052 26.50867 

1524 SUMMERLIN RD KELLY COVE DR -81.9517 26.49437 

1527 SUMMERLIN RD JOHN MORRIS RD -81.9732 26.49375 

1644 SUMMERLIN RD SAN CARLOS BLVD -81.9443 26.4937 

1522 SUMMERLIN RD SAFETY ST -81.9292 26.49426 

1144 WINKLER RD MYERLEE COUNTRY CLUB BLVD -81.8981 26.53824 

1146 WINKLER RD MEMOLI LN -81.8982 26.54371 

1147 WINKLER RD CYPRESS LAKE DR -81.8981 26.5449 

1543 DANIELS PKWY PINE VILLA LN -81.8598 26.54599 

1547 DANIELS PKWY BROOKSHIRE LAKE BLVD -81.8428 26.54643 

1533 SUMMERLIN RD MST -81.9593 26.49388 

1139 WINKLER RD BRINDLE LN -81.8989 26.52609 

1142 WINKLER RD FRANCHI BLVD -81.8991 26.53306 

1145 WINKLER RD LUECK LN -81.8985 26.54097 

IDNumber StreetOn Street Intersect Longitude Latitude 

0770 PONDELLA RD PALM AVE -81.8911 26.66742 

0775 PONDELLA RD JUNE PKWY -81.9096 26.6674 

0778 AUGUST ST ORANGE GROVE BLVD -81.9155 26.66639 

0785 ORANGE GROVE BLVD RIVETER RD -81.9156 26.65391 

0786 ORANGE GROVE BLVD GOLF CLUB DR -81.9156 26.65157 

0787 ORANGE GROVE BLVD ST CLAIR AVE W -81.9156 26.64902 

0797 SE 24TH AVE HANCOCK BRIDGE PKWY -81.9239 26.65137 

0801 HANCOCK BRIDGE PKWY NE 17TH PL -81.9384 26.65254 

0790 ORANGE GROVE BLVD INLET DR -81.9156 26.64077 

2237 HANCOCK BRIDGE PKWY SE 16TH PL -81.9403 26.65177 

0747 ORANGE GROVE BLVD INLET DR -81.9154 26.64009 

0738 HANCOCK BRIDGE PKWY SE 20TH CT -81.9311 26.65247 

0739 HANCOCK BRIDGE PKWY NE 22ND AVE -81.9281 26.65255 

0741 SE 24TH AVE HANCOCK BRIDGE PKWY -81.9241 26.65216 

0750 ORANGE GROVE BLVD GOLF CLUB DR -81.9154 26.65119 

1163 ROYAL PALM SQUARE BLVD SUMMERLIN RD -81.8844 26.59428 

1166 VIA ROYALE COLONIAL BLVD RAMP -81.8885 26.59586 

1165 ROYAL PALM SQUARE BLVD VIA ROYALE -81.8883 26.59422 

0609 N CLEVELAND AVE PONDELLA RD -81.889 26.66599 

0695 MONROE ST SECOND ST -81.8706 26.642 

1459 CLEVELAND AVE LINHART AVE -81.8724 26.62458 

1460 CLEVELAND AVE HANSON ST -81.8723 26.62278 

1463 CLEVELAND AVE GRACE AVE -81.8723 26.61841 

1473 S CLEVELAND AVE CLAYTON CT -81.8721 26.58579 

1601 S CLEVELAND AVE DST -81.8717 26.59055 

1608 CLEVELAND AVE HILL AVE -81.8718 26.6096 

1613 CLEVELAND AVE HANSON ST -81.8721 26.62307 

1617 CLEVELAND AVE EDISON AVE -81.8724 26.63305 

1618 CLEVELAND AVE LAFAYETTE ST -81.8725 26.63484 

1184 SAN CARLOS BLVD FT MYERS BCH PLAZA -81.9521 26.46346 

1321 SAN CARLOS BL VD SAN CARLOS RV PARK -81.9509 26.46836 

1206 ESTERO BLVD RED COCONUT RV-P -81.9375 26.44595 

1181 SAN CARLOS BLVD SIESTA DR -81.9513 26.47937 



1207 ESTERO BLVD DONORA BLVD -81.9357 26.44503 

1305 ESTERO BLVD BAYLAND RD -81.9194 26.43544 

1284 ESTERO BLVD MOUND RD -81.9069 26.42544 

1848 VA HOSPITAL VA HOSPITAL -81.92 26.68494 

0761 PONDELLA RD GREEN AVE -81.9036 26.66724 

0762 PONDELLA RD TRAVIS AVE -81.9019 26.66722 

0472 N TAMIAMI TRL CRESCENT LAKE DR -81.8829 26.67499 

0475 WEST MARIANA MANY RD -81.8957 26.67834 

0550 N CLEVELAND AVE LEESURE LN -81.9 26.70555 

IDNumber Streeton Street Intersect Longitude Latitude 

0573 HART RD CASE LN -81.8659 26.7167 

0582 HART RD CONESTOGA TRL -81.8669 26.68913 

0478 MERCHANTS CROSSING N TAMIAMI TRL -81.9019 26.68492 

1968 NE PINE ISLAND RD DEL PINE DR -81.9335 26.67162 

1846 NE 6TH ST DEL PRADO BLVD S -81.9403 26.66296 

0545 PONDELLA RD WESTWOOD DR -81.9261 26.66732 

2172 PONDELLA RD NE 25TH AVE -81.9187 26.66726 

0759 PONDELLA RD JUNE PKWY -81.912 26.66727 

0471 N TAMIAMI TRL BROOKS RD -81.8825 26.67115 

0476 WEST MARIANA N CLEVELAND AVE -81.8988 26.67834 

1883 N CLEVELAND AVE SATURN CIR -81.8999 26.70228 

0566 EBSON DR PAYNE LN -81.874 26.72032 

0580 HART RD ZOYSIA LN -81.866 26.69852 

0496 BAYSHORE RD WHALEYS DR -81.8622 26.68973 

0499 BAYSHORE RD COON RD -81.8529 26.69724 

0504 BAYSHORE RD HART RD -81.8648 26.68859 

0503 BAYSHORE RD SHORELINE BLVD -81.8619 26.69037 

1164 ROYAL PALM SQUARE BLVD RARCO BLV -81.8861 26.59424 

1519 SUMMERLIN RD BASS RD -81.9117 26.50272 

1094 WINKLER RD MYERLEE COUNTRY CLUB BLVD -81.8983 26.5382 

0495 BAYSHORE RD HART RD -81.8642 26.68855 

1553 DANIELS PKWY SKYPORT AVE -81.8027 26.54704 

0581 HART RD FOREST PARK DR -81.8668 26.69675 

0557 LAUREL DR GARDEN ST -81.8851 26.70401 

1781 GLADIOLUS DR SAN CARLOS BLVD -81.9415 26.51588 

1780 GLADIOLUS DR SAN CARLOS BL VD -81.9414 26.51617 

1112 SAN CARLOS BLVD MCGREGOR BLVD -81.944 26.51413 

1117 SAN CARLOS BL VD CINNAMON COVE BLVD -81.9435 26.49862 

1089 FSWLN CYPRESS LAKE DR -81.8896 26.54668 

1064 VIA ROYALE ROYAL PALM SQUARE BLVD -81.8887 26.59537 

1065 ROYAL PALM SQUARE BLVD SUMMERLIN RD -81.8852 26.59414 

1156 MASON CORBIN CT RED CEDAR DR -81.8821 26.58497 

1090 CYPRESS LAKE DR OVERLOOK DR -81.8922 26.54613 

1091 CYPRESS LAKE DR BROADHURST LOOP -81.8951 26.54609 

End of Exhibit A 



EXHIBITB 

COMPENSATION AND METHOD OF PAYMENT 

For CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

Section 1. BASIC SERVICES/TASK(S) 

The COUNTY shall compensate the CONSULT ANT for providing and performing the Task( s) set forth 
and enumerated in EXHIBIT "A", entitled "SCOPE OF PROFESSIONAL SERVICES", as follows: 

NOTE: A Lump Sum (L.S.) or Not-to-Exceed (N.T.E.) amount of compensation to be paid the 
CONSULT ANT should be established and set forth below for each task or sub-task described 
and authorized in Exhibit "A". In accordance with Agreement Article 5.03(2) "Method of 
Payment", tasks to be paid on a Work-in-Progress payment basis should be identified (WIPP). 

Task 
Number Task Title 

PARTl REVIEW OF SHELTERS WITH 
DESIGN PLANS 

Pl-Task 1 Project Administration and Management 

Pl-Task2 Final Phase (100%) Plans 

Pl -Task3 Bid Phase Services 

PART2 ADA COMPLIANCE TO EXISTING 
BUS STOP LOCATIONS 

P2-Task 1 Project Administration and Management 

P2-Task2 Design Phase ( Conceptual) Plans 

P2-Task 3 Data Collection 

P2-Task4 Design Phase (90%) Plans 

P2-Task 5 Final Phase (100%) Plans 

P2-Task6 Bid Phase Services 

PART3 CONSTRUCTION COMPLIANCE 

P3-Task 1 Construction Compliance 

TOTAL 
(Unless hst 1s contmued on next page) 

CMO:033 
09/25/01 

Page JiL of Bl 

liicf1cate 
Amount of Basis of If Applicable 
Compensation Compensation Indicate 

LS orNTE (W.I.P.P.) 

$ 11,261.25 NTE 

NTE 
$ 44,492.76 

$ 17,326.14 
NTE 

$ 99,197.04 
NTE 

$ 126,483.06 
NTE 

$ 302,172.96 NTE 

$269,649.24 NTE 

NTE 
$125,672.16 

$ 45,314.52 NTE 

$ 148,035.39 NTE 

$1,l~Y,604.52 NTE 



EXHIBIT B 
(Continued) 

Section 2. ADDITIONAL SERVICES 

The COUNTY shall compensate the CONSULTANT for such ADDITIONAL SERVICES as are 

requested and authorized in writing for such amounts or on such a basis as may be mutually agreed to in writing 

by both parties to this Agreement. The basis and/or amount of compensation to be paid the CONSULTANT 

for ADDITIONAL SERVICES requested and authorized in writing by the COUNTY shall be as set forth in 

Article 3. 8 of this Agreement. 

Should it be mutually agreed to base compensation for ADDITIONAL SERVICES on an hourly rate 

charge basis for each involved professional and technical employee's wage rate classification, the applicable 

hourly rates to be charged are as set forth and contained in ATTACHMENT NO. 1 entitled "CONSULT ANT'S 

PERSONNEL HOURLY RATE SCHEDULE". 

Section 3. REIMBURSABLE EXPENSES AND COSTS 

When the CONSULT ANT'S compensation and method of payment is based on an hourly rate for 

professional and/or technical personnel, the CONSULTANT shall, in addition to such hourly rates as are set 

forth in Attachment No. 1 hereto, be entitled to reimbursement of out-of-pocket, non-personnel expenses and 

costs as set forth in ATTACHMENT NO. 2 entitled "NON-PERSONNEL REIMBURSABLE EXPENSES 

AND COSTS". 

CMO:033 
09/25/01 

Page IU_ of B2 



ATTACHMENT NO. 1 TO EXHIBIT B 

CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE*** 

for CNl 80087LAC Architectural Design Services & Construction Oversight for Lee Tran's Passenger 
Amenities Program 

CONSULTANT OR SUB-CONSULTANT NAME: Atkins North America, Inc. 
(A separate Attachment No. 1 should be included for each Sub-CONSULTANT) 

(1) Project Position or Classification 
(2) Hourly Rate To Be Charged (Function to be Performed) 

PROJECT MANAGER $197.51 

SENIOR ENGINEER $155.51 

ENGINEER $91.24 

DESIGNER $126.16 

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-CONSULTANT listed in Exhibit 
"D". 

CMO:033 
09/25/01 Page _l_ of _l 
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ATTACHMENT NO. 2 TO EXHIBIT B 

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

CONSULTANT OR SUB-CONSULTANT NAME: Atkins North America, Inc. 
(A separate Attachment No. 2 should be included for each Sub-CONSULTANT) 

ITEM 
Telephone (Long Distance) 
Postage and Shippmg 
Commercial Arr Travel 
Vehicle Travel Allowance (or) 
Vehicle Rental/Gas 
Lodgmg (Per Person) 

Meals: 
Breakfast 
Lunch 
Dinner 

In accordance with the GSA M&IE schedule for Travel utilizing the "Fort 
Myers, Florida" rates 
Reproduction (Photocopy) 8 ½" X 11" 

8 ½" X 14" 
11" X 14" 

Reproduct10n (l:Uue/White Pnnts) 
Pnntmg/Bmdmg 
Mylar Sheets 
t'notographlc Supphes & Services 
Tolls 

.. List other specific proJect related rennbursables (1.e. film/developmg): 

NOTE: Receipts or in-house logs are required for all non-personnel 
reimbursable exoenses unless exemot (such as meals). 

Adrmmstratlve Services Fee - Applicable only when specifically authonzed 
by the County, for administering the procurement of special additional 
services, equihment, reimbursables etc. not covered under the costs and/or 
changes estab ished in the Agreement. 

NOl.h: 
CMO:033 
01/01/2010 

N.1.E. mdicates Not-To-Exceed 

Pagej_of_l 

HASlS OF r'I-IARlil·( 

Actual Cost 
Actual Cost 
Actual Cost ~ coach) 
$0.54/Mile 
Actual Cost 
Actual Cost 

$13.00 
$15.00 
$26.00 

$0.15/Page 
$0.20/Page 
:J)U.35/Page 
:tlU.:lU/Sq. J:it. 
Actual Cost 
Actual Cost 
Actual Cost 
Actual Cost 



ATTACHMENTNO. 1 TOEXHIBITB 

CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE*** 

for CNl 80087LAC Architectural Design Services & Construction Oversight for Lee Tran's Passenger 
Amenities Program 

CONSULTANT OR SUB-CONSULTANT NAME: E.F. Gaines Surv~ng Services, Inc. 
(A separate Attachment No. 1 should be included for each Sub-CONS TANT) 

(1) Project Position or Classification 
(2) Hourly Rate To Be Charged (Function to be Performed) 

Principal Surveyor $135.00 

Project Surveyor $105.00 

Survey Tech $ 80.00 

Admin Assistant $ 45.00 

Field Tech (2-man) 
$140.00 

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-CONSULT ANT listed in Exhibit 
"D". 

CMO:033 
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ATTACHMENT NO. 2 TO EXHIBIT B 

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

CONSULTANT OR SUB-CONSULTANT NAME: E.F. Gaines Survefing Services, Inc. 
(A separate Attachment No. 2 should be included for each Sub-CONSUL ANT) 

HEM 
Telephone (Long Distance) 
Postage and Shippmg 
Commercial Arr 'l ravel 
Vehicle Travel Allowance (or) 
Vehicle Rental/Gas 
Lodgmg (Per Person) 

Meals: 
Breakfast 
Lunch 
Dinner 

In accordance with the GSA M&IE schedule for Travel utilizing the "Fort 
Myers, Florida" rates 
Reproduct10n (Photocopy) 8 ½" X 11" 

8 ½" X 14" 
ll"x14" 

Reproduct10n (Hlue/White Pnnts) 
Pnntmg/Hmdmg 
Mylar Sheets 
Photographic Supplies & Services 
Tolls 

"'List other specific project related reimbursables (1.e. film/developmg): 

NOTE: Receipts or in-house logs are required for all non-personnel 
reimbursable exnenses unless exemnt {such as meals). 

Adrmmstrative Services Fee -Applicable only when specifically authonzed 
by the County, for administering the procurement of special additional 
services, equtment, reimbursables etc. not covered under the costs and/or 
chan}!;es estab ished in the A}!;feement. 

NOTE: 
CMO:033 
01/01/2010 

N.T.E. mdicates Not-To-Exceed 
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BASIS OF CHARGE 
Actual Cost 
Actuaf Cost 
ActuaICost (Coach) 
$0.54/Mile 
Actual Cost 
Actual Cost 

$13.00 
$15.00 
$26.00 

$0.15/Page 
$0.20/Page 
$0.35/Page 
T0--:-2n7Sq. Ft. 
Actual Cost 
Actual Cost 
Actual Cost 
Actual Cost 



EXHIBITC 

TIME AND SCHEDULE OF PERFORMANCE 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

This EXHIBIT C establishes times of completion for the various phases and tasks required to provide 
and perform the services and work set forth in EXHIBIT "A" of this Agreement. The times and schedule of 
performance set forth hereinafter is established pursuant to Article 5.00 of this Agreement. 

Number Of Cumulative Number 
Phase and/ or Calendar Days Of Calendar Days 
Task Reference 
As Enumerated 
EXHIBIT"A" 

CMO:034 
09/25/01 

m NAME OR TITLE 
Of Phase and/Task 
Locations will be issued and/or grouped 
at the County's discretion and 
processed via a Suf plemental Task 
Authorization (STA . Tasks and 
completion times shall be followed as 
indicated within associated STA. 

This Contract is for a period of three (3) years with 
the option ofrenewal for three (3) additional one 
( 1) year periods upon the mutual written 
agreement of the parties. 

PageQ.l_ofCl 

For Com~let10n 
OfEach hase 

For Completion 
From Date of 

And/or Task Notice to Proceed 



EXHIBITD 

CONSULTANT'S ASSOCIATED SUB-CONSULTANT(S) AND SUBCONTRACTOR(S) 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's Passenger 
Amenities Program 

CONSULTANT has identified the following Sub-CONSULTANT(s) and/or SubContractor(s) which may be engaged to 
assist the CONSULT ANT in providing and performing services and work on this Project: 

Service and/or Work 
to be Provided or 

Performed 

Surveying Services 

CMO:035 
09/25/01 

(If none, enter the word "none" in the space below.) 

Disadvantaged, Minority or Women 
Busmess Enterprise. 

Name and Address oflndividual or Firm GfYes, Indicate Tvne1 
Yes No Type 

E.F Gaines Surveying Services, Inc. X DBE/WBE 
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EXHIBITE 

PROJECT GUIDELINES AND CRITERIA 

for CNl 80087LAC Architectural Design Services & Construction Oversight for Lee Tran's 
Passenger Amenities Program 

The COUNTY has established the following Guidelines, Criteria, Goals, Objectives, 
Constraints, Schedule, Budget and/or Requirements which shall serve as a guide to the 
CONSULTANT in performing the professional services and work to be provided pursuant to this 
Agreement: 

(If none, enter the word "none" in the space below) 

Item No. 1 

Locations will be issued and/or grouped at LeeTran's discretion and processed via a Supplemental 
Task Authorization (STA). No work is guaranteed. 

CMO:036 
09/25/01 
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EXHIBITF 

TRUTH IN NEGOTIATION CERTIFICATE 

This Certificate is executed and given by the undersigned as a condition precedent to entering into a 
Professional Services Agreement with the Lee County Board of County Commissioners for the 
project known as: 

Before me, the undersigned authority personally appeared, who having personal knowledge as to the 
facts and statements contained herein after being duly sworn, deposes and states under oath that: 

1. This Certificate shall be attached to and constitute an integral part of the above said 
Professional Services Agreement as provided in Article 3.12. 

2. The undersigned hereby certifies that the wage rates and other factual unit costs 
supporting the compensation on which this Professional Services Agreement 1s 
established are accurate, complete, and current on the date set forth here-in-above. 

3. The truth of statements made herein may be relied upon by the County and the 
undersigned is fully advised of the legal effect and obligations imposed upon him by 
the execution of this instrument under oath. 

Executed on behalf of the Party to the Professional Services Agreement referred to as the 
CONSULTANT,~ oir 9 business as: j 

1 
\ 

c:iI'(_\(\~ '(\u'-W'\ ~ \ I CO, ,, (\C__ , 

BY: -+-~~ ~¾e.- =~==~=' =¥.,=======--=--='.J 
TITLE: 

The foregoing instrument was signed and acknowledged before me this 
'C\OJe,mbe C dV\ '6' , by OJ:.cdo¼- ~ )C who 

as -----------------

t5' day of 
has produced 

(Print or Type Name) (Type of Identification and 
Number) 
identification. 

Notary Commission umber/Expiration 

CMO: 
00/00100 

,,i-:;...rrt••,,, JENNIFER FOlEY r,.r~·li MY COMM1ss1ON , FF 948809 
~ -~ -;,:J EXPIRES: March 4, 2020 

··t ,9;,,ii,i!,•· Bonded Thru Nolary Public Underwriters 
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EXHIBITG 

INSURANCE 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

Minimum Insurance Requirements: Risk Management in no way represents that the insurance required is sufficient 
or adequate to protect the Vendor's interest or liabilities. The following are the required minimums the Vendor 
must maintain throughout the duration of this Contract. The County reserves the right to request additional 
documentation regarding insurance provided. 

Commercial General Liability - Coverage shall apply to premises and/or operations, products and completed 
operations, independent contractors, and contractual liability exposures with minimum limits of: 
$1,000,000 per occurrence 
$2,000,000 general aggregate 
$1,000,000 products and completed operations 
$1,000,000 personal and advertising injury 

Business Auto Liability - The following Automobile Liability will be required and coverage shall apply to all 
owned, hired and non-owned vehicles use with minimum limits of: 
$1,000,000 combined single limit (CSL) 

Workers' Compensation - Statutory benefits as defined by Chapter 440, Florida Statutes, encompassing all 
operations contemplated by this Contract or Agreement to apply to all owners, officers, and employees regardless 
of the number of employees. Workers' Compensation exemptions may be accepted with written proof of the State 
of Florida's approval of such exemption. Employers' liability will have minimum limits of: 
$500,000 per accident 
$500,000 disease limit 
$500,000 disease - policy limit 

Errors and Omissions - Coverage shall include professional liability insurance to cover claims arising out of 
negligent acts, errors or omissions of professional advice or other professional services. 

$1,000,000 combined single limit of bodily injury and property damage 

*The required minimum limit of liability shown in a., b., and c. may be provided in the form of "Excess 
Insurance" or "Commercial Umbrella Policies," in which case, a "Following Form Endorsement" will be required 
on the "Excess Insurance Policy'' or "Commercial Umbrella Policy." 

Verification of Coverage; 
Coverage shall be in place prior to the commencement of any work and throughout the duration of the Contract. 
A certificate of insurance will be provided to the Risk Manager for review and approval. The certificate shall provide 
for the following: 

The certificate holder shall read as follows: 
Lee County Board of County Commissioners 
P.O. Box 398 
Fort Myers, Florida 33902 

"Lee County, a political subdivision and Charter County of the State of Florida, its agents, employees, and public 
officials"will be named as an "Additionallnsured" on the General Liability policy, including Products and 
Completed Operations coverage. 

Special Reguirements: 

An appropriate "Indemnification" clause shall be made a provision of the Contract. 

If applicable, it is the responsibility of the general contractor to ensure that all subcontractors comply with all 
insurance requirements 



EXHIBITH 

AMENDMENT TO ARTICLES 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

For amending (i.e., changing, deleting from or adding to) the articles. 

(NOTE: Each Article to be amended should be set forth and described in such a 
manner as to clearly indicate what the proposed changes, deletions or 
additions are with respect to the present Article provisions, and should 
set forth the wording of the Article resulting from the Amendment. The 
following identification system should be followed: Indicate additional 
(new) words or phrases by inserting the words in the text and then 
underline, (i.e., Months) and indicated words or phrases in the text to 
be deleted by striking over (i.e. '.¥eeks). 

THE PROVISIONS HEREBY SUPERCEDE ANY PROVISIONS TO THE 
CONTRARY CONTAINED ELSEWHERE IN THE ARTICLES OR EXHIBITS. 

AMENDMENT NO. 

None. 

CMO: 
09/25/01 

ARTICLE No._ is hereby amended as follows: 
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EXHIBIT I 

PROJECT FUNDING PACK.AGE 

for CN180087LAC Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

*Remainder of Page Intentionally Left Blank* 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Ver04/12/2017-2 

' LEE COUNTY Advertise Date: Friday, March 2, 2018 

SOUTHWEST FLORIDA 

Lee County Board of County Commissioners 
DIVISION OF PROCUREMENT MANAGEMENT 

Consultant Competitive Negotiation Act (CN) Request for Proposal 

SolicitationNo.: CN180087LAC 

Solicitation 
Name: 
Open 
Date/Time: 
Location: 

Architectural Design Services & Construction 
Oversight for Lee Tran's Passenger Amenities 
Program 

Thursday, April 5, 2018 
Lee County Procurement Management 
1500 Monroe Street 4th Floor 
Fort Myers, FL 33901 

Time: 2:30 PM 

Procurement 
Contact: _L_in_d_sa_,,_y_C_ep.._e_ro ___________ T_it_le_Pr_o_cur_e_m_e_n_t G_r_an_t_s _Su......_p_erv_is_or_ 

Phone: (239) 533-8881 Email: Lcepero@leegov.com 
Requesting 
Dept. Lee Tran 

Pre-Solicitation Meeting: 
Type: No meeting scheduled at this time 

Date/Time: NI A 
Location: NI A 

All solicitation documents are available for download at 
www .lee gov .com/procurement 

Electronic bidding is coming! Visit www.leegov.com/bid to stay informed 

FUNDED IN PART OR IN WHOLE BY: 
Federal Transit Administration (FTA) and the Florida Department of Transportation (FDOT) 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

! LEE COUNTY 

Friday, March 2, 2018 

SOUTFlWEST FLORIDA 

Notice to Contractor/ Vendor/ Proposer(s) 
RFP# CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 

REQUEST FOR PROPOSAL 
Consultant Competitive Negotiation Act (CN) 

Lee County, Florida, is requesting proposals from qualified individuals/finns for 
CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's Passenger 

Amenities Progr~m 
Then and there to be publicly opened and read aloud for the purpose of selecting a vendor to furnish; all necessary labor, 
services, materials, equipment, tools, consumables, transportation, skills and incidentals required for Lee County, 
Florida, in conf01mance with proposal documents, which include technical specifications and/or a scope of work. 

Those individuals/finns interested in being considered are instructed to submit, in accordance with specifications, their 
proposals, pertinent to this project prior to 

2:30 PM Thursday, April 5, 2018 
to the office of the Procurement Management Director, 1500 Monroe Street, 4th Floor, Fort Myers, Florida 33901. 
The Request for Proposal shall be received in a sealed envelope, prior to the time scheduled to receive proposals, and 
shall be clearly marked with the solicitation name, solicitation number, Proposer name, and contact information as 
identified in these solicitation documents. 

' 

The solicitation documents are available from www.leegov.com/procurement. Documents obtained from sources other 
than www.leegov.com/procurement are cautioned that the solicitation package may be incomplete. The County's official 
Pi'oposer list, addendum(s) and information must be obtained from www.leegov.com/procurement. It is the Proposer's 
responsibility to check for posted infonnation. The County may not accept incomplete proposals. 

No Pre-proposal Conference is scheduled at this time 
It has been determined that the specifications and scope of work within this solicitation are adequate to describe the 
product or services being requested. A pre~proposal conference and site visit has not been scheduled for this solicitation. 
Questions regarding this Request for Proposal are to be directed, in writing, to the individual listed below using the email 
address listed below or faxed to (239) 485 8383 during nonnal working hours. 

Lindsay Cepero LCepero@LeeGov.com 

Sincerely, 

Mary G. Tucker, CPPO, FCCM, FCCN 
Procurement Management Director 

*WWW.LeeGov.Com/Procurement is the County's official posting site 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
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Terms and Conditions 
Request for Proposal 
Consultant Competitive Negotiation Act (CN) 

1. DEFINTIONS 
1.1. Addendum/Addenda: A written change, addition, alteration, correction or revision to a bid, proposal or 

contract agreement. Addendum/ Addenda may be issued following a pre-bid/pre-proposal conference or as . 
a result of a specification or work scope change to the solicitation. 

1.2. Approved Alternate: Solicitation documents may make reference of specific manufacturer(s) or 
product(s). These references serve only as a recommendation and a guide to minimum quality and 
performance. The references are not intended to exclude approved alternatives of other manufacturer(s) or 
product(s). 

1.3. Bid/Proposal Package: A bid/proposal is a document submitted by a vendor in response to some type of 
solicitation to be used as a basis for negotiations or for entering into a contract. 

1.4. Bidder/Responder/Proposer: One who submits a response to a solicitation. 
1.5. County: Refers to Lee County Board of County Commissioners. 
1.6. Due Date and Time/Opening: Is defined as the date and time upon which a bid or proposal shall be 

submitted to the Lee County Procurement Management Division. Only bids or proposals received prior to 
the established date and time will be considered. 

1.7. Liquidated Damages: Damages paid usually in the form of monetary payment, agreed by the parties to a 
contract which are due and payable as damages by the party who breaches all or part of the contract. May 
be applied on a daily basis for as long as the breach is in effect. 

1.8. Procurement Management: shall mean the Director of Lee County's Procurement Management 
Department or designee. 

1.9. Responsible: A vendor, business entity or individual who is fully capable to meet all of the requirements 
of the bid/proposal solicitation documents and subsequent contract. Must possess the full capability 
including financial and technical, to perform as contractually required. Must be able to fully document the 
ability to provide good faith performance. 

1.10. Responsive: A vendor, business entity or individual who has submitted a bid or request for-proposal that 
fully conforms in all material respects to the bid/proposal solicitation documents and all of its requirements, 
including all form and substance. 

1.11. Solicitation: An invitation to bid, a request for proposal, invitation to negotiate or any document used to 
obtain bids or proposals for the purpose of entering into a contract. 

2. ORDER OF PRECEDENCE 
2.1 . If a conflict exists between the "Terms and Conditions" the following order of precedents will apply: 

2.1.1. Florida State Law as applied to Municipal Purchasing in accordance with Title XIX, "Public 

2.1.2. 
2.1.3. 
2.1.4. 
2.1.5. 

Business", Chapter 287 "Procurement of Personal Property and Services." 
Lee County Procurement Management Division Policy and Ordinances 
Special Conditions and Supplemental Instructions 
Detailed Scope of Work 
These Terms and Conditions 

3. RULES, REGULATIONS, LAWS, ORDINANCES AND LICENSES 
3 .1. It shall be the responsibility of the Proposer to assure compliance with all other federal, state, or county 

codes, rules, regulations or other requirements, as each may apply. Any involvement with the Lee County 
shall be in accordance with but not limited to: 

3 .1.1. Lee County Procurement Policy Manual 
3.1.2. Florida State Statute 287.055: Consultant Competitive Negotiation Act (CCNA), (CN) 
3.1.3. Pursuant to FL§ Section 119.071, Public Records, General exemptions from inspection or copying of 

public records, sealed bids or proposals received by the County. Pursuant to this, solicitation are 
exempt from public records request (s. 119.07(1) ands. 24(a), Art. I, of the Florida Constitution) until 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 
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PROJECT FUNDING PACKAGE 

such time as the agency provides notice of a decision or intended decision (pursuant to s. 119.071(2)) 
or within 30 days after bid or proposal opening, whichever is earlier. 

3.1.4. Florida Statute 337.168 Confidentiality of official estimates, identities of potential bidders, and bid 
analysis and monitoring. 

3.1.5. FL § Section 607.1501(1) states: A foreign corporation may not transact business in the State of 
Florida until it obtains a certificate of authority from the Department of State. 

3.2. Local Business Tax: If applicable, provide with proposal. 
3.3. License(s): Proposer should provide, at the time of the opening of the proposal, all necessary permits and/or 

licenses required for this product and/or service. 

4. RFP - PREPARATION OF PROPOSAL 
4.1. Proposals must be sealed in an envelope, and the outside of the envelope must be affixed with the label 

included in the forms section. 
4.2. Submission Format: 

4.2.1. Required Forms: complete and return all required forms. If the form is not applicable, please return 
with "Not Applicable" or ''NIA" in large letters across the form. 

4.2.2. Execution of Proposal: All documents must be properly signed by corporate authorized 
representative, and where applicable witnessed and corporate and/or notary seals affixed. All 
proposals shall be typed or printed in ink. The Proposer may not use erasable ink. All corrections 
made to the proposal shall be initialed. 

4.2.3. Should not contain links to other Web pages. 
4.3 . Preparation Cost: 

4.3 .1. The Proposer is solely responsible for any and all costs associated with responding to this solicitation. 
No reimbursement will be made for any costs associated with the preparation and submittal of any 
proposal, or for any travel and per diem costs that are incurred by any Proposer, as a result of this 
solicitation and subsequent evaluation process. 

5. RESPONSES RECEIVED LATE 
5.1. It shall be the Proposer's sole responsibility to deliver the proposal submission to the Lee County 

Procurement Management Division prior to or on the time and date stated. 
5.2. Any proposals received after the stated time and date will not be considered. The proposal shall not be 

opened at the public opening. Arrangements may be made for the unopened proposal to be returned at the 
Proposer's request and expense. 

5.3 . The Lee County Procurement Management Division shall not be responsible for delays caused by the 
method of delivery such as, but not limited to; Internet, United States Postal Service, overnight express mail 
service(s), or delays caused by any other occurrence. 

6. PROPOSER REQUIREMENTS (unless otherwise noted) 
6.1 . Responsive and Responsible: Only proposals received from responsive and responsible Proposers will be 

considered. The County reserves the right before recommending any award to inspect the facilities and 
organization; or to take any other necessary action, such as background checks, to determine ability to 
perform is satisfactory, and reserves the right to reject submission packages where evidence submitted or 
investigation and evaluation indicates an inability for the Proposer to perform. 

6.1 .1. Additional sources may be utilized to determine credit worthiness and ability to perform. 
6.1.2. Any Proposer or sub-Proposer that will have access to County facilities or property may be required 

to be screened to a level that may include, but is not limited to; fingerprints, statewide criminal 
background check. There may be fees associated with these procedures. These costs are the 
responsibility of the Proposer or sub-Proposer. 

6.2. Past Performance: All vendors will be evaluated on their past performance and prior dealings with Lee 
County (i.e., failure to meet specifications, poor workmanship, late delivery, etc.) Poor or unacceptable past 
performance may result in Proposer disqualification. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
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7. PRE-SOLICITATION CONFERENCE 
7 .1. A pre-solicitation conference will be held in the location, date, and time specified on the cover of this 

solicitation. The cover will also note if the pre-solicitation conference is Non-Mandatory or Mandatory. All 
questions and answers are considered informal. All prospective Proposers are encouraged to obtain and 
review the solicitation documents prior to the pre-proposal so they may be prepared to discuss any questions 
or concerns they have concerning this project. All questions must be submitted formally in writing to the 
procurement staff noted on the first page of the solicitation document. A formal response will be provided 
in the form of an addendum (see "County Interpretation/Addendums" for additional information.) A site 
visit may follow the pre-proposal conference, if applicable. 

7.2. Non-Mandatory: Pre-solicitation conferences are generally non-mandatory, but it is highly recommended 
that prospective Proposers participate. 

7.3. Mandatory: Failure to attend a mandatory pre-solicitation conference will result in the proposal being 
considered non-responsive. 

8. COUNTY INTERPRETATION/ ADDENDUMS 
8 .1. Each Proposer shall examine the solicitation documents and shall judge all matters relating to the adequacy 

and accuracy of such documents. Any inquiries, suggestions or requests concerning interpretation, 
clarification or additional information pertaining to the solicitation shall be submitted in writing prior to 
5:00 PM at least eight (8) calendar days prior to the date when the submission is due. 

8.2. Response(s) will be in the form of an Addendum posted on www.leegov.com/procurement. It is solely the 
Proposer's responsibility to check the website for information. No notifications will be sent directly to 
proposers by Lee County Procurement Management Division associated with this solicitation. 

8.3. All Addenda shall become part of the Contract Documents. 
8.4. The County shall not be responsible for oral interpretations given by any County employee, representative, 

or others. Interpretation of the meaning of the plans, specifications or any other contract document, or for 
correction of any apparent ambiguity, inconsistency or error there in, shall be in writing. Issuance of a 
written addendum by the County's Procurement Management Division is the only official method whereby 
interpretation, clarification or additional information can be given. 

9. ADDITIONS, REVISONS AND DELETIONS 
9.1. Additions, revisions, or deletions to the Terms and Conditions, Specifications, Bid Schedule, or other 

document provided by Lee County Procurement Management Division that changes the intent of the 
solicitation will cause the solicitation to be non-responsive and the proposal will not be considered. The 
Procurement Management Director shall be the sole judge as to whether or not any addition, revision, or 
deletion changes the intent of the solicitation. 

10. CONFIDENTIALITY 
10.1. Proposers should be aware that all proposals provided are subject to public disclosure and will not be 

afforded confidentiality, unless provided by Chapter 119 Florida Statute. 
10.2. If information is submitted with a proposal that is deemed "Confidential" the Proposer must stamp those 

pages of the proposal that are considered confidential. The Proposer must provide documentation as to 
validate why these documents should be declared confidential in accordance with Chapter 119, "Public 
Records," exemptions. 

10.3. Lee County will not reveal engineering estimates or budget amounts for a project unless required by 
grant funding or unless it is in the best interest of the County. According to Florida State Statute 337.168: 
A document or electronic file revealing the official cost estimate of the department of a project is confidential 
and exempt from the provisions of s. 119.07(1) until the contract for the project has been executed or until 
the project is no longer under active consideration. 

11. CONFLICT OF INTEREST 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
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11.1. All Proposers are hereby placed on formal notice that per Section 3 of Lee County Ordinance No. 92-22: 

And: 

The County is prohibited from solicitation of a professional services firm to perform project design and/or 

construction services if the firm has or had been retained to perform the project feasibility or study analysis. 

11.2. A professional services firm who has performed or participated in the project feasibility planning, study 
analysis, development of a program for future implementation or drafting of solicitation documents directly 
related to this County project, as the primary vendor/consulting team, cannot be selected or retained, as the 

primary consultant/vendor or named a member of the consulting/contracting team, to perform project design, 
engineering or construction services for subsequent phase(s) or scope of work for this project. Pursuant to 

FS. S287 .057 (17) the firm will be deemed to have a prohibited conflict of interest that creates an unfair 
competitive advantage. 

11.3. Should your proposal be found in violation of the above stated provisions; the County will consider this 

previous involvement in the project to be a conflict of interest, which will be cause for immediate 
disqualification of the proposal from consideration for this project. 

11.4. Business Relationship Disclosure Requirement: The award hereunder is subject to the provisions of 

Chapter 112, Public Officers and Employees: General Provisions, Florida Statues. All Proposers must 
disclose with their proposal the name of any officer, director or agent who is also an employee of the Lee 
County or any of its agencies. Further, all Proposers must disclose the name of any County employee who 
owns directly or indirectly, an interest of five percent (5%) or more in the Proposer's firm or any of its 

branches. 

12. ANTI-LOBBYING CLAUSE (Cone of Silence) 
12.1. Following Florida Statute Section 287.057(23), Upon the issuance of the solicitation, prospective Proposers 

or any agent, representative or person acting at the request of such Proposer shall not have any contact, 

communicate with or discuss any matter relating in any way to the solicitation with any Commissioner, 
Evaluation Review Committee, agent or employee of the County other than the Procurement Management 

Director or their designee. This prohibition begins with the issuance of any solicitation, and ends upon 
execution of the final contract or when the solicitation has been cancelled. H it is determined that 
improper communications were conducted, the Proposer maybe declared non- responsible. 

13. DRUG FREE WORKPLACE 
13.1. Lee County Board of County Commissioners encourages Drug Free Workplace programs. 

14. DISADVANTAGED BUSINESS ENTERPRISE (DBE's) 
14.1. The County encourages the use of Disadvantaged Business Enterprise Proposer(s) as defmed and certified 

by the Florida Department of Transportation. 
14.2. Bidder/Proposer is required to indicate whether the Firm and/or any proposed sub-consultants are 

Disadvantaged Business Enterprises (DBE). Lee County encourages the utilization and participation of 
DBEs in procurements, and evaluation proceedings will be conducted within the established guidelines 

regarding equal employment opportunity and nondiscriminatory action based upon the grounds of race, 
color, sex or national origin. Interested certified Disadvantaged Business Enterprise (DBE) firms as well as 
other minority-owned and women-owned firms are encouraged to respond. 

15. ANTI-DISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY 
15.1. The Proposer agrees to comply, in accordance with Florida Statute 287.134, 504 of the Rehabilitation Act 

of 1973 as amended, the Americans with Disabilities Act of 1990 (ADA), the ADA Amendments Act of 

2008 (ADAAA) that furnishing goods or services to the County hereunder, no person on the grounds of 
race, religion, color, age, sex, national origin, disability or marital status shall be excluded from participation 
in, denied the benefits of, or otherwise be subjected to discrimination. 

15.2. The Proposer will not discriminate against any employee or applicant for employment because of race, 
religion, color, age, sex, national origin, disability or marital status. The Proposer will make affirmative 
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efforts to ensure that applicants are employed and that employees are treated during employment without 
regard to their race, religion, color, age, sex, national origin, disability or marital status. 

15.3. The Proposer will include the provisions of this section in every sub-contract under this contract to ensure 
its provisions will be binding upon each sub-contractor. The Proposer will take such actions in respect to 
any sub-contractor, as the contracting agency may direct, as a means of enforcing such provisions, including 
sanctions for non-compliance. 

15.4. An entity or affiliate who has been placed on the State of Florida's Discriminatory Vendor List (This list 
may be viewed by going to the Department of Management Services website at 
http://www.dms.myflorida.com) may not submit a bid on a contract to provide goods or services to a public 
entity, may not submit a bid on a contract with a public entity for the construction or repair of a public 
building or public work, may not submit bids on leases of real property to a public entity, may not award or 
perform work as a vendor, supplier, sub-contractor, or consultant under contract with any public entity, and 
may not transact business with any public entity. 

16. PROPOSER/SUB-PROPOSER/CONSULT ANT/CONTRACTOR RELATIONSHIP 
16.1. The prime Proposer on a solicitation may not also be listed as a sub-Proposer/consultant/contractor to 

another firm submitting a proposal for the same solicitation. Should this occur, all responses from the 
involved/named firms will be considered non-compliant and rejected for award. Sub
Proposers/consultant/contractor may be listed on multiple proposals for the same solicitation. 

17. SUB-PROPOSER/CONSULTANT 
17.1. The use of sub-Proposer/consultant under this solicitation is not allowed without prior written authorization 

from the County representative. 

18. RFP -PROJECT GUIDELINES 
18.1. The County has established the following Guidelines, Criteria, Goals, Objectives, Constraints, Schedule, 

Budget and or Requirements which shall service as a guide to the Proposer(s) in conforming the professional 
services and work to provide pursuant to this Agreement/Contract: 

18.1.1. No amount of work is guaranteed upon the execution of an agreement/contract. 
18.1.2. Hourly rates and all other negotiated expenses will remain in effect throughout the duration of the 

agreement/contract period; inclusive of any renewals unless otherwise specified herein. 
18.1.3. This contract does not entitle any firm to exclusive rights to County agreements/contracts. The County 

reserves the right to perform any and all available required work in-house or by any other means it so 
desires. 

18.1.4. In reference to vehicle travel, mileage and man-hours spent in travel time, is considered incidental to 
the work and not an extra compensable expense. 

18 .1. 5. Lee County reserves the right to add or delete, at any time, and or all tasks or services associated with 
this agreement. 

18.1.6. Any Single Large Project: The County, in its sole discretion, reserves the right to separately solicit 
any project that is outside the scope of this solicitation, whether through size, complexity or the dollar 
value. 

19. RFP-EVALUATION 
19.1. Ranking Method: Lee County uses the Dense Ranking (1223" ranking). In Dense Ranking, items that 

compare equal, receive the same ranking number, and the next item(s) receive the immediately following 
ranking number. Equivalently, each item's ranking number is 1 plus the number of items ranked above it 
that are distinct with respect to the ranking order. This ranking method is used for each individual committee 
member's scores. Thus if A ranks ahead ofB and C (which compare equal) which are both ranked ahead of 
D, then A is ranked number l("first"), B is ranked number 2 ("joint second"), C is also ranked number 2 
("joint second") and Dis ranked number 3 ("third"). 

19.2. Evaluation Meeting(s): 
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19 .2 .1 . The first evaluation will rank Proposers based on the scores from the selection criteria point values. 
19.2.2. Following the initial evaluation process, the short-listed proposer(s) will be required to provide an on

site interview/presentation. 
19.2.3. Such subsequent evaluations will be accomplished by simply ranking the proposers. Proposers will 

be ranked in sequential order with one (1) being the highest ranking. Proposers' rankings will then be 
totaled with the total lowest scores receiving final rank order starting with one ( 1) - the highest ranking. 

19.2.4. Proposed short-list and final selection meeting dates are posted on the Procurement Management web 
page: www.leegov.com/procurement (Projects, Award Pending.) 

20. RFP - SELECTION PROCEDURE 
20.1. The selection will be made in accordance with Lee County Procurement Policy and Chapter 287.055 FL§ 

for Professional Services Contracts. Some or all of the responding Proposer( s) may be requested to provide 
interviews and/or presentations of their proposal, for the ranking process 

20.2. Agreement/Contract fees will be negotiated in accordance with Section 287.055 FL§. 
20.3. The recommendation to award, negotiated rates and agreement/contract(s) will be submitted to the Board of 

County Commissioners for approval. 
20.4. If a satisfactory agreement/contract(s) cannot be negotiated, in a reasonable amount of time, the County, in 

its sole discretion, may terminate negotiations with the selected Proposer(s) and begin agreement/contract 
negotiations with the next finalist. 

20.5. The Procurement Management Director reserves the right to exercise their discretion to: 
20.5.1. Make award(s) to one or multiple Proposers. 
20.5.2. Waive minor informalities in any response; 
20.5.3. Reject any and all proposals with or without cause; 
20.5.4. Accept the response that in its judgment will be in the best interest of Lee County. 

21. RFP - TIEBREAKER 
21 .1. In the event of a tie, two or more proposers that have the same ranking, the following steps will be taken to 

determine the highest ranked proposer. This method shall be used for all (RFP) ties. 
21.1.1. Step 1: The proposer that has the highest number of 1st place rankings shall be deemed the first 

ranked proposer. In the event a tie still exists the proposer with the highest number of 2nd
• place 

rankings shall be the first ranked proposer. Should a tie still remain the method used above will 
continue with each ranking level, 3<tl, then 4th

, then 5th 
, etc. rank, will be counted until the tie is 

broken. 
21.1.2. Step 2: At the conclusion of step 1, if all is equal, the proposer having a drug-free work place 

program, shall be deemed the first ranked proposer. 
21.1.3. Step 3: In the event the tie exists then the highest ranked proposer from the first evaluation 

committee meeting, in which point values were applied, will win the award. One being the highest. 
21.1.4. Step 4: At the conclusion of steps 1, 2, 3, if all are equal, the 1st place proposer shall be determined 

by the flip of a coin. 
21.2. When the tiebreaker is determined the highest ranked Proposer shall be awarded the contract or receive the 

first opportunity to negotiate, as applicable. 
21.3. If an award or negotiation is unsuccessful with the highest ranked Proposer, award or negotiations may 

commence with the next highest ranked Proposer. 

22. RFP - EVALUATION/ SELECTION COMMITTEE 
22.1. The selection shall be by a Selection Committee consisting of staff representativesfrom the appropriate 

County Departments as approved by the Procurement Management Director or designee. 
22.2. The Selection Committee will receive and review written proposals in response to this Request for Proposal 

(RFP). Responses will be evaluated against a set of criteria to determine those Proposers/Firms most 
qualified and suited for this project, resulting in a short-list of at least three (3) Proposers/Firms to be 
interviewed. 
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23. WITHDRAW AL OF PROPOSAL 
23. l. No proposal may be withdrawn for a period of 180 calendar days after the scheduled time for receiving 

proposals. A proposal may be withdrawn prior to the proposal opening date and time. Withdrawal requests 
must be made in writing to the Procurement Management Director, who will approve or disapprove the 
request. 

23.2. A Proposer may withdraw a proposal any time prior to the opening of the solicitation. 
23.3. After proposals are opened, but prior to award of the contract by the County Commission, the Procurement 

Management Director may allow the withdrawal of a proposal because of the mistake of the Proposer in the 
preparation of the proposal document. In such circumstance, the decision of the Procurement Management 
Director to allow the proposal withdrawal, although discretionary, shall be based upon a finding that the 
Proposer, by clear and convincing evidence, has met each of the following four tests: 
23 .3 .1. The Proposer acted in good faith in submitting the proposal, 
23.3.2. The mistake in proposal preparation that was of such magnitude that to enforce compliance by the 

Proposer would cause a severe hardship on the Proposer, 
23.3.3. The mistake was not the result of gross negligence or willful inattention by the Proposer; and 
23.3.4. The mistake was discovered and was communicated to the County prior to the County Commission 

having formally awarded the contract/agreement. 

24. PROTEST RIGHTS 
24.1. Any Proposer that has submitted a formal response to Lee County, and who is adversely affected by an 

intended decision with respect to the award, has the right to protest an intended decision posted by the 
County as part of the solicitation process. 

24.2. "Decisions" are posted on the Lee County Procurement Management Division website. Proposers are solely 
responsible to check for information regarding the solicitation. (www.leegov.com/procurement) 

24.3 . Refer to the "Bid/Proposal Protest Procedure" section of the Lee County "Contracts Manual" for the 
complete protest process and requirements. The Manual is posted on the Lee County website or you may 
contact the Procurement Management Director. 

24.4. In order to preserve your right to protest, you must file a written "Notice Of Intent To File A Protest" with 
the Lee County Procurement Management Director by 4:00 PM on the 3rd working day after the 
decision affecting your rights is posted on the Lee County website. 
24.4.1. The notice must clearly state the basis and reasons for the protest. 
24.4.2. The notice must be physically received by the Procurement Management Direct9r with in the 

required time frame. No additional time is granted for mailing. 
24.5. To secure your right to protest you will also be required to post a "Protest Bond" and file a written "Formal 

Protesf' document within 10 calendar days after the date of"Notice of Intent to File a Protest" is received 
by the Procurement Management Director. 

24.6. Failure to follow the protest procedures requirement within the timeframes as prescribed herein and 
established by the Lee County Board of County Commissioners, Florida, shall constitute a waiver of 
your protest and any resulting claims. 

25. AUTHORITY TO UTILIZE BY OTHER GOVERNMENT ENTITIES 
25. l. This opportunity is also made available to any government entity. Pursuant to their own governing laws, 

and subject to the agreement of the vendor, other entities may be permitted to make purchases at the terms 
and conditions contained herein. Lee County Board of County Commissioners will not be financially 
responsible for the purchases of other entities from this solicitation. 

26. CONTRACT ADMINISTRATION 
26.1. Designated Contact: 

26. l. l. The awarded Proposer shall appoint a person( s) to act as a primary contact for all County 
departments. This person or back-up shall be readily available during normal working hours by 
phone or in person, and shall be knowledgeable of the terms and procedures involved. 
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26.1.2. Lee County requires thatthe awarded Proposer to provide the name ofa contact person(s) and phone 
number(s) which will afford Lee County access 24 hours per day, 365 days per year, of this service 
in the event of major breakdowns or natural disasters. 

26.2. RFP - Term: 
26.2.1. Unless otherwise stated in the scope of work, specifications, or special conditions the default 

contract term shall be one (1) year with three (3), one (1) year renewals for a total of four ( 4) 
years upon mutual written agreement of both parties. 

26.2.2. The County reserves the right to renew this contract, or any portion thereof, and to negotiate pricing 
as a condition for each. 

26.2.3. The County's performance and obligation to pay under this contract, and any applicable 
renewal options, is contingent upon annual appropriation of funds. 

26.3. RFP-Basis of Award: 
26.3.1. Award will be made to the most responsible and responsive Proposer based on the evaluation 

criteria. 
26.4., Agreement/Contract: 

26.4.1. The awarded Proposer will be required to execute an Agreement/Contract as a condition of award. 
A sample of this document may be viewed on-line at http://www.leegov.com/procurement/forms. 

26.5. Records: 
26.5.1. Retention: The Proposer shall maintain such financial records and other records as may be 

prescribed by Lee County or by applicable federal and state laws, rules and regulations. Unless 
otherwise stated in the specifications, the Proposer shall retain these records for a period of five 
years after final payment, or until they are audited by Lee County, whichever event occurs first. 

26.5.2. Right to Audit/Disclosure: These records shall be made available during the term of the contract as 
well as the retention period. These records shall be made readily available to County personnel with 
reasonable notice and other persons in accordance with the Florida General Records Schedule. 
Awarded Bidder/Proposer(s) are hereby informed of their requirement to comply with FL §119 
specifically to: 
26.5.2.1. Keep and maintain public records required by the County to perform the service. 
26.5.2.2. Upon request from the County's custodian of public records, provide the County with a 

copy of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided or as otherwise provided 
by law. 

26.5.2.3. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of 
the contract term and following completion of the contract if the contractor does not 
transfer the records to the County. 

26.5.2.4. Upon completion of the contract, transfer, at no cost, to the County all public records in 
possession of the contractor or keep and maintain public records required by the County 
to perform the service. If the contractor transfers all public records to the County upon 
completion of the contract, the contractor shall destroy any duplicate public records that 
are exempt or confidential and exempt from public records disclosure requirements. If the 
contractor keeps and maintains public records upon completion of the contract, the 
contractor shall meet all applicable requirements for retaining public records. All records 
stored electronically must be provided to the County, upon request from the County's 
custodian of public records, in a format that is compatible with the information technology 
systems of the County. 

26.5.3. Public Record: IF THE VENDOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
VENDOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO 
THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC 
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RECORDS AT 239-533-2221, 2115 SECOND STREET, FORT MYERS, 
FL 33901, http://www.leegov.com/publicrecords. 

26.5.4. Ownership: It is understood and agreed that all documents, including detailed reports, plans, 
original tracings, specifications and all data prepared or obtained by the successful Proposer in 
connection with its services hereunder, include all documents bearing the professional seal of the 
successful Proposer, and shall be delivered to and become the property of Lee County, prior to final 
payment to the successful Proposer or the termination of the agreement. This includes any electronic 
versions, such as CAD or other computer aided drafting programs. 

26.6. Termination: 
26.6.1. Any agreement as a result of this solicitation may be terminated by either party giving thirty (30) 

calendar days advance written notice. The County reserves the right to accept or not accept a 
termination notice submitted by the Proposer, and no such termination notice submitted by the 
vendor shall become effective unless and until the vendor is notified in writing by the County of its 
acceptance. 

26.6.2. The Procurement Management Director may immediately terminate any agreement as a result of 
this solicitation for emergency purposes, as defined by the Lee County Purchasing and Payment 
Procedures Manual (Purchasing Manual), (also known as Appendix "D", "AC-4-1.pdf'.) 

26.6.3. Any Proposer who has voluntarily withdrawn from a solicitation without the County's mutual 
consent during the contract period shall be barred from further County procurement for a period of 
180 days. The vendor may apply to the Board for a waiver of this debarment. Such application for 
waiver of debarment must be coordinated with and processed by the Procurement Management 
Department. 

26.6.4. The County reserves the right to terminate award or contract following any of the below for goods 
or services over $1,000,000: 
26.6.4.1 . Contractor is found to have submitted a false certification as provided under FL § 

287.135 (5); 
26.6.4.2. Contractor has been placed on the Scrutinized Companies with Activities in Sudan List 

or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; 
26.6.4.3. Contractor has engaged in business operations in Cuba or Syria; 
26.6.4.4. Contractor has been placed on the Scrutinized Companies that Boycott Israel List, or is 

engaged in a boycott oflsrael- beginning October 1, 2016. 

27. WANER OF CLAIMS 
27.1. Once this contract expires, or final payment has been requested and made, the awarded vendor shall have 

no more than thirty (30) calendar days to present or file any claims against the County concerning this 
contract. After that period, the County will consider the vendor to have waived any right to claims against 
the County concerning this agreement. 

28. LEE COUNTY PAYMENT PROCEDURES 
28.1. All vendors are requested to mail an original invoice to: 

Lee County Finance Department 
Post Office Box 2238 
Fort Myers, FL 33902-2238 

28.2. All invoices will be paid as directed by the Lee County payment procedure unless otherwise stated in the 
detailed specification portion of this project. 

28.3. Lee County will not be liable for requests for payment deriving from aid, assistance, or help by any 
individual, vendor, Proposer, or bidder for the preparation of these specifications. 

28.4. Lee County is generally a tax exempt entity subject to the provisions of the 1987 legislation regarding sales 
tax on services. Lee County will pay those taxes for which it is obligated, or it will provide a Certificate of 
Exemption furnished by the Department of Revenue. All Proposers should include in their proposal, all 
sales or use taxes, which they will pay when making purchases of material or sub-contractor's services. 
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' 

29. INSURANCE (AS APPLICABLE) 
29.1. Insurance shall be provided by the awarded Proposer. Upon request, a certificate of insurance (COI) 

complying with the attached guide shall be provided by the Proposer. 

End of Terms and Conditions Section 
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INSURANCE GUIDE 
Major Insurance Requirements 

With Professional Liability 

Minimum Insurance Requirements: Risk Management in no way represents that the insurance required is sufficient or 
adequate to protect the Vendor's interest or liabilities. The following are the required minimums the Vendor must 
maintain throughout the duration of this Contract. The County reserves the right to request additional documentation 
regarding insurance provided. 

Commercial General Liability - Coverage shall apply to premises and/or operations, products and completed 
operations, independent contractors, and contractual liability exposures with minimum limits of: 

$1,000,000 per occurrence 
$2,000,000 general aggregate 
$1,000,000 products and completed operations 
$1,000,000 personal and advertising injury 

Business Auto Liability - The following Automobile Liability will be required and coverage shall apply to all owned, 
hired and non-owned vehicles use with minimum limits of: 

$1,000,000 combined single limit (CSL) 

Workers' Compensation - Statutory benefits as defined by Chapter 440, Florida Statutes, encompassing all operations 
contemplated by this Contract or Agreement to apply to all owners, officers, and employees regardless of the number of 
employees. Workers' Compensation exemptions may be accepted with written proof of the State of Florida's approval of 
such exemption. Employers' liability will have minimum limits of: 

$500,000 per accident 
$500,000 disease limit 
$500,000 disease - policy limit 

Errors and Omissions - Coverage shall include professional liability insurance to cover claims arising out of negligent acts, 
errors or omissions of professional advice or other professional services. 

$1,000,000 combined single limit of bodily injury and property damage 

*The required minimum limit of liability shown in a., b., and c. may be provided in the form of"Excess Insurance" 
or "Commercial Umbrella Policies," in which case, a "Following Form Endorsement" will be required on the "Excess 
Insurance Policy'' or "Commercial Umbrella Policy." 

Verification of Coverage; 

Coverage shall be in place prior to the commencement of any work and throughout the duration of the Contract. A 
certificate of insurance will be provided to the Risk Manager for review and approval. The certificate shall provide for the 
following: 

The certificate holder shall read as follows: 

Lee County Board of CountyCommissioners 
P.O. Box398 
Fort Myers, Florida 33902 
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"Lee County, a political subdivision and Charter County of the State of Florida, its agents, employees, and public 
ofjicials"will be named as an "Additionallnsured" on the General Liability policy, including Products and 
Completed Operations coverage. 

Special Requirements: 

An appropriate "Indemnification" clause shall be made a provision of the Contract. 

If applicable, it is the responsibility of the general contractor to ensure that all subcontractors comply with all insurance 
requirements 

End of Insurance Guide section 
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SPECIAL CONDITIONS 
These are conditions that are in relation to this solicitation only and have not been included in the County's standard 
Terms and Conditions or the Scope of Work. 

1. LOCAL VENDOR PREFERENCE EXCLUSION 
1.1 Local Vendor Preference Ordinance has been waived for this solicitation and any and all references contain 

herein are non-applicable to this solicitation and subsequent contract and/or purchase order(s). 

2. PROJECT FUNDING NOTICE 
2.1 As notice to all Proposers, this project is funded in whole or in part with Federal and State Funds through the 

Federal Transit Administration (FTA) and the Florida Department of Transportation (FDOT). The selected 
Proposer agrees to abide by and comply with all Federal terms, conditions, provisions, certifications, affidavits, 
or otherwise as applicable and stated within this solicitation package. 

3. PROJECT TERM 
3.1 The successful bidder shall be responsible for furnishing and delivering to the Lee County requesting 

Department(s) the commodity or services for an initial period of three (3) years. There may be an option to 
extend this contract as specified in the Scope of Work or specifications upon the approval of both the County 
and the successful bidder at the time of extension or renewal for three (3), additional one (1) year periods. This 
Contract is to remain in effect for one year following final completion of all associated construction work. 

4. LOBBYING 
1. General: Participating Proposers shall adhere to the Anti-Lobbying clause as provided herein. Following this 

clause the participating Proposers are hereby notified they shall not have any contact, communicate with or 
discuss any matter relating in any way to the solicitation with any Commissioner, Evaluation Review Committee, 
agent or employee of the County other than the Procurement Management Director or their designee. 

2. By participating in this solicitation and completion of affixed certificate the Proposer certifies that to the best 
their knowledge: 

a. No federal appropriated funds have been paid or will be paid, by or on behalf of the Contractor, to any 
person for influencing or attempting to influence an officer or employee of any federal agency, a 
Member of Congress, an officer of employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any federal contract, the making of any federal grant, the making of 
any federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement. 

b. If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this federal contract, grant, loan, or cooperative agreement, the Proposer shall complete and submit 
Standard Form-LLL, "Disclosure of Lobbying Activities", in accordance with its instructions. Standard 
Form-LLL 

3. Submission of the certification found herein is a prerequisite for making or entering into this transaction imposed 
by Section 1352, Title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

4. The Contractor also agrees by submitting their proposal that they shall require that the language of the applicable 
certification found herein be included in all lower tier subcontracts, which exceed $100,000 and that all such 
subrecipients shall certify and disclose accordingly. 
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5. ADDITONAL PROJECT FUNDING REQUIREMENTS 
5 .1 In addition to the grant/project funding requirements found affixed to this solicitation package, the Proposer 

shall comply with the below additional project funding requirements and shall require the following provisions 
be included in each contract and subcontract for all tiers associated with this project: 

5 .2 Restrictions, Prohibits, Controls, and Labor Provisions. 
a) A person or affiliate who has been placed on the convicted vendor list following a conviction for a 

public entity crime may not submit a bid on a contract to provide any goods or services to a public 
entity, may not submit a bid on a contract with a public entity for the construction or repair of a public 
building or public work, may not submit bids on leases of real property to a public entity, may not be 
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract with 
any public entity, and may not transact business with any public entity in excess of the threshold 
amount provided in Section 287.017, Florida Statutes for CATEGORY TWO for a period of 36 
months from the date of being placed on the convicted vendor list. 

b) In accordance with Section 287 .134, Florida Statutes, an entity or affiliate who has been placed on the 
discriminatory vendor list may not submit a bid on a contract to provide any goods or services to a 
public entity, may not submit a bid on a contract with a public entity for the construction or repair of a 
public building or public work, may not submit bids on leases ofreal property to a public entity, may 
not be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract 
with any public entity, and may not transact business with any public entity. 

c) An entity or affiliate who has had its Certificate of Qualification suspended, revoked, denied or have 
further been determined by the Department to be a non-responsible contractor may not submit a bid or 
perform work for the construction or repair of a public building or public work on a contract with the 
Agency. 

d) "No member, officer or employee of the Agency, Proposer, or of the locality during his tenure or for 2 
years thereafter shall have any interest, direct or indirect, in this contract or the proceeds thereof." 

e) The provisions of this paragraph shall not be applicable to any agreement between the Agency and its 
fiscal depositories or to any agreement for utility services the rates for which are fixed or controlled by 
a governmental agency. 

5.3 Employment Eligibility (Using E-Verify). Agency- Vendors - Contractors: 
a) Shall utilize the U.S . Department of Homeland Security's E-Verify system to verify the employment 

eligibility of all new employees hired by the Agency during the term of the Agreement; and 

b) shall expressly require any contractors/consultants and subcontractors/consultants performing work or 
providing services pursuant to the Agreement to likewise utilize the U.S. Department of Homeland 
Security's E-Verify system to verify the employment eligibility of all new employees hired by the 
contractor/consultant and subcontractor/consultant during the Agreement term. 

5.4 Inspector General Cooperation. The Parties agree to comply with Section 20.055(5), Florida Statutes, and to 
incorporate in all subcontracts the obligation to comply with Section 20.055(5), Florida Statutes. 

End of Special Conditions 
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DETAILED SPECIFICATIONS 

1. SCOPE OF WORK 

1.1 The Lee County Board of Commissioners seeks to contract professional services through a skilled and qualified 
Consultant to provide Professional Engineering and Architectural Design Services for LeeTran's Passenger 
Amenities Program. The Consultant shall provide professional engineering and consulting services associated 
with the design of landing pads, passenger shelters, amenities, and bus route infrastructure improvements, 
emphasizing ADA improvements, at various bus stop locations throughout Lee County. The Consultant shall 
serve as the Engineer of Record for the Project. The Consultant shall prepare construction documents of 
sufficient detail for the construction phase, prepare bid documents including plans, technical specifications, 
prepare applications and obtain all necessary permits (permit fees to be paid for by LeeTran), provide 
engineering services during the bidding process, preconstruction process, and may include construction 
administr~tive services as determined by the County. This procurement is funded by the Florida Department of 
Transportation (FDOT) and the Federal Transit Administration (FTA) and must comply with current FTA 
required clauses, certifications, and regulations and applicable FDOT regulations. 

1.2 As the part of the construction management, the Consultant shall follow and ensure compliance with the plans 
and specifications of all the applicable drawings as produced by the Consultant and additionally shall follow and 
ensure the Lee County standard construction processes and procedures as outlined and referenced herein are 
followed. The construction management shall also include oversight of the compliance with all federal 
requirements contained in the Federal Transit Administration (FTA) Master Grant Agreement, found here 
https ://www. transit. dot. gov /funding/grantee-resources/ samp le-fta-agreements/fta-grant-agreements, including 
FTA Circular 4220.1 F, FTA Best Practices and Procedures, Disadvantaged Business Enterprise (DBE) 
reporting/monitoring and Davis Bacon Wage Act. 

1.3 The Project includes three distinct parts: 

1. SHELTERS WITH COMPLETED DESIGN PLANS: Review of the partial and/or completed 

engineering and design of approx. 39 bus shelters for the issuance of permits and oversight of the 

construction of these shelters. Consultant shall provide revisions or recommendations to the County as 

necessary to ensure existing engineering and designs meet the current building codes and Americans with 

Disabilities Act (ADA) requirements. Revisions shall be presented to the County and upon approval, 

Consultant shall provide revised designs. 

2. ADA COMPLIANCE TO EXISTING LOCATIONS: Design of approx. 102 existing Lee Tran bus stops 

to include compliance with the most current regulations under the ADA that relate to bus stops, landing 

pads, shelters, amenities, and bus route infrastructure improvement and construction management of these 

passenger amenities. 

3. CONSTRUCTION COMPLIANCE: It is the intent for LeeTran to manage the day to day issues during 

the construction phase of the project, with the Consultant providing the following tasks: 

• Review shop drawings, respond to requests for clarification, and conduct up to (2) site visits per site 

as requested by LeeTran; 

• Preparation of punch list and; 

• Certification of Final Completion to LeeTran; 

• Preparation of revised cost estimate in the event of change orders; 

• Provide Observation Report from each site visit; 
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• Provide As-Built based on information provided by the contractor and post construction inspection 
(Note: this will be based off post construction site inspection and not as-built surveys); 

• Review and approval of construction pay apps; 

• Review and approve final payment checklist from contractor. 

1.4 The work shall include performing engineering analysis, survey, sight distance evaluation, line of sight 
evaluation, checking adequate stopping distance, drainage conveyance, verification of available right-of-way or 
easements, right-of-way and building permitting, and meeting State and Federal guidelines. The scope includes 
the provision of conceptual, preliminary, and final design; assistance obtaining required permits and preparation 
of associated documents; engineer signed, sealed, and certificated drawings for each bus stop location and route 
infrastructure improvement. 

1.5 Each stop location, both Shelters with Existing Design Plans and ADA compliance locations, shall be designed 
as a stand-alone set of plans. Plans will be let together or individually in separate packages for construction 
depending on proximity to one another. The signed and sealed structural design and details for the shelter 
structures shall be provided to the Consultant by LeeTran's chosen shelter vendor. 

1.6 Any additional right-of-way or easements needed for the bus stops or the Consultant shall identify route 
infrastructure improvements prior to 90% plans submittal. The Consultant shall identify for LeeTran which 
locations will need right-of-way or easements, and meet to discuss design alternatives. All property owner 
coordination and negotiations for easements and right-of-way shall be handled by Lee County with assistance 
from the Consultant. 

1.7 Locations will be issued and/or grouped at the Department's discretion and processed via a Supplemental Task 
Authorization (STA). No work is guaranteed. 

2. APPLICABLE STANDARDS 

2.1 All plans and designs furnished by the Consultant are to be prepared with English Units. The current editions, 
including updates, at the time this agreement is executed, of the following manuals and guidelines shall be used 
as resources and reference materials in the performance of the Consultant's work: 

1. Manual of Uniform Minimum Standards for Design, Construction, and Maintenance of Streets and 
Highways, Florida Department of Transportation (FDOT), (Florida Green Book) - current edition; 

2. AASHTO Roadside Design Guide, current edition; 
3. FDOT Roadway Plan Preparation Manual; 
4. FDOT Roadway and Traffic Design Standards, current edition; 
5. FDOT Standard Specifications for Road and Bridge Construction, current edition; 
6. FDOT Basis of Estimates Handbook; 
7. FDOT's Districts One and Seven Transit Facility Handbook; 
8. MUTCD, current edition; 
9. FDOT Drainage Manuals, Vol. 1-4; 
10. FDOT Structures Design Guidelines; 
11. 2010 ADA Standards for Accessible Design; 
12. SFWMD Chapter 40E-4.051 Exemptions from Permitting; 
13. Accessing Transit - Design Handbook for Florida Bus Passenger Facilities, Ver. Ill, 2013; 
14. The most current regulations established in the Americans with Disabilities Act. 
15. Chapter 337.408, Florida Statutes, "Regulation of bus stops, benches, transit shelters, street light poles, 

waste disposal receptacles, and modular news racks within rights-of-way" 
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16. Florida Administrative Code Rule Chapter 14-20 "Private Use of Right-of-Way" 
17. Section 341.051, Florida Statues, "Administration and financing of public transit and intercity bus 

service programs and projects" 

2.2 Listing of the above reference materials is not intended to establish these documents design standards or criteria 
to be used on this project. Selection of appropriate standards and criteria for design of roadway elements is 
influenced by several factors including, but not limited to traffic volume and composition, governmental 
policies, rules and regulations, desired levels of service, terrain features, roadside developments, existing 
conditions, environmental considerations, budgetary constraints, and other individual characteristics of the 
existing conditions. The Consultant shall decide which design standards and criteria shall be used based on an 
evaluation of these and other factors. 

3. PERMITING 

3.1 All permitting fees associated with the work described herein shall be responsibility of Proposer. 

4. HARDCOPY & ELECTRONIC FILES 

4.1 The Consultant shall provide three sets of plans printed single-sided on 1 l"xl 7" paper as well as electronic files 
of all drawings, reports, and specifications for each location where, when and as requested and detailed herein. 
Drawings will be in PDF as well as MicroStation Release V8i (or higher) and compatible with AutoCAD. 
Reports, specifications, and other written material shall be prepared in Microsoft Office 2016 (Word / Excel), 
or saved to an older version compatible with Lee County. Project Management scheduling and coordination 
shall be prepared using Microsoft Project software. All electronic files shall be submitted on a CD-ROM, flash
drive, or email. 

4.2 In the event of a conflict between the signed and sealed construction documents prepared by the Consultant and 
the electronic files, the signed and sealed hard copy construction documents shall govern. New electronic files 
shall be prepared by the Consultant to match the signed and sealed hard copy construction documents, should 
this event arise. 

5. BASIC PROFESSIONAL SERVICES - TASKS 

5.1 Pursuant to the scope stated herein above, the Consultant shall perform all services and/or work necessary to 
complete the following task(s) and/or provide the following item(s), which are enumerated. 

5.2 The tasks as listed in this section are used to apportion the total man hours required to prepare the complete 
design and construction documents for Task Authorizations as they may be assigned during the length of this 
contract. 

6. PROJECT SCOPE PART 1 - REVIEW OF SHELTERS WITH DESIGN PLANS 

6.1 Review of the partial and/or completed engineering and design of approx. 39 bus shelters for the issuance 
of permits and the oversight of the construction phase of these shelters. 

6.2 Task 1 - Project Administration and Management 

A. Meetings: The Consultant shall provide project progress reports by email, letter, or fax to Lee Tran personnel 
on a monthly basis ( or as invoiced). The Consultant shall attend meetings with LeeTran for project review 
and/or coordination, as requested. 
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B. County Coordination and Review: The Consultant shall coordinate with Lee County and Lee Tran operations 
regarding the placement/location of the shelter. The Consultant shall review the previously completed plans 
and submit Construction Plans for LeeTran / Lee County review and comment. LeeTran/Lee County will 
review the plans and prepare comments on the Consultant's review of the previously completed design. The 
Consultant shall provide responses to LeeTran/Lee County's comments via letter, email, or fax. 

C. Project Scheduling: The Consultant shall prepare an overall project schedule using Microsoft Project. The 
schedule shall be provided to Lee Tran in electronic format and on paper in a readable scale within 10 
business days of the Notice to Proceed. The Consultant shall provide LeeTran an updated Microsoft Project 
schedule to reflect actual project progress with each submittal phase. 

Task One Deliverables: 

• Project Schedule in Microsoft Project software format, "1 lxl 7" in a readable scale; 

• Monthly project progress reports with proposed schedule for upcoming period; 

• Minutes of each meeting distributed to each attendee and others as requested by LeeTran; 

• Necessary graphics, notes, exhibits, schedules, tables, or other material used to facilitate meetings with 

LeeTran; 

• Written responses to LeeTran comments at each design submittal stage via letter, email, or fax; 

• Completion of review of the previously designed shelter plans 

6.3 Task 2 - Final Phase (100%) Plans 

The Final Phase (100%) plans may include modifications or revisions to the previously designed plans and 
construction plans as a result of County/Lee Tran review and comment. The Final Phase ( 100%) plans submittal 
package shall include: 

A. Final Phase (100%) Plans: The Consultant shall prepare and submit modifications or revisions to all 

plans based on County/Lee Tran review of the plans. 

B. Construction Cost Opinion: The Consultant shall submit on company letterhead an opinion of probable 

construction costs for each design plan. As part of the estimate, the Consultant shall attach to the letter 

a detailed list showing each bid item, bid number, bid item description, unit of measurement, and an 

estimated unit price. The estimate shall be based on available historical cost data for the relative project 

size. 

C. Construction Permitting: The Consultant shall obtain necessary Building and site permits. The 
Consultant shall also prepare the necessary forms to obtain a necessary right-of- way use permit for each 
bus. These forms should be delivered with the 100% plans for inclusion in the construction package to 
be utilized by the Contractor. 

Task Two Deliverables: 
• Written responses to LeeTran's comments; 

• 100% Construction Cost Opinion with each design plan 

• 100% Plans. 

6.4 Task 3 - Bid Phase Services 

Provide Bidding Phase Services, which are limited to: 
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• Provide Engineer's Opinion of Cost with each associated design plan. 

• Provide scope of work details to be utilized in construction phase solicitation package. 

• Perform review of County issued solicitation package prior to advertisement. 

• Attendance and participation at up to (3) pre-bid meetings total for the project. 

• Provide review and response to Requests for Information and Addenda items during the solicitation 
process. 

• Review Contractor submissions received and provide Recommendation for Award or Concurrence to 
Recommendation for award to County. 

7. PROJECT SCOPE PART 2-ADA COMPLIANCE TO EXISTING BUS STOP LOCATIONS 

7 .1 Design of approximately 102 existing Lee Tran bus stops to include compliance with the most current 
regulations under the ADA that relate to bus stops, landing pads, shelters, amenities, and bus route 
infrastructure improvement and provide construction management and oversight of these improvements. 
Includes design of relocation of bus stop should relocation be necessary to comply with the most current 
regulations under the ADA. 

7.2 Task 1 - Project Administration and Management 

A. Meetings: The Consultant shall provide project progress reports by email, letter, or fax to LeeTran personnel 
on a monthly basis ( or as invoiced). The Consultant shall attend meetings with Lee Tran for project review 
and/or coordination, as requested. 

B. County Coordination and Review: The Consultant shall coordinate with Lee County and LeeTran operations 
regarding the improvement, or relocation of the bus stop/shelter. The Consultant shall prepare and submit 
Construction Plans for LeeTran/Lee County review and comment at the 90% submittal phase. LeeTran/Lee 
County will review the plans and prepare comments on the Consultant's design. The Consultant shall 

provide responses to LeeTran/Lee County's comments via letter, email, or fax. 

C. Project Scheduling: The Consultant shall prepare an overall project schedule using Microsoft Project. The 
schedule shall be provided to Lee Tran in electronic format and on paper in a readable scale within 10 
business days of the Notice to Proceed. The Consultant shall provide Lee Tran an updated Microsoft Project 
schedule to reflect actual project progress with each submittal phase. 

D. Utility Coordination: A survey of the existing utilities based upon above ground location of identifiable 
physical appurtenances shall be performed, as part of the Specific Purpose Survey as outlined in Task 3 and 
any available record plan data will be used. Any identified conflicts shall be shown in the design plans with 
a note on the plan sheet to the contractor and reflected in the overall project schedule. 

Task One Deliverables: 

• Project Schedule in Microsoft Project software format, "1 lxl 7" in a readable scale; 

• Monthly project progress reports with proposed schedule for upcoming period; 

• Minutes of each meeting distributed to each attendee and others as requested by LeeTran; 

• Necessary graphics, notes, exhibits, schedules, tables, or other material used to facilitate meetings with 
LeeTran; 

• Written responses to LeeTran comments at each design submittal stage via letter, email, or fax. 
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7.3 Task 2- Design Phase (Conceptual) Plans 

A. Field Reviews: The Consultant shall conduct project site visits in order to identify site features that are out 
of the ordinary or do not meet current ADA and building regulations. Existing features that may influence 
the site design will ultimately determine the area to be delineated for data collection. The Consultant shall 
obtain available data pertinent to the project, as needed, such as, but not limited to digital aerial photography, 
roadway drawings, driveway drawings, sidewalk drawings, drainage maps, and tax maps. All information 
available at LeeTran offices shall be at no cost to the Consultant. However, it is the Consultant's 
responsibility to coordinate and collect data from each agency, as required. It is anticipated that one person 
from the Consultant's firm will conduct the reviews within 30 days of the Notice to Proceed. 

B. Preliminary Sketch: Based on findings from the field review, the Consultant shall provide a preliminary 
sketch on an aerial map for the existing and/or proposed bus stop installation. This sketch will provide the 
basis for LeeTran and the Consultant to make a go / no-go decision on the proposed location. These sketches 
should include approximate distances and measurements. 

Task Two Deliverables: 

• Three sets of Preliminary site design sketches over aerial imagery (1 l"xl 7") for LeeTran review. 

7.5 Task 3 - Data Collection 

A. Data Collection: During the design process, the project may require coordination with various County 
Departments and governmental agencies. When engineering decisions, information, or other support 
services are available from the various County Departments, it shall be the Consultant's responsibility to 
request, through the LeeTran Project Manager, the support required from the appropriate County 
Departments. The Consultant shall be responsible for any follow up required with regard to the status of the 
information requested. The Consultant will coordinate with governmental entities to ensure coordination 
and approval of the shelter project being proposed under their jurisdiction. 

B. Surveying: The Consultant shall perform Specific Purpose Surveys for each proposed/relocated bus stop 
location based on those areas determined as a "go" from Task 2. All survey work will be pursuant to Chapter 
5J-17, Florida Administrative Code and Lee County Survey Standards. The Specific purpose surveys will 
include the following: 

a. Horizontal and vertical location of all above ground features and utilities (power poles, edge of 
pavement, centerline of roadway, curb and gutter, driveways, sidewalks, manholes, drainage 
structures, trees, above ground utilities, etc. Topographic ground shots to be on a+/- 25 foot grid. 
The limits of the topography will be from the nearest lane line 10 feet past the right-of-way line for 
150 feet along the roadway (75 feet before and 75 feet past the proposed bus stop location); 

b. Two horizontal control points will be set per site. The two control points will act as survey baselines 
for each of the sites; 

c. Two temporary benchmarks will be set per site; 
d. Determination of right-of-way within the parcel of the proposed bus stop location. Proposed bus 

stop locations along State/County roadways will reference the latest State/County right-of-way 
maps; 
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e. Horizontal Datum: NAD 83 (2011), Florida State Plane Coordinates, West Zone; 
I 

f. NA VO 88 will be used for Vertical Datum (based on GPS observations using GEOID 12B). 

C. Geotechnical Analysis: It is assumed that no geotechnical information will be required; in the event that 

geotechnical analysis is required, this shall be an Optional Professional Service. 

D. Environmental: It is assumed no wetland delineation will be required; in the event that a wetland analysis is 

required, this shall be an Optional Professional Service. 

Task Three Deliverables: 

• Electronic file and surveyor's report of each site. 

7.6 Task 4-Design Phase (90%) Plans 

The Consultant shall provide details for the improved and proposed bus stop installations, drainage 
modifications, and calculations to validate design as needed. The Consultant will coordinate with the County to 
obtain any existing construction plans, as-built information, utility locates or record drawings, if any exist. The 
Consultant will coordinate with governmental entities to ensure coordination and approval of the bus stop/shelter 
project being built under their jurisdiction. Each bus stop/shelter will be designed as a stand-alone set of plans. 
The Design Phase (90%) plans submittal package shall include: 

A. Design Phase (90%) Plans: Services shall include the preparation of a key sheet, a general notes sheet 

which shall include the summary of quantities, a plan sheet which shall include the applicable horizontal 

control data, and any necessary drainage details. The improved and proposed bus stops shall be designed 

to be ADA compliant. 

B. Identification of Existing Utility Facilities: The Consultant shall incorporate utility information from the 

Specific Purpose Survey into the design plans and will, wherever possible, minimize design impacts to 

existing utilities. 

C. Design Phase (90%) Construction Cost Opinion: The Consultant shall submit on company letterhead an 

opinion of probable construction costs for each location plan set. As part of the estimate, the Consultant 

shall attach to the letter a detailed list showing each bid item, bid number, bid item description, unit of 

measurement, and an estimated unit price. The estimate shall be based on available historical cost data 

for the relative project size. 

Task Four Deliverables: 

• Three sets of Design Phase (90%) plans (11 "xl 7") for Lee Tran/County review (digital and electronic); 

• 90% Construction Cost Opinion with each design plan. 

7.7 Task 5 -Final Phase (100%) Plans 

The Final Phase (100%) plans shall include modifications or revisions to the Design Phase (90%) construction 
plans as a result of County/LeeTran review and comment during the (90%) plans submittal. The Final Phase 
(100%) plans submittal package shall include: 
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A. Final Phase (100%) Plans: The Consultant shall prepare and submit modifications or revisions to all 

plans based on County/Lee Tran review of the (90%) plans. 

B. Quantity Take-Offs: The Consultant shall revise final quantity take-off calculations for all items required 

to construct the proposed bus stop improvements with revisions from LeeTran comments during the 

Design Phase (90%) submittal. 
C. Construction Permitting: The Consultant shall obtain necessary Building and site permits for the bus 

stop/shelter locations. The Consultant shall also prepare the necessary forms to obtain a necessary right

of- way use permit for each bus. These forms should be delivered with the 100% plans for inclusion in 

the construction package to be utilized by the Contractor. 

Task Five Deliverables: 

• Three sets of signed and sealed Final Phase (100%) construction plans (ll"xl7"), and one (1) CD 

containing the applicable MicroStation and PDF electronic files format; 

• Written responses to LeeTran's comments; 

• 100% Construction Cost Opinion with each design plan. 

7.8 Task 6- Bid Phase Services 

Provide Bidding Phase Services, which are limited to: 

• Provide Engineer's Opinion of Cost with each associated design plan. 

• Provide scope of work details to be utilized in construction phase solicitation package. 

• Perform review of solicitation package prior to advertisement. 

• Attendance and participation at up to (3) pre-bid meetings total for the project. 

• Provide review and response to Requests for Information and Addenda items during the solicitation 

process. 

• Review Contractor submission received and provide Recommendation for Award or Concurrence to 

Recommendation for ward to County. 

8. PROJECT SCOPE PART 3 - CONSTRUCTION COMPLIANCE 

8.1 It is the intent for LeeTran to manage the day-to-day issues during the construction phase of the project, with 
the Consultant providing the following: 

• Review shop drawings, respond to requests for clarification, and conduct up to (2) site visits per site as 

requested by LeeTran; 

• Preparation of punch list and; 

• Certification of Final Completion to LeeTran; 

• Preparation ofrevised cost estimate in the event of change orders; 

• Provide Observation Report from each site visit; 

• Provide As-Built based on information provided by the contractor and post construction inspection 

(Note: this will be based off post construction site inspection and not as-built surveys); 

• Review and approval of construction pay apps; 

• Review and approve final payment checklist from contractor. 
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9. OPTIONAL PROFESSIONAL SERVICES 
9.1 LeeTran shall compensate the Consultant for such Optional Professional Services as are requested and 

authorized in writing for such amounts or on such a basis as may be mutually agreed upon in writing by both 
parties to this agreement. Activities to be considered Optional Professional Services include sub-surface utility 
exploration, wetland delineation and analysis, geotechnical investigation, structural review and design, Water 
Management District Permitting, and legal sketches and descriptions. 

10. LOCATIONS 
Anticipated locations for Part 1 and Part 2 of this scope are listed below. Locations may be added or removed at the 
discretion of Lee County. No work is guaranteed. 

10.1 PART 1-REVIEW OF SHELTERS WITH DESIGN PLANS: LOCATIONS 

IDNumber 

1733 

470 

1118 

0167 

0169 

0499 

1576 

0251 

1473 

557 

1512 

1540 

0275 

0571 

0103 

1492 

0560 

0564 

0589 

0588 

0446 

0459 

1531 

1536 

1515 

1120 

1125 

1113 

StreetOn Street Intersect Longitude Latitude 

PALM BEACH BLVD SR 31 -81.761928 26.701107 

N TAMIAMI TRL PONDELLA RD -81.880878 26.668434 

SAN CARLOS BLVD SUMMERLIN RD -81.94344726 26.49559923 

DR MARTIN LUTHER KING JR 

BLVD ROCKFILL RD -81.83038134 26.64144151 

DR MARTIN LUTHER KING JR 

BLVD FLINT DR -81.833183 26.64139092 

BAYSHORE RD COON RD -81.85283906 26.69727239 

S TAMIAMI TRL ISLAND PARK RD -81.85742716 26.50439203 

S CLEVELAND AVE DANIELS PKWY -81.87139381 26.54889056 

S CLEVELAND AVE CLAYTON CT -81.87207849 26.58588179 

LAUREL DR GARDEN ST -81.885126 26.70401 

CYPRESS LAKE DR UNIVERSITY CENTER BLVD -81.88451026 26.54623309 

CYPRESS LAKE DR REFLECTION LAKES PKWY -81.88112239 26.5459449 

COLLEGE PKWY FSW PKWY -81.8882183 26.55680317 

TUCKER LN HART DR -81.86607551 26.72387046 

MICHIGAN AVE ZAPATO ST -81.83361666 26.64843259 

DANIELS PKWY DANPORT BLVD -81.80072828 26.54749752 

MCDANIEL DR LAUREL LN -81.86988161 26.70621404 

-GISH LN EBSON DR -81.87383885 26. 71303553 

PINE ISLAND RD NTAMIAMITR -81.88527864 26.68220104 

BAYSHORE RD NTAMIAMITR -81.88165395 26.6823701 

SANIBEL BLVD LEE RD -81.81418243 26.47303222 

THREE OAKS PKWY QUENTEWAY -81. 78868114 26.43371941 

JOHN MORRIS RD MCGREGOR BLVD -81.9678503 26.49900493 

SUMMERLIN RD PARK ROYAL DR -81.90481274 26.50849862 

SUMMERLIN RD WINKLER RD -81.8993104 26.51406374 

SAN CARLOS BLVD LINDA LOMA DR -81.94329135 26.49663091 

SAN CARLOS BL VD KELLY RD -81.94358395 26.50805709 

SAN CARLOS BL VD MARSHWOOD LN -81.94371753 26.50741955 
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Phase# 

12-3 

12-6 

15-1 

15-2 

15-3 

15-4 

15-5 

15-6 

15-7 

16-5 

17-1 

17-2 

17-3 

17-4 

17-5 

17-6 

18-1 

18-2 

18-3 

18-4 

18-5 

18-6 

19-1 

19-2 

19-3 

19-4 

19-5 

19-6 
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LeeTran 

IDNumber StreetOn Street Intersect Longitude Latitude Phase# 

0621 PALM BEACH BLVD TERRY AVE -81.84415731 26.65858207 20-1 

0652 PALM BEACH BLVD CARTAGENA AVE -81. 72488892 26. 70914292 20-2 

0913 JOEL BLVD E 6TH ST -81.59778928 26.62234044 20-3 

0701 COLONIAL BLVD DEER RUN FARMS RD -81.83891395 26.59733212 20-4 

1831 WINKLER AVE PAISSILO AVE -81.82894197 26.60930183 20-5 

2013 COCONUT RD VIA VILLAGIO -81.80857483 26.39819595 21-1 

1360 OLD 41 SHANGRI-LA RD -81. 7883348 26.36043782 21-2 

1262 HICKORY BLVD KINGS KEW -81.84540775 26.33189444 21-3 

1244 HICKORY BLVD KINGS KEW -81.84528902 26.33094849 21-4 

1630 BONITA BEACH RD IMPERIAL RIVER RD -81.82103877 26.33038306 21-5 

1235 LOVERS KEY PARK ESTERO -81.86732938 26.39292136 21-6 

10.2 PART 2 -ADA COMPLIANCE TO EXISTING BUS STOP LOCATIONS 

IDNumber 

0387 

0300 

1098 

1494 

1496 

1498 

1500 

1511 

1093 

1095 

1097 

1099 

1516 

1524 

1527 

1644 

1522 

1144 

1146 

1147 

1543 

1547 

1533 

1139 

1142 

1145 

StreetOn Street Intersect Longitude Latitude 

DEL PRADO BLVD N NE 7TH ST -81.9412 26.66578 

DEL PRADO BLVD N NE 6TH TER -81.9409 26.66369 

WINKLER RD POPHAM DR -81.8991 26.52834 

DANIELS PKWY PALOMINO LN -81.8053 26.54742 

DANIELS PKWY SHIRE LN -81.819 26.54715 

DANIELS PKWY CROSS CREEK BLVD -81.8266 26.5468 

DANIELS PKWY SIX MILE CYPRESS PKWY -81.8402 26.54683 

CYPRESS LAKE DR LAKE BREEZE DR -81.882 26.54623 

WINKLER RD LUECK LN -81.8988 26.54118 

WINKLER RD EDGEWATER CIR -81.8983 26.53537 

WINKLER RD KIMBERLYTER ,, -81.8991 26.5301 

WINKLER RD VILLMOOR LN ' -81.899 26.52654 

SUMMERLIN RD PARK ROYAL DR -81.9052 26.50867 

SUMMERLIN RD KELLY COVE DR -81.9517 26.49437 

SUMMERLIN RD JOHN MORRIS RD -81.9732 26.49375 

SUMMERLIN 1RD SAN CARLOS BLVD -81.9443 26.4937 

SUMMERLIN RD SAFETY ST -81.9292 26.49426 

WINKLER RD MYERLEE COUNTRY CLUB BLVD -81.8981 26.53824 

WINKLER RD MEMOLI LN -81.8982 26.54371 

WINKLER RD CYPRESS LAKE DR -81.8981 26.5449 

DANIELS PKWY PINE VILLA LN -81.8598 26.54599 

DANIELS PKWY BROOKSHIRE LAKE BLVD -81.8428 26.54643 

SUMMERLIN RD MST -81.9593 26.49388 

WINKLER RD BRINDLE LN -81.8989 26.52609 

WINKLER RD FRANCHI BLVD -81.8991 26.53306 

WINKLER RD LUECK LN -81.8985 26.54097 
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IDNumber Streeton Streetl ntersect Longitude Latitude 

0770 PONDELLA RD PALM AVE -81.8911 26.66742 

0775 PONDELLA RD JUNE PKWY -81.9096 26.6674 

0778 AUGUST ST ORANGE GROVE BLVD -81.9155 26.66639 

0785 ORANGE GROVE BLVD RIVETER RD -81.9156 26.65391 

0786 ORANGE GROVE BLVD GOLF CLUB DR -81.9156 26.65157 

0787 ORANGE GROVE BLVD ST CLAIR AVE W -81.9156 26.64902 

0797 SE 24TH AVE HANCOCK BRIDGE PKWY -81.9239 26.65137 

0801 HANCOCK BRIDGE PKWY NE 17TH PL -81.9384 26.65254 

0790 ORANGE GROVE BLVD INLET DR -81.9156 26.64077 

2237 HANCOCK BRIDGE PKWY SE 16TH PL -81.9403 26.65177 

0747 ORANGE GROVE BLVD INLET DR -81.9154 26.64009 

0738 HANCOCK BRIDGE PKWY SE 20TH CT -81.9311 26.65247 

0739 HANCOCK BRIDGE PKWY NE 22ND AVE -81.9281 26.65255 

0741 SE 24TH AVE HANCOCK BRIDGE PKWY -81.9241 r 26.65216 

0750 ORANGE GROVE BLVD GOLF CLUB DR -81.9154 26.65119 

1163 ROYAL PALM SQUARE BLVD SUMMERLIN RD -81.8844 26.59428 

1166 VIA ROYALE COLONIAL BLVD RAMP -81.8885 26.59586 

1165 ROYAL PALM SQUARE BLVD VIA ROYALE -81.8883 26.59422 

0609 N CLEVELAND AVE PONDELLA RD -81.889 26.66599 

0695 MONROE ST SECOND ST -81.8706 26.642 

1459 CLEVELAND AVE LINHART AVE -81.8724 26.62458 

1460 CLEVELAND AVE HANSON ST -81.8723 26.62278 

1463 CLEVELAND AVE GRACE AVE -81.8723 26.61841 

1473 S CLEVELAND AVE CLAYTON CT -81.8721 26.58579 

1601 S CLEVELAND AVE DST -81.8717 26.59055 

1608 CLEVELAND AVE HILL AVE -81.8718 26.6096 

1613 CLEVELAND AVE HANSON ST -81.8721 26.62307 

1617 CLEVELAND AVE EDISON AVE -81.8724 26.63305 

1618 CLEVELAND AVE LAFAYETTE ST -81.8725 26.63484 

1184 SAN CARLOS BLVD FT MYERS BCH PLAZA -81.9521 26.46346 

1321 SAN CARLOS BLVD SAN CARLOS RV PARK -81.9509 26.46836 

1206 ESTERO BLVD RED COCONUT RV-P -81.9375 26.44595 

1181 SAN CARLOS BLVD SIESTA DR -81.9513 26.47937 

1207 ESTERO BLVD DONORA BLVD -81.9357 26.44503 

1305 ESTERO BLVD BAYLAND RD -81.9194 26.43544 

1284 ESTERO BLVD MOUND RD ' -81.9069 26.42544 

1848 VA HOSPITAL VA HOSPITAL -81.92 26.68494 

0761 PONDELLA RD GREEN AVE -81.9036 26.66724 

0762 PONDELLA RD TRAVIS AVE -81.9019 26.66722 

0472 N TAMIAMI TRL CRESCENT LAKE DR -81.8829 26.67499 

0475 WEST MARIANA MANY RD -81.8957 26.67834 

0550 N CLEVELAND AVE LEESURE LN -81.9 26.70555 
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IDNumber Streeton Streetlntersect Longitude Latitude 

0573 HART RD CASE LN -81.8659 26.7167 

0582 HART RD CONESTOGA TRL -81.8669 26.68913 

0478 MERCHANTS CROSSING N TAMIAMI TRL -81.9019 26.68492 

. 1968 NE PINE ISLAND RD DEL PINE DR -81.9335 26.67162 

1846 NE 6TH ST DEL PRADO BLVD S -81.9403 26.66296 

0545 PONDELLA RD WESTWOOD DR -81.9261 26.66732 

2172 PONDELLA RD NE 25TH AVE -81.9187 26.66726 

0759 PONDELLA RD JUNE PKWY -81.912 26.66727 

0471 N TAMIAMI TRL BROOKS RD -81.8825 26.67115 

0476 WEST MARIANA N CLEVELAND AVE -81.8988 26.67834 

1883 N CLEVELAND AVE SATURN CIR -81.8999 26.70228 

0566 EBSON DR PAYNE LN -81.874 26.72032 

0580 HART RD ZOYSIA LN -81.866 26.69852 

0496 BAYSHORE RD WHALEYS DR -81.8622 26.68973 

0499 BAYSHORE RD COON RD -81.8529 26.69724 

0504 BAYSHORE RD HART RD -81.8648 26.68859 

0503 BAYSHORE RD SHORELINE BLVD -81.8619 26.69037 

1164 ROYAL PALM SQUARE BLVD RARCO BLV -81.8861 26.59424 

1519 SUMMERLIN RD BASS RD ' -81.9117 26.50272 

1094 WINKLER RD MYERLEE COUNTRY CLUB BLVD -81.8983 26.5382 

0495 BAYSHORE RD HART RD -81.8642 26.68855 

1553 DANIELS PKWY SKYPORT AVE -81.8027 26.54704 

0581 HART RD FOREST PARK DR -81.8668 26.69675 

0557 LAUREL DR GARDEN ST -81.8851 26.70401 

1781 GLADIOLUS DR SAN CARLOS BL VD -81.9415 26.51588 

1780 GLADIOLUS DR SAN CARLOS BLVD -81.9414 26.51617 

1112 SAN CARLOS BLVD MCGREGOR BLVD -81.944 26.51413 

1117 SAN CARLOS BLVD CINNAMON COVE BLVD -81.9435 26.49862 

1089 FSWLN CYPRESS LAKE DR -81.8896 26.54668 

1064 VIA ROYALE ROYAL PALM SQUARE BLVD -81.8887 26.59537 

1065 ROYAL PALM SQUARE BLVD SUMMERLIN RD -81.8852 26.59414 

1156 MASON CORBIN CT RED CEDAR DR -81.8821 26.58497 

1090 CYPRESS LAKE DR OVERLOOK DR -81.8922 26.54613 

1091 CYPRESS LAKE DR BROADHURST LOOP -81.8951 26.54609 

11. OTHER INFORMATION 
11.1 Upon commencement of negotiations, Consultant will be expected to provide a proposal or fee that includes a 

detailed cost breakdown including General and Administrative Expenses, Overhead, and Profit rates. 
Consultant must advise if audited rates are available and shall provide such rates and documentation for use in 
negotiation and Cost Analysis. Consultant shall provide fee and cost breakdown supporting documentation 
where and as requested by the County. 

End of Detailed Specifications 
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SUBMITTAL REQUIREMENTS & EVALUATION CRITERIA 

1. SUBMITTAL REQUIREMENTS & EVALUATION CRITERIA 
1.1 Interested firms shall include the following information in their submittal responses to this solicitation. The 

following format and sequence should be followed in order to provide consistency in the firm's responses and 
to ensure each proposal receives full consideration. Use 8 ½ x 11 sheet pages only with minimum font size of 
10 points and with tabs or section dividers to separate sections as defined below. More than one section is 
permitted on one page unless otherwise indicated below. Undesignated information shall be inserted at the rear 
of each package. Place page numbers at the bottom of every page, excluding dividers. Proposal documents 
should not contain links to other web pages; such links will not be reviewed for evaluation purposes. 

1.2 Submittal package may not exceed 10 pages printed single-sided; page restriction excludes required forms 
found herein and dividers. PLEASE INCLUDE PAGE TABS/SECTION DIVIDERS so that those 
evaluating your submittal can easily compare each section with others that are submitted. If any of the 
information provided by the Proposer is found to be, in the sole opinion of the Evaluation Committee and 
Procurement Management Director, substantially unreliable their proposal may be rejected. 

1.3 Proposers shall submit one (1) original hard copy (clearly marked as such) and six (6) electronic version(s) on a 
USB flash drive set(s) containing the proposal submittal in an unlocked PDF format. The County may request 
specific files be submitted in specialty format (IE: Provide a Project Timeline in Excel format.) Vendor shall 
accommodate such specialty requests as stated within the submittal requirements describe herein. Should files 
not be provided in the format or quantity as requested Vendor may be deemed Non-Responsive and therefore 
ineligible for award. In case of any discrepancies, the original will be considered by the County in evaluating 
the Proposal, and the electronic version is provided for the County's administrative convenience only. Limit the 
color and number of images to avoid unmanageable file sizes. 

COVER PAGE: Introduction • Project RFP Number & Name 

• Firm's Name & Address 

• Firm's Contact Person & Information (phone, fax and email address) 

• How many years has Proposer been in business under present name? 

• Under what other former names has your organization operated? 

TAB 1: Relevant Experience in Engineering & Architectural Services • In a concise statement describe your Firm's design experience, emphasizing compliancy with ADA 
and FOOT Guidelines as well as showing your Firm's expertise and qualification in the successful 
design, permitting and completion of similar projects. 

• Provide descriptions and details of a minimum of three (3) similar projects in process or completed 
within the last 7 years. The three references of relevant experience should include: 

o ProjectName 
o Project Address 
o Customer Name 

• Preferred specific Project Manager's or equivalent name 
o Project Manager or Customer Contact Information (who can verify your work) 

• Point of contact Name, Phone, and Email 
o Brief description of work provided. 
o Final costs of work 
o Total completion time (From Notice to Proceed to Final Invoice payment) 
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• Provide a statement of understanding that your firm recognizes the County reserves the right to 
evaluate the proposing Firm on their past performance and prior dealings with Lee County (i.e., 
failure to meet specifications, poor workmanship, late delivery, etc.) as part of their experience 
criteria. 

TAB 2: Plan of Approach 
• Give a brief, but precise statement to describe your Firm's approach in the following items: 

o What will be your Firm's approach to complete the Engineering and Architectural Services 
requested and described herein and what steps will you take to ensure that the schedule and 
anticipated deliverables are met? · 

o How can your Firm's approach to the project be beneficial and cost effective to the County? 

TAB 3: Key Personnel • Provide a detailed description of the firm's specific project management team that will be assigned 
to the Lee County contract. Identify the roles and responsibilities of the primary team members as 
they pertain/apply to the Project Approach and include details that demonstrate individual's 
knowledge and understanding of the types of services to be performed as well as previous 
experience in similar or related work. 

• Provide similar project experience that demonstrates the qualifications of the Project Manager and 
Project Engineer to be assigned to this project. 

• Firm must identify staff member that will serve as Project Director that shall be authorized and 
responsible to act on behalf of the Consultant with respect to directing, coordinating and 
administering all aspects of the services to be provided and performed. 

• Provide a statement acknowledging your firm's understanding that the project management team/key 
team members assigned to the Lee County contract, as described above, shall not be substituted 
without the expressed permission of Lee County. 

• Provide resumes of proposed specific project management team to be assigned to the Lee County 
contract. 
*Resumes are not included within page restrictions, but should be limited to one (1) page per person.* 

TAB 4: Required Forms 
• Forms 1- 7 

2. SCORING CRITERIA & WEIGHT 

CRITERIA/ TAB CRITERIA DESCRIPTION 
MAX. POINTS 

AVAILABLE 

1 Relevant Experience in Engineering & Architectural Services 40 

2 Plan of Approach 25 

3 Key Personnel 35 

TOTAL POINTS 100 

*Additional details and documents found within submittal package, although not located within tabs as listed above, may be 
reviewed and considered by evaluation committee when scoring Proposers. 
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3. RFP SUBMISSION SCHEDULE 

Submission Description Date(s) lfime 

Advertise Request for Proposal (RFP) Friday, March 2, 2018 IN/A 

Pre-Proposal Meeting NIA NIA 

Proposal Question Deadline 
8 Calendar days pnor to submission Prior to 5:00 PM 
deadline 

Submission Deadline Thursday, April 5, 2018 Prior to 2:30 PM 

First Committee Meeting & Discussion rruesday, April 24, 2018 TBD 
' 

Notify Shortlist Selection via e-mail (If applicable) Monday, April20,2018 NIA 

Final Scoring/Selection Meeting (If applicable) rrhursday, May 17, 2018 TBD 

Additional notes on Submission Schedule: 

• Submission Schedule is provided as a guideline only and is subject to change at the discretion of Lee County 
authorized personnel. 

• Changes in closing date or other parameters may occur and will be posted to the Lee County Procurement 
website. It shall be the responsibility of Contractor to verify all dates through County website. 

• Unless otherwise stated, location of all openings and meetings will take place at 1500 Monroe Street, Fort 
Myers, FL 33901 - 4'h Floor Procurement Management. 

End of Submittal Requirements & Evaluation Criteria Section 
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LEECOUNTYDOCUMENTMANAGEMENTFORM 

For 
CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's Passenger Amenities Program 

These forms are required as indicated below and all required forms should be submitted with all submissions. If it is 
determined that forms in this selection are not applicable to your company or solicitation they should be marked "N/ A 
or Not Applicable" across the form in large letters and returned with your submission package. The original must be a 
manually signed. Include additional copies, if specified, in the Solicitation documents. 

FORM# 

NIA 

2 

3 

4 

5 

6 

7 

* 

* 

2 

3 

* 

* 

TITLE/ DESCRITPION 

Solicitation Response Form 

Business Relationship Disclosure Requirement 

Affidavit Certification Immigration Laws 

Reference Survey 

Negligence or Breach of Contract Disclosure Form 

Affidavit Principal Place of Business 

Sub-Contractor List 

Public Entity Crime Form 

Proposal Label 

Inclusion of any licenses of certifications requested. 

REQUIRED STATUS 
(Required, Not Required, 

If Applicable) 

Required 

If Applicable 

Required 

Required 

Required 

Required 

Required 

Required 

Required 

If Applicable 

GRANT FUND - REQUIRED DOCUMENTS 

Lobbying 

Debarment and Suspension 

E-Verify 

Evidence of Enrollment in the E-Verify Program 
Profile or MOU 

Form LLL- Disclosure of Lobbying Activity 

Required 

Required 

Required 

Required 

If Applicable 

VENDOR 
CHECK-OFF 

It is the Proposer's responsibility to review the submittal request in its entirety and ensure that all submittal requirements 
are included within you submission package. 
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REQUIRED FORMS 

REQUEST FOR PROPOSAL CCNA 
These forms are required and should be submitted with all proposals. If it is determined that forms in this selection 
are not applicable to your company or solicitation they should be marked "N/ A or Not Applicable" across the form 
in large letters and returned with'your submission package. Note: If submitting via hard copy the original must be a 
manually signed original. Include additional copies, if specified, in the Solicitation documents. 

Form # Title/Description 

1 Solicitation Response Form 
All signatures must be by a corporate authorized representative, witnessed, and corporate and/or 
notary seal (if applicable.) The corporate or mailing address must match the company information as 
it is listed on the Florida Department of State Division of Corporations. Attach a copy of the web
page(s) from http://www.sunbiz.org as certification of this required information. Sample attached for 
your reference. 
Verify that all addenda and tax identification number have been provided. 

la Minimum Requirements Table (RFP-CCNA) (if applicable) 
Provide relevant project information. 

lb Business Relationship Disclosure Requirement (if Applicable) 
Sections 112.313(3) and 112.313(7), FL § , prohibit certain business relationships on the part of 
public officers and employees, their spouses, and their children. If this disclosure is applicable 
request form "INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS" (Required by 
112.313(12)(b), Florida Statute (1983)) to be completed and returned with solicitation response. It 
is the Proposer's responsibility to request form and disclose this relationship, failure to do so 
could result in being declared non-responsive. 
NOTICE: UNDER THE PROVISIONS OFFL § #112.317 (1983),AFAILURE TO MAKE ANY 
REQUIRED DISCLOSURE CONSTITUTES GROUNDS FOR AND MAY BE PUNISHED BY 
ONE OR MORE OF THE FOLLOWING: IMPEACHMENT, REMOVAL OR SUSPENSION 
FROM OFFICE OR EMPLOYMENT, DEMOTION, REDUCTION IN SALARY, REPRIMAND, 
OR A CIVIL PENAL TY NOT TO EXCEED $5,000.00. 

2 Affidavit Certification Immigration Laws 
Form is acknowledgement that the Proposer is in compliance in regard to Immigration Laws. 

3 _ Reference Survey 
Provide this form to reference respondents. This form will be turned in with the proposal package. 

1. Section 1: Bidder/Proposer to complete with reference respondent's information prior to 
providing to them for their response. (This is not the Bidder/Proposer's information.) 

2. Section 2: Enter the name of the Bidder/Proposer; provide the project information in which 
the reference respondent is to provide a response. 

3. The reference respondent should complete "Section 3." 
4. Section 4: The reference respondent to print and sign name 
5. Reference responses are to be returned with the proposal package. 
6. Failure to obtain reference surveys may make your company non-responsive. 

4 Negligence or Breach of Contract Disclosure Form 
The form may be used to disclose negligence or breach of contract litigation that your company may 
be a part of over the past ten years. You may need to duplicate this form to list all history. If the 
Proposer has more than 10 lawsuits, you may narrow them to litigation of the company or subsidiary 
submitting the solicitation response. Include, at a minimum, litigation for similar projects completed 
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in the State of Florida. Final outcome should include in whose favor the litigation was settled and was 
a monetary amount awarded. The settlement amount may remain anonymous. 
If you have no litigation, enter "None" in the first "type of incident" block of the form. Please do 
not write N/ A on this form. 

5 Affidavit Principal Place of Business 
Certifies Proposer's location information 

6 Sub-Contractor List (if applicable) 
To be completed and returned when sub-contractors are to be utilized and are known at the time of the 
submission. 

7 Public Entity Crimes Form 

FTAJ 

FTA2 

FTA3 

* 

* 

Any person or affiliate as defined by statute who has been placed on the convicted vendor list following 
a conviction for a public entity crime may not submit a bid or a contract to provide any goods or services 
to the County; may not submit a bid on a contract with the County for the construction or repair of a 
public building or public work; may not submit bids or leases of real property to the County; may not 
be awarded or perform works as a contractor, supplier, subcontractor, or consultant under a contract 
with the County, and may not transact business with the County in excess of $25,000.00 for a period of 
36 months from the date of being placed on the convicted vendor list. 

Proposal Label (Required) 
Self-explanatory. Please affix to the outside of the sealed submission documents. The mailing 

envelope MUST be sealed and marked with: 
✓ Solicitation Number . 
✓ Opening Date and/or Receiving Date 
✓ Mailing Address: 

Lee County Procurement Management Division 
1500 Monroe Street, 4th Floor Fort Myers, FL 33901 

Lobbying 

Debarment and Suspension 

E-Verify 

Evidence of enrollment in E-Verify Program 

Form LLL - Disclosure of Lobbying Activites 

Include any licenses or certifications requested (if applicable) 

It is the Proposer's responsibility to ensure the Solicitation Response is mailed or delivered in time to 
be received no later than the specified opening date and time. (If solicitation is not received prior to 
deadline it cannot be considered or accepted.) 
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Form 1 - Solicitation Response Form 

.s-LEECOUNTY 
LEE COUNTY PROCUREMENT MANAGEMENT 

SOLICITATION RESPONSE FORM 
S O lJ 'I' 1-1 \V Ii S T I-' L O I{ I D /\ 

Date Submitted: 4/5/2018 Deadline Date: 4/5/2018 
----------

SOLICITATION IDENTIFICATION: CN180087LAC 

SOLICITATION NAME: Architectural Design Services & Construction Oversight for LeeTran's Passenger Amenities Program 

COMP ANY NAME: Atkins North America, Inc. -----------'-----------------------
NAME & TITLE: (TYPED ORPRINTED) Charlotte A. Maddox, PE, PMP, Vice President/Senior Sector Manager 

BUSINESS ADDRESS: (PHYSICAL) 1514 Broadway, Suite 202, Fort Myers, Florida 33901 

CORPORATE OR MAILING ADDRESS: 

• SAME AS PHYSICAL 4030 West Boy Scout Boulevard, Suite 700, Tampa, Florida 33607 

ADDRESS MUST MATCH SJJNBTZ,QRG ------------------------------
E-MAIL ADDRESS: charlotte.maddox@atkinsglobal.com 

PHONENUMBER: 813.282.7275 FAXNUMBER: 813.281.3634 ---------------
NOTE REQUIREMENT: IT IS THE SOLE RESPONSIBILITY OF THE VENDOR TO CHECK LEE COUNTY 
PROCUREMENT MANAGEMENT WEB SITE FOR ANY ADDENDA ISSUED FOR THIS PROJECT. THE 
COUNTY WILL POST ADDENDA TO THIS WEB PAGE, BUT WILL NOT NOTIFY. 
In submitting this proposal, Proposer makes all representations required by the instructions to Proposer and further warrants 
and represents that: Proposer has examined copies of all the solicitation documents and the following addenda: 

No. 1 · Dated: March 22, 2018 No. Dated: _______ No. ___ Dated: 

No. Dated: _____ No. Dated: ______ No. ___ Dated: 

Tax Payer Identification Number: 59-0896138 

(1) Employer Identification Number -or- (2) Social Security Number: 

** Lee County collects your social security number for tax reporting purposes only 
Please submit a copy of your registration from the website www.sunbiz.org establishing the Proposer/firm as authorized 
(including authorized representatives) to conduct business in the State of Florida, as provided by the Florida Department 
of State, Division of Corporations. 

1 Collusion Statement: Lee County, Florida The undersigned, as Proposer, hereby declares that no person or other 
persons, other than the undersigned, are interested in this solicitation as Principal, and that this solicitation is submitted 
without collusion with others; and that we have carefully read and examined the specifications or scope of work, and 
with full knowledge of all conditions under which the services herein is contemplated must be furnished, hereby 
propose and agree to furnish this service according to the requirements set out in the solicitation documents, 
specifications or scope of work for said service for the prices as listed on the county provided price sheet or (CCNA) 
agree to negotiate prices in good faith if a contract is awarded. 

2 Scrutinized Companies Certification: 
Section 287.135, FL§, prohibits agencies from contracting with companies, for goods or services over $1,000,000, 
that are on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities 
in the Iran Petroleum Energy Sector List. Both lists are created pursuant to section 215.473, FL§ . 
As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above not listed 
on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the 
Iran Petroleum Energy Sector List. I understand that pursuant to section 287. 135, FL § , the submission of a false 
certification may subject company to civil penalties, attorney's fees, and/or costs. · 
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Form#l -Solicitatio11 Form, Page 2 
3 Business Relationship Disclosure Requirement: Sections 112.313(3) and 112.313(7), FL§ , prohibit certain business 

relationships on the part of public officers and employees, their spouses, and their children. See Part ill, Chapter 112, 
FL § and/or the brochure entitled "A Guide to the Sunshine Amendment and Code of Ethics for Public Officers, 

Candidates and Employees" for more details on these prohibitions. However, Section 112.313(12), FL§ (1983), 
provides certain limited exemptions to the above-referenced prohibitions, including one where the business is awarded 

under a system of sealed, competitive bidding; the public official has exerted no influence on bid negotiations or 
specifications; and where disclosure is made, prior to or at the time of the submission of the bid, of the official's or his 
spouse's or child's interest and the nature of the intended business. The Commission on Ethics has promulgated this 

form for such disclosure, if and when applicable to a public officer or employee. 
If this disclosure is applicable request form "INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS" 

(Required by 112.313(12)(b), Florida Statute (1983)) to be completed and returned with solicitation response. It is 
the Proposer's responsibility to disclose this relationship, failure to do so could result in being declared non
responsive. 

.__ __ _.!Business Relationship Applicable (request form) ~-X-~IBusiness Relationship NOT Applicable 

4 Disadvantaged Business Enterprise (DBE) Proposer? If yes, please attach a current certificate. Yes (No) 

ALL PROPOSALS MUST BE EXECUTED BYANAUTHQRTZED AUTHQRTTYQf ~~ 
WITNESSED AND SEALED llFAPPLICABLm JJJ o~ ..... ~:. -?~ '¢.... 

Atkins North America, Inc. 
Company Name (Name printed or typed} 

Charlotte Maddox, PE, PMP 
Authorized Representative Name (printed or typed) 

Vice President/Senior Sector Manager 

Authorized Representative's Title (printed or typed) 

/ 

Autho.rlzed Representative's Signature 

, ~.•"o?-'?O_Rl/j,,"• t.~~\ 
I '-':c;; 4$'• ..... ~\ 

i SEAL :'.;;:. ~ 
i1 • ~·J ' · 

\\ · ~ 1Ct>O i· ,~ 
illl! •• .. _r, , 

·• •• /:'tr¾lir-;l~.-0
• :!/ 

Jayn;:;.t::i Jnysr2m 
Ass~~ fl!it Secretary 

Wltne11ed/Atte1ted by: 

Witness/Secreta ry Signature 

Any blank spaces on the form(s), qualifying notes or exceptions, counter offers, lack ofrequired subrnittals, or 
signatures, on County's Form may result in the submission being declared non-responsive by the County. 
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ii 
Florida Profit Corporation 

ATKINS NORTH AMERICA, INC. 

Filing Information 

Document Number 

FEI/EIN Number 

Date Filed 

State 

Status 

Last Event 

Event Date Filed 

Event Effective Date 

Principal Arldress 

233840 

59-0896138 

02/29/1960 

FL 

ACTIVE 

NAME CHANGE AMENDMENT 

02/04/2011 

04/01/2011 

4030 WEST BOY SCOUT BOULEVARD 
SUITE 700 

TAMPA, FL 33607 

Changed: 01/13/2010 

4030 WEST BOY SCOUT BOULEVARD 

SUITE 700 

TAMPA, FL 33607 

Changed: 01/13/201 o 
Registered Agent Name & Address 

EDGAR, C ERNEST IV 

4030 WEST BOY SCOUT BLVD. 

SUITE 700 

TAMPA, FL 33607 

Name Changed: 11/09/2010 

Address Changed: 09/14/2015 

Officer/Director Detail 

Name & Address 

Tille President, Director 

NASH, GEORGE L., Jr. 

Page 1 of 4 
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Detail by Entity Name 

10 EAST 40TH STREET 

13TH FLOOR 

NEW YORK, NY 10016 

Title VP 

GRATCH, SUSAN A. 
482 S. KELLER ROAD 

ORLANDO, FL 32810 

TitleAVP 

REDDICK, DEBRA K 

840 S.W. MAIN BLVD 

SUITE 102 

LAKE CITY, FL 32025 

Title DSV 

EDGAR,C.ERNESTIV 

4030 WEST BOY SCOUT BLVD., STE. 700 
TAMPA, FL 33607 

TitleAVP 

MANTECON, ROBERTO D 

800 WATERFORD WAY 

SUITE 700 

MIAMI, FL 33126 

Title Sr. Vice President 

MADDOX, CHARLOTTE A. 
4030 WEST BOY SCOUT BOULEVARD 
SUITE 700 

TAMPA, FL 33607 

Title VP 

MICIKAS, MARK D. 

4030 WEST BOY SCOUT BOULEVARD 

SUITE 700 

TAMPA, FL 33607 

Title Treasurer 

QUINN, SR., DAVID D. 

10 HIGH STREET 

SUITE 705 

BOSTON, MA 02110 

Title SVP 

Page 2 of 4 
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Detail by Entity Name 

JONES, JUSTIN P. 

20860 N. TATUM BLVD. 

SUITE 260 

PHOENIX, AZ 85050 

Title Sr. Vioe President 

BURNS, KENNETH J., Jr. 

7604 TECHNOLOGY WAY 

SUITE 400 

DENVER, CO 80237 

Title VP 

WENDRZYK, CHESTER W. 

7175 MURRELL ROAD 

MELBOURNE, FL 32940 

Title VP 

RYAN, MICHAEL R. 

1514 BROADWAY 

SUITE 202 

FT. MYERS, FL 33901 

Annual Reports 

Report Year 

2016 

2017 

2018 

Document l111agcs 

Filed Date 

02/12/2016 

01/06/2017 

02/15/2018 

EXHIBIT I 
PROJECT FUNDING PACKAGE 
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EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 1 - Affidavit Certification of Immigration Laws 

SLEE COUNTY 
AFFIDAVIT CERTIFICATION IMMIGRATION LAWS 

SOUTHWEST FLORIDA 

SOLICITATION NO.: CN l 80087LAC SOLICITATION NAME: ARCHITECTURAL 
CONS1RUCTION OVERSIGHT FOR LEETRAN' S PAS SENGER AMENITIES PROGRAM 

DESIGN SERVICES & 

LEE COUNTY WILL NOT INTENTIONALLY AW ARD COUNTY CONTRACTS TO ANY CONTRACTOR WHO 
KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS, CONSTITUTING A VIOLATION OF THE 
EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C. SECTION 1324 a(e) {SECTION 274A(e) OF THE 
IMMIGRATION AND NATIONALITY ACT ("INA"). 

LEE COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF UNAUTHORJZED ALIENS 
A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH VIOLATION BY THE RECIPIENT OF THE 
EMPLOYMENT PROVISIONS CONTAINED IN SECTION 274A(e) OF THE INA SHALL BE GROUNDS 
FOR UNILATERAL CANCELLATION OF THE CONTRACT BY LEE COUNTY. 

PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE IMMIGRATION 
LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND SUBSEQUENT AMENDMENTS). 

Name: Atkins North America, Inc. 

Signature Title Date 

STATE OF Florida 
COUNTY OF ':::\ ,\\sry:,e cuc_p 
The foregoing instrument was signed and acknowledged before me this 19th day of_M_a_rc_h __ _ 

20.l§__, by Charlotte A. Maddox, PE, PMP who has produced 
(Print or Type Name) 

__________ as identification. 
(Type of Identification and Number) 

~ L~:~-'-' otP~~~ (J 

3"° t:.C\ :---- JT;,- ~ \ ~ ~ 
Printed Name of Notary P 

~ l;'q \.\i'il.'91 '('{"an :.-'-'\._\ I d,i ' did 
Notary Commission Number/Expiration -

JENNIFER f0lF( 
MY COMMISSION t FF 948809 

EXPIRES: March 4; 2020 
Banded Thru Notaiy Public Undaiwrtters 

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this 
affidavit to interrogatories hereinafter made. LEE COUNTY RESERVES THE RIGHT TO REQUEST 
SUPPORTING DOCUMENTATION. AS EVIDENCE OF SERVICES PROVIDED. AT ANY TIME. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



Form 3 Reference Survey 

! LEE COUN.TY 

EXHl§Q" tounty Procurement Management 
PROJECT FUNDING PACKAGE S 

REFERENCE URVEY 

Solicitation # CN180087LAC 
c..• r'\ 1 I ~, · I I ,, , a.= c~ ~, - ,~ I , , n I , ...._ A 

Architectural Design Services & Construction Oversight for LeeTran's 
P A "ti P asseneer mem es roeram 

Section 1 Reference Respondent Information !Please return completed form to: 

FROM: Omar De Leon Bidder/Proposer: Atkins North America, Inc. 

COMPANY: Collier County Public Transit (PTNE) Due Date: 3/29/18 

PHONE#: (239)252-4996 Total# Pages: 1 

FAX#: (239)252-6754 Phone#: 239-334-7275 Fax#: 239-334-7277 

EMAIL: Omar.Deleon@colliercountyfl.gov Bidder/Proposer E-Mail: adrienne.wisdom@atkinsglobal.com 

Section 2 Enter Bidder/Proposer Information , if applicable Similar Performed Project (Bidder/Proposer to enter details of a project performed for above reference respondent) 

Proposer Name: Atkins North America, Inc. 

Reference Project Name: !Project Address: Project Cost: 

Collier Area Transit Bus Shelters Multiple locations throughout Collier County $102,704.00 

Summarize 

s cope: Provide professional engineering services associated with the design of 
passenger shelters and amenities at various locations in Collier County. Work 
includes survey, engineering analysis, verification of available right-of-way, 
obtaining required permits and preparation of bidding documents. 

You as an individual or your company has been given as a reference on the'project identified above. Please 
~--.,"~~- vour ,filPfil in filP.t'tion 3 hP.low 
Section 3 lndicilte: "Yes" or "No" 

1. Did this company have the proper resources and personnel by which to get the job done? y 

2. Were any problems encountered with the company' s work performance? N 

3. Were any change orders or contract amendments issued, other than owner initiated? N 
4. Was the job completed on time? N 
5. Was the job completed within budget? y 

6. On a scale of one to ten, ten being best, how would you rate the overall work 9 
performance, considering professionalism; final product; personnel; resources. 

Rate from 1 to 10. (10 being hi!!hest) 

7. If the opportunity were to present itself, would you rehire this company? y 

8. Please provide any additional comments pertinent to this company and the work performed for you: 

Atkins has been great to work with and they have professional and attentive throughout this project .Delay in the project 
was a result of local delays and should not reflect negatively on Atkins. 

Section 4 I 
Omar De Leon 

Reference Name (Print Please submit non-Lee County employees as references 

DeleonOmar 
Dlg1Lll!y Jlgntd byDelton0mu 
ON: domnet, do=coUltrgov, dczbcc:, ou=OMlloru, 011 ..PSD, ou..PSD P\lbl\c Trar111t and 
Ntlghborh,;,gdEnh1nctl!Wl\~pu\ml!llt,ou:PTNEUie1Ata111nt1,cn-<>eleonOmir, 
er111ll"'°m1rOt!i!ont,colllergov.net 

Reference Si2nature 

01tt:201 1.0J.l013: l 2.'06-<M'OO' 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 
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Form 3 Refel'euce S111·i>ey 

! I 

LEE COUNTY 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

Lee County Procurement Management 

REJ•ERENCE SUR VEl' 

Solicitation# CN180087LAC 
c• A 1 I •r 1,.1 ,,., 0 ("1 ,.. , ;;- J A n T n A 

A1·chitectural Design Services & Construction Oversight for LeeTran's 
P A .ti P assenger mem es rogram 

Section l Reference Respondent Infomi.ation Please return completed form to: 

FROM: Atl.C,U'VL /Jau_,v~n. Bidder/Proposer: Atkins North America, Inc. 

COMPANY: /.II C(JUflhl Pult fht:fh[J!i-ht Due Date: 3/29/18 

PHONE#: r.z.,q J 'JCt6 -lf ~! 0 -.J Total# Pages: 1 .. 
FAX#: }>bone#: 239-334-7275 Fax#: 239-334-7277 

EMAIL: ethn gu..y-e,r1@{ly /c.p{A, .com Bidder/Proposer E-Mail: adrienne.wisdorn@atkinsglobal .corn 

Section 2 811to_r Bidder/Proj,osc:r lufonrni1lon , if ~JlpLic•b!e Siinilar Performed Pi-oject (Biddu/i'roposer 10 enter detnils of a project 11erformcd for abo1•c rcfmmce re,;11on~c11t) 

Proposer Name: /l+kirU 
Reference Project Nome: IProj~§:r wj:fi:1, 1 . J.,/ IZSW ret)~e,nge,r Si,1,(V'l<j 
Summarize 

Scope: fH k, in J ~r-fo r (YLR.~ f as) e nt'· J UJV'~.f . TD 
6 i:rrov-t- It:;:; -fefmtrLc.t, ext flJt OJ,\., f{DJed 
0- Shw we.I+- Pl 6n·d..J>-.., I YL W Y1A.:tl. n.M fh f"IP dyt • 

!You as an individual or your company bas been gh,en as a referen.ce on the project identified above. Please 
nrovi""· vnnr rMa'.1lJlS"'il in ~""tion l h"low 
Section 3 J1.uJlc11tc: "Yc.s" or i'Non 

1. Did this company have the pro1)er resources and personnel by which to get the job done? '(E?S 

2, Were any problems encountered with the company's workj)erformance? / V ' O 

3, Were any change orders or contract amendments issued, otJ1er than owner initiated? /',,/0 

4. Was the job completed on time? '7L-'°S 

5. Was the job completed within budget? Yt-=5 

6. On a scale of one to ten, ten being best, how would you rate the overall work 
JO 

performance, considering professionalism; final product; personnel; resources . 
Rate from I (o 10. (10 beinghi!!.hcs t) 

7. 1f the opporlunity were to present itself, would you rehire thjs company? 'y't: ~ 

8. Pka'c provide any additional comments pc1tinent to this company and the work perfonned for you: 

I '-~ 1vF 

Section 4 I 

l{cference N•m• (I ', int Please submit non-Lee Couuty employees as references 

u crcrcuc.r· Slgnn1W:.,- · /' -/ // 
.. 

CN J 80087 LAC, Architectural Design Services & Con Lruclion Oversight for LeeTrru1 's 
Passenger Amen ities Program 



Ftirm J Referem·e Suri•t.,y 

!LEE COUNTY 
Co r.. I I 'I' I.I \ U I : e,-. •t · I ; I n I> 1 t, A 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

Lee County Procurement Management 

REFERENCE SURVEY 

Solicitation# CN180087LAC 

Architectural Design Scnices & Construction Oversight for LeeTran's 
p A p asscne.cr mcmtaes ro~ram 

Section 1 Reference Respondent lnfonnation Please return completed form to: 

FROM: Vinod Sanchetl, PE Bidder/Proposer: Atkins North America, Inc. 

COMPANY: Sarasota County • Public Works Due Date: 3/29/18 

PHONE#: 941-861-0803 Total # Pages: I 

FAX#: Phone#: 239-334-7275 Fax#: 239-334-7277 

EMAIL: vsancheti@scgov, net Bidder/Proposer E-Mail: adrienne.wisdom@atklnsglobal.com 

Section 2 - , EntcrBI 1nrorma11on. frijiplicalile Similar Performed l'nlJccl (B"iililffll'iiiposer IO cnlcnc..,,s ofa JlfOJccl j;t;1D1111itd for itiiiw id"~ ~ndtii) 

Proposer Name: Atkins North America, Inc. 

Rcrercncc Projocl N1mc rlOJCCI Address rrojccl Co•t· 

Honore Ave/Pinebrook Rd Extension . . . from Laurel Raod to SR 681 : $2,170,000 
Summanzc 

Scope 

PO&E and Design of a new 4 lane divided arterial roadway. 

You as an individual or your company has been given as a reference on the project identified above. Please 
... · ,,. vnur ;----,,. ---- in . 1 h11>ln"' 

~"tfon ·3. lmlicAlc: "\'cs" or "No" 

1. Did this company have the proper resources and personnel by which to get the job done? Yt2--~ 
2. Were any problems encountered with the company's work performance? NO 
3. Were any change orders or contract amendments issued, other than owner initiated? rJo 
4. Was the job completed on time? Ya-~ 
5. Was the job completed within budget? Y€,B> 
6. On a scale of one to ten, ten being best, how would you rate the overall work 

i performance, considering professionalism; final product; personnel; resources. 
Rate from I to 10. (10 beinu.hiu.hcsl) 

7. If the opportunity were to present itself, would you rehire this company? yQ..g. 
8. Please provide any additional comments pertinent to this company and the work performed for you: 

~ 

Section 4 r ' Pb lc-- t;A-)J CH ST i V l tJ .QJ? 
Ref•rcntc Name (Prmt 

I . 
Please submit non-Lee County employees as references 

Rducntc S12:naturc · 

CN 180087LAC, Architectural Design Services & Construction Oversight for Lee Tran's 
Passenger Amenities Program 
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EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 4 -Nealiaence or Breach of Contract Disclosure Form REVISED 02/21/2017 

!LEE COUNTY 
SOUTH W EST FLORIDA 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred overthe past 10 years. Please 
compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 
your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And (Who took action County/State (initial circumstances} (who prevailed} 
or 
Breach of Contract 

Date Filed against your company) 

NEGLIGENCE/PER- 12/6/2017 SPOON, SANDRA VS. CASE NO. DISTRICT Not Available NEGLIGENCE/PERSONAL INJURY Open 
SONAL INJURY PAUL B. CARTER AND 2016CI01808 COURT OF 

ATKINS NORTH AMER- BEXAR CO., TX 
ICA, INC. SWA GROUP 
AND JOHN L. GERMAN 
~TH AMENDED PETI-

ION FILED 1/11/2018) 
NEGLIGENCE/PER- 11/15/2017 ROMERO, THALIA Not available CIRCUIT COURT Not Available NEGLIGENCE/PERSONAL INJURY Open 
SONAL INJURY VS. ATKINS NORTH OSCEOLA CO., 

AMERICA, INC. FL 
Negligence/wrongful 9/15/2017 RODRIGUEZ, YALIX 2016-CA-00385 AN Osceola County, Not Available Negligence Open 
death AS P/R OF EST OF Florida 

JEANLIX 
NIEVES-RODRIGUEZ, 
ETAL 

Breach of contract 9/6/2017 RAYL ENGINEERING Not available Polk County, Not Available Breach of Contract Open 
AND SURVEYING LLC Florida 

Negligence/personal 8/8/2017 SANCHEZ, CESAR 612307/2017 Suffolk County, Not Available Negligence Open 
lniurv New York 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 
years, complete the company name and write "NONE" in the first ''Type of Incident" box of this page and return with your proposal package. This form should also include 
the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 
settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of ----- __ l_O __ Total pages 

Update the page number to reflect the current page and the total number of pages . Example: Page 3, of 5 total submitted pages of this form. 
Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 
responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 
performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



Form 4 -Ne11/i11ence or Breach of Contract Disclosure Form 

!LEE COUNTY 
SOUTHWEST f'LORIDA 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

REVISED 02/21/2017 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 
compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 
your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And (Who took action County/State (initial circumstances} {who prevailed} 
or Date Filed against your company) 
Breach of Contract 

Negligence/ wrongful 8/3/2017 WALKER, JO ANN, INOIVIDU- #17-A-2063-1 Cobb County, Not Available Negligence Open 
death ALLY, AND AS ADMINISTRATIX Georgia 

OF EST. OF GRADY WALKER, 
DEC. 

Discrimination 6/7/2017 BANOS, RAQUEL 2017-012091-CA01 Miami-Dade Not Available Discrimination Open 
County, Florida 

Breach of contract 11/15/2016 DENVER TRANSIT 2016CV30742 Denver County, Not Available Breach of contract Active 
CONSTRUCTORS Colorado 

Negligence/auto ac- 10/2012016 JETVIK, CHAD AS PER- 2016CA8164 Orange County, Not Available Negligence Settled 
cident SONAL REP. OF EST. OF Florida 

CAMILLE JETVIG 

Negligence 6/9/2016 VALENTINO CASTRO 16-011970 CA01 Miami Dade Cir- Not Available Negligence Active 
cuit Court, Fl 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 
years, complete the company name and write "NONE" in the first "Type of Incident'' box of this page and return with your proposal package. This form should also include 
the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 
settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: 2 Of ----- __ l_O __ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 
Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 
responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 
performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CNl 80087LAC, Architectural Design Services & Construction Oversight for LeeTran' s 
Passenger Amenities Program 



Form 4 -Nealiaence or Breach of Contract Disclosure Form 

! LEE COUNTY 
S OU THW E S T I"LORIDA 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

REVISED 02/ 21/2017 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 

compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 

your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And {Who took action County/State /initial circumstances} {who prevailed) 
or Date Filed against your company) 
Breach of Contract 

Contractual Indemnity 5/13/2016 NAZARIO, LUIS A.,AS PER- 13-025280 CA05 Circuit Court, Not Available Contractual Indemnity Active 
SONAL REP. OF THE EST. Miami-Dade OF MIRIAM CABRERA, DEC. 
VS. M. VILA&ASSOCIATES, County, Fl 
INC., METRO EXPRESS, 
INC., CITY OF MIAMI BEACH 
ANO CHEN MOORE ANO AS-
SOCIATES, INC.; ANO C1TY OF 
MIAMI BEACH, AS 3RD PARTY 
PLAINTIFF 

Not available 4/6/2016 GRAY, ARTIE LEE AND 16-CA-3227 Circuit Court Not Available Not Available Active 
PATRICIA PHELPS- Hillsborough 
GRAY Co. Fl 

Personal Injury 4/18/2016 DARRIN TURNER VS. NOCASENUM- DISTRICT Nol Available Personal injury Settled 
MARK JAHNKE AND AT- BER SHOWN ON COURT, DEN-
KINS NORTH AMERICA, PLEADINGS VER COUNTY, 
INC. co 

Trespassing, private 3/25/2016 SHAW FARMS & LAND CACE-15- Circuit Court, Not Available Tresrcassing, private nuisance, Active 
nuisance, negligence COMPANY OF FLOR- 011648(09) Broward County negl gence 

IDA, LLC AND DANIA 
PLACE, LLC 

Ejectment 2/3/2016 ANDERSON COM- CASE #16-CA- Circuit Court, Nol Available Ejectment Active 
MONS, LLC 001057 Hillsborough 

Co., Fl 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information . If there is no action pending or action taken in the last 10 

years, complete the company name and write "NONE" in the first "Type of Incident" box of this page and return with your proposal package. This form should also include 

the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 

settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of -----3 __ 1_0 __ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 

Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 

responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they ca II into question the ability of the proposer to assure good faith 

performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



Form 4 -Nealiaence or Breach of Contract Disclosure Form 

!LEE COUNTY 
SOUTHWEST FLORIDA 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

REVISED 02/21/2017 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 

compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 

your own variation. 

Company Name: Ackins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And {Who took action County/State /initial circumstances} {who prevailed) 
or 
Breach of Contract 

Date Filed against your company) 

Breach of contract, 1/14/2016 ECOSYSTEM TECH- 2016CA000183NC Circuit Court, Not Available Breach of contract, negligence Active 
negligence NOLOGIES, INC. Sarasota, Fl 

Negligence/personal 9/4/2015 HERMAN, ROCHELLE 2015-CA-004856 Circuit Court, Not Available Negligence/ personal injury Active 
Injury Sarasota, Fl 

Negligence/personal 8/31/2015 JACQUELINE R. LLOYD 2015-020095-CA24 11Th Judicial Cir- Not Available Negligence/ personal injury Settled 
Injury cull, Miami-Dade 

County, Fl 

Negligence/personal 7/13/2015 IVY, MAKAYLA LYNN VS. CASENO.15- 12th JUDICIAL Not Available Negligence/personal Injury Settled 
Injury ATKINS NORTH AMERICA, INC. 14062-012-01 DISTRICT, DISTRICT 

COURT OF MADISON 
AND COURTNEY HARRIS COUNlY,TX 

Breach of public 
records act 

7/29/2015 CHANDLER, JOEL CASE NO. (not 
available) 

{not available} Breach of public records act {not available} (not available} 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 

years, complete the company name and write "NONE" in the first "Type of Incident" box of this page and return with your proposal package. This form should also include 

the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 

settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: 4 Of __ l_O __ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 

Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 

responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they ca II into question the ability of the proposer to assure good faith 

performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



Form 4 -Nealiaence or Breach of Contract Disclosure Form 

!LEE COUNTY 
SOUTHWEST FLORIDA 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

REVISED 02/21/2017 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred overthe past 10 years. Please 
compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 
your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And (Who took action County/State (initial circumstances} (who prevailed) 
or 
Breach of Contract 

Date Filed against your company) 

Negligence/breach of 10/16/2014 WHITING-TURNER 14-CA-10755-0 Circuit Court, Not Available Negligence/breach of contract Dismissed 
contract CONTRACTING COM- Orange Co., Fl 

PANY INC. 
Negligence/personal 8/19/2014 RITA GENOVESE, INDIVIDU- 2013-CA-002467 Circuit Court, Not Available Negligence/ personal injury Dismissed 
Injury ALLY AS AS PERSONAL REP- Saint Lucie RESENTITATIVE OF EST. OF 

MICHAELA. GENOVESE County, Fl 

Negligence/personal 
injury 

6/3/2014 GUERRERO, PRICILLA 2013-CA-6344 Circuit Court, Not Available 
Orange Co., Fl 

Negligence/ personal injury Active 

Construction defect 5/29/2014 BETANCOURT CASTEL- 12-42662-CA-25 Miami-Dade Not Available Construction defect Dismissed 
LON ASSOCIATES, INC. County, Fl 

Negligence/personal 218/2014 ALDO BERETTAAS PR 14-0054 78-CA-1 11Th Judicial Not Available Negligence/ personal injury Settled 
Injury OF EST. OF ROSSANA Circuit, Miami-

FACCIUTO Dade County, Fl 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 
years, complete the company name and write "NONE" in the first ''Type of Incident" box of this page and return with your proposal package. This form should also include 
the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 
settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of -----5 __ 1_0 __ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 
Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 
responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 
performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CNl 80087LAC, Architectural Design Services & Construction Oversight for Lee Tran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 4 -Nealiaence or Breach of Contract Disclosure Form REVISED 02/21/2017 

! LEE COUNTY 
SOU THW E S T FLORIDA 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 

compete in chronologica l order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 

your own variation. 

Company Name: Atkins North America Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And (Who took action County/State (initial circumstances} (who prevailed) 
or Date Filed against your company) 
Breach of Contract 

Torts/negligence- per- 2/6/2013 WELLINGTON REALTY 11-009434.08 Circuit Court Not Available Torts/negligence- personal Injury- Settled 
sonal l~ury- breach of CO., LLC Broward Co., Fl breach of contract 
contra 
Property damage ' 2/4/2013 ALICE WEBER 2013CA000394 Circuit Ct. Lake Not Available Property damage Active 

Co., Fl 

Torts/negligence- per- 12/21/2012 MASSEY, PRAME DAYE 12-49728CA27 11Th Judicial Not Ava liable Torts/negligence- personal injury Settled 
sonal Injury L. Circuit Ct, Miami-

Dade Co., Fl 

Remedies-damages 12/17/2012 FDOT 37-2008-CA- 2Nd Judicial Cir- Nol Available Remedies-damages Final judgment In 
004158 cult, Leon Co., Fl favor of Atkins and 

dismissal 

Torts/negl igence- per- 11/2/2012 JESSICA IMHOLZ, ETAL 2011-CA-000714 Circuit Ct., Dlvl- Not Available Torts/negligence- personal injury Settled and dis-
sonal Injury slon E, Escambia missed 

Co. Fl 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 

years, complete the company name and write "NONE" in the first ''Type of Incident" box of this page and return with your proposal package. This form should also include 

the primary partners listed in your proposal . Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 

settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of -----6 _1_0 ___ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 

Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 

responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 

performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CNI 80087LAC, Architectural Design Services & Construction Oversight for Lee Tran's 
Passenger Amenities Program 



Form 4 -Nealiaence or Breach of Contract Disclosure Form 

!LEE COUNTY 
SOUTI--IWEST FLORID A 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

REVISED 02/21/2017 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred overthe past 10 years. Please 
compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 
your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And (Who took action County/State /initial circumstances} {who prevailed} 
or Date Filed against your company) 
Breach of Contract 

Torts/negligence • 5/18/2012 BENINATI, HEATHER; 12CA391; Case Circuit Ct, Nas- Not Available Torts/negligence• personal injury Voluntary dismissal 
personal injury FNEEN1iAt~~6~~~- Consolidated to sau County, Fl 

45- 2012-CA-
REPRESENTATIVE OF 000306 COURTNEY ELIZA-
BET Jlif~~E~•~·; as of 1-10-13 
AN 
MA NA URAL 
GUA OF BRIANA 
BUR ,A MINOR 

Construction defect 4/30/2012 PEREZ, JORGE J 2012-016955-CA- Fl Miami-Dade Not Available Construction defect Active 
01 11Th Judicial Cir. 

Breach of contract 4/23/2012 CDM SMITH, INC. 12-80428-CV- Us Dist Court So Not Available Breach of contract Settled/ dismissed 
HURLEY/HOP- Distric Fla; Civi l 
KINS Action 

Personal Injury 7/15/2011 BOYLES,SEAN,ETUX 2011-CA-008268-0 Circuit Court, Not Available Personal Injury Settled 
Oran~• Co. Fl 

Breach of contract 11/24/2010 PHOENIX CONSTRUC- 10002839CA Fl Bay 14Th Not Available Breach of contract Settled 
TION SERVICES INC Judicial Cir. 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 
years, complete the company name and write "NONE" in the first "Type of Incident" box of this page and return with your proposal package. This form should also include 
the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 
settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: 7 Of 10 Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 
Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 
responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 
performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 4 -Nea/iaence or Breach of Contract Disclosure Form REVISED 02/21/2017 

!LEE COUNTY 
SOUTHWEST FLOR ID A 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 
compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 
your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And /Who took action County/State (initial circumstances} /who prevailed} 
or Date Filed against your company) 
Breach of Contract 

Breach of contract 7/24/2010 GENERAL CONTRACT- 2010CA654 Desoto Co., Fl Nol Available Breach of contract Settled 
ING SERVICES, INC. Circuit Court 

Torts/negligence - mo-
torvehlcle 

6/9/2010 SALIVAP 10-CA-012082 ~k~~I
J~d[~1~nir 

Nol Available Torts/negligence - motor vehicle Settled 

Remedies-damages 10/9/2009 ROSSER, JOHN R. AND 09-36103CA11 Fl Miami-Dade Not Available Remedies-damages Dismissed 
VIRGINIAL. Co 11Th Judicial 

Cl 

Torts/negligence 9/2/2009 CRUZ 09-CA-022284 ~k~~I
J~dl~i~T~ir. 

Not Available Torts/negligence Settled; voluntary 
dismissal 

Contracts • breach of 5/4/2009 PRI ASPHALT TECH- 09-CA-011503 ~k~~I
j~dr~1~nir. 

Not Available Contracts • breach of contract Dismissed 
contract NOLOGIES INC 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 
years, complete the company name and write "NONE" in the first "Type of Incident" box of this page and return with your proposal package. This form should also include 
the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 
settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of -----8 _l_O ___ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form . 
Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 
responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they ca II into question the ability of the proposer to assure good faith 
performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CNl 80087LAC, Architectural Design Services & Construction Oversight for Lee Tran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 4 -Nenlinence or Breach of Contract Disclosure Form REVISED 02/21/2017 

SLEE COUNTY 
SOUTI-IWEST FLORIDA 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 

compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 

your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And {Who took action County/State /initial circumstances} (who prevailed) 
or Date Filed against your company) 
Breach of Contract 

Torts/neff'lgence - 4/10/2009 GAITAN, WALTER (PER- 2009-029561-CA- Fl Miami-Dade Not Available Torts/negligence - product liability In trial preparation 
product la lilly SONALREP) 01 11Th Judicial 

Cir. 

Torts/negligence - mo- 10/10/2008 DIANA M REGALADO 12008CA031762 Fl Palm Beach Not Available Torts/negligence - motor vehicle Dismissed 
tor vehicle 15Th Judicial Cir 

Contracts 9/19/2008 INC. DAG ARCHITECTS 08001512CA Fl Walton 1st Not Available Contracts Dismissed 
Judicial Cir. 

Torts/neff'lience - 9/12/2008 EFRAIN GAMARRA VS. GI- 2008CA027 405 Fl Palm Beach Not Available Torts/negligence - product liability Atkins dismissed 
product la lilly BRALTAR CABLE, FLORIDA 15Th Judicial Cir 

OOT, ETAL-

Torts/negligence 6/26/2008 LAURA PULLEN 05-2008-CA-
041829 

Fl Brevard 18Th Not Available 
Judicial Cir. 

Torts/negligence Settled 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 

years, complete the company name and write "NONE" in the first ''Type of Incident" box of this page and return with your proposal package. This form should also include 

the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 

settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of -----9 _l_O ___ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 

Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 

responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 

performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



Form 4 -Nealiaence or Breach of Contract Disclosure Form 

!LEE COUNTY 
SOUTI-IW EST FLO RIDA 

EXHIBIT I 
PROJECT FUNDING PACKAGE 

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT 
DISCLOSURE FORM 

REVISED 02/21/2017 

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years. Please 
compete in chronological order with the most recent incident on starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit 
your own variation. 

Company Name: Atkins North America, Inc. 

Type of Incident Incident Date Plaintiff Case Number Court Project Claim Reason Final Outcome 
Alleged Negligence And {Who took action County/State /initial circumstances) (who prevailed) 
or Date Filed against your company) 
Breach of Contract 

Remedies • replevin 6/24/2008 AFCO CONSTRUC- 2008CA018997 Fl Palm Beach Not Available Remedies • replevin Settled 
TORS INC 15Th Judicial 

Cir. 

Contracts • breach of 3128/2008 DABRIAD 08-CA-006826 Fl Hillsborough Not Available Contracts - breach of contract Dismissed 
contract 13Th Judicial 

Cir. 

Contracts 10111/2007 UNLIMITED RESOURCES IN- 3:07CV00961 Fl U.s. Dist. Ct., Not Available Contracts Dismissed 
CORPORATE• VS. DEPLOYED Mid. 
RESOURCES, Ll.C ET AL -

Remedies - damages 10/412007 TENNANT, KEITH 2007CC007001NC Fl Sarasota Not Available Remedies - damages Dismissed 
12Th Judicial Cir 

Make as many copies of this sheet as necessary in order to provide a 10-year history of the requested information. If there is no action pending or action taken in the last 10 
years, complete the company name and write "NONE" in the first "Type of Incident" box of this page and return with your proposal package. This form should also include 
the primary partners listed in your proposal. Do not include litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of 
settlement was made. If a monetary settlement was made the amount may remain anonymous. 

Page Number: Of -----10 _l_O ___ Total pages 

Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form. 
Proposals may be declared "non-responsive" due to omissions of "Negligence or Breach of Contract" on this disclosure form. Additionally, proposals may be declared "not 
responsible" due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith 
performance. This determination may be made by the Procurement Management Director, after consulting with the County Attorney. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 5 - Affidavit Principal Place of Business 

AFFIDAVIT PRINCIPAL PLACE OF B USINESS 

1 LEE COUNTY 
S O UTHWEST F L O R I D A Instructions: Please complete all information that is applicable to 

your firm 

Company Name: Atkins North America, Inc. 

Charlot te A. Maddox, PE, PMP 
Printed nnme of authori:ecl·S9¢er 

:.~ ---------

Vice President/Senior Sector Manager 
Title 

Vice President/Senior Sector Manager 
Date 

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this 
affidavit to interrogatories hereinafter made. LEE COUNTY RESERVES THE RIGHT TO REQUEST SUPPORTING 
DOCUMENTATION, AS EVIDENCE OF SERVICES PROVIDED, AT ANY TIME. 

Notary: 
State of _F_lo~r_id_a _________ __ _ 

County of =H=i=lls~b~o=ro~u"'-g=h~--- - --- -
The foregoing instrument was signed and acknowledged before me this 

I 

20 Charlotte A. Maddox, PE, PMP 

March 

who has produced 

_________ _ ___ _ _ ____________ as identification (or personally known) 
Type of ID aod number 

Notary Publii gnature ~ cJ 
1. Principal place of business is located within the boundaries 

of: 

Local Business Tax License# 

2. Address of Principal Place of Business: 

Notary Commission Number and expiration 

0600345 (Lee County); BUS2015-00980 (City of Ft. Myers 

1514 Broadway, Suite 202 

Fort Myers, Florida 33901 
3. Number of years at this location JL years 
4. Have you provided goods or services to Lee County on a *If yes, attach contractual history for 

regular basis within the past 3 consecutive years _x_ Yes* No past 3 consecutive years 

5. Number of available employees for this contract 3,800 
6. Does your company have a Drug Free Workplace Policy _x_ Yes No 

CNl 80087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 6-Sub-contractor List 

f LEE COUNTY SUB-CONTRACTOR LIST 

SO UT HW E ST FLORIDA 

Point Of Contact Or Phone Number 
Qualified Amount or 

Sub-contractor Name AreaOfWork DBE Percentage 
Project Supervisor and Email Yes/No of Total 

EF Gaines Survey Elizabeth Gaines, PSM 239.418.0126; liz@efgaines.com Yes 10% 

Please include sub-contractors name, area of work (i .e. mechanical, electrical, etc.) and a valid phone number and email. Also include the 
dollar value or percentage that the sub-contractor will be performing. If sub-contractors qualify as Disadvantaged Business Enterprise (DBE) 
contractors, please attach a current certificate. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Form 7: Public Entity Crime Form Page 1 of2 

This form must be signed and sworn to in the presence of a notary public or other officer authorized to administer oaths. 

1. This sworn statement is submitted to Lee County Board of County Commissioners 
(Print name of the public entity) 

by Charlotte A. Maddox, PE, PMP/Vice President & Senior Sector Manager 
(Print individual's name and title) 

for Atkins North America, Inc. 
(Print name of entity submitting sworn statement) 

whose business address is 4030 West Boy Scout Boulevard, Suite 700, Tampa, Florida 33607 

(If applicable) its Federal Employer Identification Number (FEIN) is _5_9_-0_8_9_6_1_3_8 ____ _ 

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn 
statement: On the attached sheet.) Required as per IRS Form W-9. 

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1) (g), Florida Statutes, means a violation of any 
state or federal law by a person with respect to and directly related to the transaction of business with any public entity or 
with an agency or political subdivision of any other state or with the United States, including but not limited to, and bid or 
contract for goods or services to be provided to any public entity or agency or political subdivision or any other state or of 
the Unites States, and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material 
misrepresentation. 

3. I understate that "convicted" or "conviction" as defined in Paragraph 287.133(1) (b), Florida Statutes, means a finding of 
guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of 
record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, 
or entry of a plea of guilty or nolo contendere. 

4. I understand that "affiliate" as defined in Paragraph 287 .133(1 )( a), Florida Statutes, means: 
1. A predecessor or successor of a person convicted of a public entity crime: 

or: 
2. An entity under the control of any natural person who is active in the management of the entity and who 

has been convicted of a public entity crime. The term "affiliate" includes those offices, directors, 
executives, partners, shareholders, employees, members and agents who are active in the management of 
the affiliate. The ownership by one person of shares constituting a controlling interest in another person, 
or a pooling of equipment or income among persons when not fair market value under an arm's length 
agreement, shall be a facie case that one person controls another person. A person who knowingly enters 
into a joint venture with a person who has been convicted of a public entity crime in Florida during the 
preceding 36 months shall be considered an affiliate. 

5. I understand that a "person" as defined in Paragraph 287.133(1) (c), Florida Statutes, means any natural person or entity 
organized under the laws of any state or of the United States with the legal power to enter a binding contract and which 
bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts 
or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, 
shareholders, employees, members, and agents who' are active in management of the entity. 

6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting those 
sworn statement. (Please indicate which statement applies.) 

_X __ Neither the entity submitted this sworn statement, nor any officers, directors, executives, partners, shareholders, 
employees, members, and agents who are active in management of an entity nor affiliate of the entity have been charged 
with and convicted of a public entity crime subsequent to July 1, 1989. 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Puhlic Enriry Crim,, Form Page 2 of2 

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, 
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity have 
been charged with and convicted of a public entity crime subsequent to July 1, 1989. 

___ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, 
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity has 
been charged with and convicted ofa public entity crime subsequent to July 1, 1989. However, there has been subsequent 
proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearing and the Final Order entered 
by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement 
on the convicted vendor list. (Attach a copy of the final order) 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC 
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM 
JS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IS FILED. I ALSO UNDERSTAND THAT I 
AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE 
THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OR ANY 
CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. J 

STATE OF Florida 
COUNTY OF Hillsborough 

,, . 
_/ 

I 

(S ignature) 

March 19, 2018 
(Date) 

PERSONALLY APPEARED BEFORE ME, the undersigned authority, CJ \(\ v I O t1 e, v·v nc{-i C'/ 1 It , r!l -1 
( 

(Name of individual signing) 
who, after first being sworn by me, affixed his/her signature in the space provided above on this 19"' day 
of March , 2018 . 

-----_ \ ( '1 1\... 1'---J L -¾ ._(:- _:......._ 
·, 

0 

(NOTARY PUBLIC) , J 
I ~~~~~~~~ 

·1· ,•:;,1/ 'i'"• JENNIFER FOLEY _,1yl:··--V.,,.,_ MY COMMISSION # FF 948&Q9 
~•[ -· ,\ EXPIRES: March 4, 2020 
1~'iif..r:fl Bonded Thru Notary Public Unde~irilers 

CNJ 80087LAC, Architectural Design Services & Construction Oversight for LeeTran 's 
Passenger Amenities Program 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

Sealed Proposal Label 

Cut along the outer border and affix this label to 

your sealed solicitation envelope to identify it as 

a "Sealed Submission/Proposal". 

PROPOSAL DOCUMENTS • DO NOT OPEN 

SOLICITATION 
CN180087LAC 

No.: 

Architectural Design Services & Construction Oversight for 
SOLICITATION TITLE: LeeTran's Passenger Amenities Program 

DATEDUE: Thursday, April 5, 2018 

TIMEDUE: Prior to: 2:30 PM 

SUBMITTED BY: 

(Name of Company) 

a-mall address Telephone 

DELIVER TO: Lee County Procurement Management 

1500 Monroe 4th Floor 

Fort Myers FL 33901 

Note: proposals received after the time and date above will not be accepted. 

Lee County Procurement Management 
1500 Monroe Street, 4th Floor 
Fort Myers, FL 33901 
(239) 533-8881 
www.leegov.com/procurement 

PLEASE PRINT CLEARLY 

CN180087LAC, Architectural Design Services & Construction Oversight for LeeTran's 
Passenger Amenities Program 



EXHIBIT I 
PROJECTFU~R~KAGE 

FTA CERTIFICATIONS 

Federally Required Certifications 

1. Lobbying* ( over $100,000) 
2. Debarment and Suspension* (over $25,000) 
3. E-Verify ( all with the exception of commodity purchase) 

* Please sign and return the applicable FTA Certification 

1 



EXHIBIT I 
PROJECT FUNDING PACKAGE 

LOBBYING 
For contracts over $100,000 

31 u.s.c. 1352 
49 CFR Part 19 
49 CFR Part 20 

The Lobbying requirements apply to Construction/Architectural and Engineering/Acquisition of Rolling 
Stock/Professional Service Contract/Operational Service Contract/Turnkey contracts. 

The Lobbying requirements mandate the maximum flow down, pursuant to Byrd Anti-Lobbying Amendment, 
31 U.S.C. § 1352(b)(5) and 49 C.F.R. Part 19, Appendix A, Section 7. 

This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person 
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not 
more than $100,000 for each such failure. 

[Note: Pursuant to 31 U.S.C. § 1352(c)(l)-(2)(A), any person who makes a prohibited expenditure or fails to 
file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such expenditure or failure.] 

The Contractor, Atkins North America, Inc. , certifies or affirms the 

truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor 
understands and agrees that the provisions of 31 U.S.C. A 3801, et seq., apply to this certification and 
disclosure, if any. 

Date March 19, 2018 

Print Name of Authorized Official Charlotte A. Maddox, PE, PMP -------~~------ -------

Company Name Atkins North America, Inc. 

Company Address 1514 Broadway, Suite 202 Fort Myers, Florida 33901 

2 



EXHIBIT I 

DEBARMENT, SUSPENSION, INEt~8:rlni1r~~~bi~AY EXCLUSION REQUIREMENTS 
for Contracts over $25,000 

This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is 
required to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or affiliates, as 
defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 and 29.945. 

The contractor is required to comply with 49 CFR 29, Subpart C and must include the requirement to 
comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters into. 

The bidder or proposer certifies as follows: 

1. The certification in this clause is a material representation of fact upon which reliance was placed when 
this transaction was entered into. If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, Lee County may pursue available remedies, including suspension and/or debarment. 

2. The prospective lower tier participant shall provide immediate written notice to Lee County if at any time the 
prospective lower tier participant learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 

3. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
:"participant," "persons," "lower tier covered transaction," "principal," "proposal," and "voluntarily excluded," as used 
in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive 
Order 12549 [49 CFR Part 29]. You may contact Lee County for assistance in obtaining a copy of those 
regulations. 

4. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who 
is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, 
unless authorized in writing by Lee County. 

5. The prospective lower tier participant further agrees by submitting this proposal that it will include the clause 
titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier 
Covered Transaction", without modification, in all lower tier covered transactions and in all solicitations for lower 
tier covered transactions. 

6. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 
covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency 
by which it determines the eligibility of its principals. Each participant may, but is not required to, check the 
Nonprocurement List issued by U.S. General Service Administration. 

7. Nothing contained in the foregoing shall be construed to require establishment of system of records in order to 
render in good faith the certification required by this clause. The knowledge and information of a participant is 
not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

8. Except for transactions authorized under Paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to all remedies available to 
the Federal Government, Lee County may pursue available remedies including suspension and/or debarment. 

3 
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Certification Regarding Debarment, Suspension, and Other Responsibility Matters 

(Contracts over $25,000). 

The contractor certifies, that neither it nor its "principals" as defined in CFR 29.995, or affiliates, as defined at 
49 CFR 29.905, are presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any governmental department or agency. 

Date March 19, 2018 

Print Name of Authorized Official Charlotte A. Maddox, PE, PMP - ------~~------------ --
Title Vice President & Senior Sector Manag,er/J 

/~-----
Signature of Authorized Official --~- - -------------------,, 

Company Name Atkins North America, Inc. 

Company Address 1514 Broadway, Suite 202 Fort Myers, Florida 33901 

4 
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Statutes and executive orders require employers to abide by the immigration laws of the United States ·and to 
employ only individuals who are eligible to work in the United States. The Employment Eligibility Verification 
System (E-Verify) operated by the Department of Homeland Security (DHS) in partnership with the Social Security 
Administration (SSA), provides an Internet-based means of verifying employment eligibility of workers in the United 
States; it is not a substitute for any other employment eligibility verification requirements. The program will be used 
for Lee County formal Invitations to Bid (1TB) and Request for Proposals (RFP) including professional services and 
construction services. 

Exceptions to the program: 
• Commodity based procurement where no services are provided. 

Vendors / Bidders are required to enroll in the E-Verify program, and provide acceptable evidence of their 
enrollment, at the time of the submission of the vendor's/bidder's proposal. Acceptable evidence consists of a copy 
of the properly completed E-Verify Company Profile page or a copy of the fully executed E-Verify Memorandum of 
Understanding for the company. Vendors are also required to provide the Lee County Purchasing Department an 
executed affidavit certifying they shall comply with the E-Verify Program. The affidavit is attached to the solicitation 
documents. If the Bidder/Vendor does not comply with providing both the acceptable E-Verify evidence and the 
executed affidavit the bidder's / vendor's proposal may be deemed non-responsive. 

Additionally, vendors shall require all subcontracted vendors to use the E-Verify system for all purchases not 
covered under the "Exceptions to the program" clause above. 

For additional information regarding the Employment Eligibility Verification System (E-Verify) program visit the 
following website: http://www.dhs.gov/E-Verify. It shall be the vendor's responsibility to familiarize themselves 
with all rules and regulations governing this program. 

Vendor acknowledges, and without exception or stipulation, any firm(s) receiving an award shall be fully responsible 
for complying with the provisions of the Immigration Reform and Control Act of 1986 as located at 8 U.S.C. 1324, et 
seq. and regulations relating thereto, as either may be amended and with the provisions contained within this 
affidavit. Failure by the awarded firm(s) to comply with the laws referenced herein or the provisions of this affidavit 
shall constitute a breach of the award agreement and the County shall have the discretion to unilaterally terminate 
said agreement immediately. 

Required submittals: 

Contractors shall be required to provide the County a copy of the memorandum of Understanding required by 
Department of Homeland Security (DHS) when signing up for the program and an executed affidavit vowing they 
will comply with the E-Verify program for each service/project. An affidavit must be executed each time a 
proposer submits a proposal. 

5 
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Attachment: Immigration Law Affidavit Certification 

Solicitation # and Title : 

Th is Affidavit is required and should be signed, notarized by an authorized principa l of the firm and submitted with 

formal Invitations to Bid (ITB's) and Request for Proposals (RFP) submitta ls. Further, Vendors/ Bidders are required to 

enroll in the E-Verify program, and provide acceptable evidence of their enrollment, at the t ime of the submission of the 

vendor's/bidder's proposal. Acceptable evidence consists of a copy of the properly completed E-Verify Company Profi le 

page or a copy of the fu lly executed E-Verify Memorandum of Understanding for the company. Failure to include this 
Affidavit and acceptable evidence of enrollment in the E-Verify program, may deem the Vendor/ Bidder's proposal as 
non-responsive. 

Lee County will not intentionally award County contracts to any vendor who knowingly employs unauthorized alien 

workers, constituting a violation of the employment provision conta ined in 8 U.S.C. Section 1324 a(e) Section 274A(e) of 

the Immigration and Nationality Act ("INA''). 

Lee County may consider the employment by any vendor of unauthorized aliens a violation of Section 274A (e) of the 

INA. Such Violation by the recipient of the Employment Provisions contained in Section 274A (e) of the INA shall be 
grounds for unilateral termination of the contract by Lee County. 

Vendor attests that they are fully compliant with all applicable immigration laws (specifica lly to the 1986 Immigration 
Act and subsequent Amendment(s)) and agrees to comply with the provisions of the Memorandum of Understanding 

with E-Verify and to provide proof of enrollment in The Employment Eligibility Verification System (E-Verify), operated 

by the Department of Homeland Security in partnership with the Social Security Adm inistration at the t ime of 

submission of the Vendor's/ Bidder's proposal. 

Atkins North America, Inc. Company Name 

Print Name Title Vice President & Senior Sector Manager 

Signature te-J¥!arch 19, 2018 
" 

State of Florida - - ------
County of Hillsborough 

The foregoing instrument was signed and acknowledged before me this --12'.:_day of March • 20,!L by 

C_h_a_rl_o_tt_e_A_. _M_a_d_d_ox---',_P_E-'-,_P_M_P ___ who has produced ____________ as identification. 

(Print or Type Name) (Type of Ident ification and Number) 

N~~ature 

:y-e . .-v-..: .\if C, \ £ ,, 
Printed Name of Notar1 Public 

y9q L\18 tf) \'Y'-c.,(\, ½ , :;:)()d,2> 
Notary Commission Number/ Expiration 

The signee of t hese Affidavit guarantees, as evidenced by the sworn affidavit required herein, the truth and accuracy of 

this affidavit to interrogatories hereinafter made. 

6 



Employer Wizard EXHIBIT I 
PROJECT FUNDING PACKAGE 

E-Verify. 
Employment Eligibility Verification 

Home 

My Cases 

New Case 

V iew Cases 

My Profile 

Edit Profile 

Change Password 

Company Information 

Company Name: 

Company ID Number: 

Doing Business As (DBA) 
Name: 

DUNS Number: 

Welcome 

Kevin Brown 

Alkins North America 

58042 

Page 1 of 1 

UscrlU Last Login 

KBRO0042 11:15 AM - 04/26/2011 Log Out 

View/Edit 

Change Security Questions 

My Company 

Edit Company Profile 

Add New User 

Physical Location: Mailing Address: 

View Existing Users 

Close Company Account 

My Reports 

View Reports 

My Resources 

View Essential Resources 

Take Tutorial 

View User Manual 

Contact Us 

Address 1: 

Address 2: 

City: 

State: 

Zip Code: 

County: 

Additional Information: 

2001 SW 107 Avenue 

Miami 

FL 

33172 

MIAMI-DADE 

Employer Identification Number: 590896138 

Total Number of Employees: 2,500 to 4,999 

Parent Organization: WSAtkins 

Administrator: 

Organization Designation: 

Address 1: 

Address 2: 

City: 

State: 

Zip Code: 

Employer Category: Federal Contractor without FAR E-Verify Clause 

NAICS Code: 

Total Hiring Sites: 

541 - PROFESSIONAL, SCIENTIFIC, AND TECHNICAL 
SERVICES 

93 

Total Points of Contact: 1 

U.S. Department of Homeland Security-www.dhs.gov U.S. Citizenship and Immigration Services -www.uscis.gov 

https :/ le-verify. uscis.gov/ emp/EmployerWizard.aspx 

View/Edit 

View/Edit 

View/ Edit 

Accessibility Download Viewers 
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LEE COUNTY TRANSIT GRANT-FUNDED PROCURMENT GENERAL PROVISIONS 

I. PROVISIONS APPLICABLE TO ALL CONTRACTS 

A. Americans with Disabilities Act 

All design and construction must be accessible to individuals with disabilities pursuant to Titles II and Ill 
of the Americans with Disabilities Act. 

B. Application of Federal Laws Clause 

Contractor understands that Federal, state and local laws, regulations, policies, and related 
administrative practices ("Laws") applicable to the Contract on the date the Contract was executed (the 
"Execution Date") may be modified from time to time, or new Laws may be established after the 
Execution Date. Contractor agrees that the most recent of such Laws will govern the administration of 
the Contract at any particular time, unless there is sufficient evidence in the Contract of a contrary 
intent. Such contrary intent might be evidenced by express language in the Contract, or a letter signed 
by the Federal Transit Administrator, the language of which modifies or otherwise conditions the text of 
a particular provision of the Contract. 

C. Access to Records and Reports 

The Contractor shall maintain books, records, documents, and other evidence directly pertinent to 
performance of the Work under the Contract in accordance with generally accepted accounting 
principles and practices consistently applied and Federal Acquisition Regulation Parts 30 and 31 (48 
C.F.R. 30 and 31). The Contractor shall also maintain the financial information and data used by the 
Contractor in the preparation or support of the cost submissions required for the Contract, or any 
Change Order or claim, and a copy of the cost summary submitted to LEE COUNTY BOARD OF COUNTY 
COMMISSIONERS (LCBOCC). LCBOCC, the U.S. Government, and the State Government or their 
authorized representatives shall have access, at all times during normal business hours, to such books, 
records, documents, and other evidence for the purpose of inspection, audit, and copying. The 
Contractor will provide proper facilities for such access and inspection. The rights granted LCBOCC, and 
the government under this provision shall remain in full force and effect for the longer of: (a) three (3) 
years after termination of the Contract for whatever reason, or (b) the date on which all litigation, 
appeals, claims or exceptions related to any litigation or settlement of claims arising from the 
performance of the Contract are resolved or otherwise terminated. The foregoing record keeping 
obligations shall extend to any subcontractor performing Work valued in excess of ten thousand dollars 
($10,000.00). In addition, with respect to major capital projects, Contractor agrees to provide access to 
Contractor's records and construction sites pertaining to a major capital project, defined at 49 U.S.C. 
§5302(a)(1), which is receiving federal financial assistance through the programs described at 49 U.S.C. 
5307, 5309 or 5311. 

D. Civil Rights Requirements 

The Contractor agrees that it will not discriminate against any employee or applicant for employment 
because of race, color, creed, national origin, sex, age or disability, in accordance with the following 
Federal statutes and regulations, and any other implementing regulations issued pursuant to the: Civil 
Rights Act as amended, Titles VI (42 U.S.C. Sec. 2000d) and VII (42 U.S.C. Sec. 2000e); Age Discrimination 
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Act of 1975, as amended, Sec. 303 (42 U.S.C. 6102); Age Discrimination Action of 1967 as amended, Sec. 

4 (29 U.S.C. Sec 623); Americans with Disabilities Act of 1990, as amended, Sec. 202 (42 U.S.C. 12132), 

and Sec. 102 (42 U.S.C. Sec. 12112) and implementing regulations (29 C.F.R. Part 1630), Federal transit 

law (49 U.S.C. Sec. 5332); Executive Order 11246, as amended by Executive Order 11375 42 U.S.C. Sec. 

2000e note) and implementing regulations (41 C.F.R. Parts 60 et seq.). The Contractor also agrees to 

include these requirements in each subcontract financed in whole or in part with Federal assistance 

provided by the Federal Transit Administration (FTA). 

E. Contracts Involving Federal Privacy Act Requirements 
The following requirements apply to the Contractor and its employees that administer any system of 

records on behalf of the Federal Government under any Contract: 

1. The Contractor agrees to comply with, and assures the compliance of its employees with the 

information restrictions and other applicable requirements of the Privacy Act of 1974, U.S.C. § 

552a. Among other things, the Contractor agrees to obtain the express consent of the Federal 

Government before the Contractor or its employees operate a system of records on behalf of 

the Federal Government. The Contractor understands that the requirements of the Privacy Act, 

including the civil and criminal penalties for violation of that Act, apply to those individuals 

involved, and that failure to comply with the terms of the Privacy Act may result in termination 

of the underlying Contract. 

2. The Contractor also agrees to include these requirements in each subcontract to administer any 

system of records on behalf of the Federal Government financed in whole or in part with 

Federal assistance provided by FTA. 

F. Disadvantaged Business Enterprise (DBE) 

Contractor will conform to 49 C.F.R. Part 26. Lee County Transit, has established goals for the use of 

DBE subcontractors, and encourages the use of small business and veterans. 

G. Energy Conservation 

Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which 

are contained in the Florida energy conservation plan issued in compliance with the Energy Policy and 

Conservation Act, as amended, 42 USC § 6321 et seq., and perform an energy assessment for any 

building constructed, reconstructed, or modified with FTA funds required under FTA regulations, 

"Requirements for Energy Assessment," 49 CFR part 622, subpart C. 

H. False or Fraudulent Statements or Claims - Civil and Criminal Fraud 

1. The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies 

Act of 1986, as amended, 31 U.S.C. Sec. 3801 et seq. and U.S. DOT regulations, "Program 

Fraud Civil Remedies," 49 C.F.R. Part 31 apply to its actions pertaining to the Contract. 

Upon execution of the underlying Contract, the Contractor certifies or affirms the 

truthfulness and accuracy of any statement it makes, it may make, or causes to be 

made, pertaining to the underlying Contract or the FTA assisted project for which the 

Contract Work is being performed. In addition to other penalties that may be 

applicable, the Contractor further acknowledges that if it makes, or causes to be made, 

a false, fictitious, or fraudulent claim, statement, submission, or certification, the 
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Federal Government reserves the right to impose the penalties of the Program Fraud 
Civil Remedies Act of 1986 on the Contractor to the extent the Federal Government 
deems appropriate. 

2. The Contractor also acknowledges that if it makes, or causes to be made, a false, 
fictitious, or fraudulent claim, statement, submission, or certification to the Federal 
Government under a Contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. § 

5307, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001 
and 49 U.S.C. § 5307(n)(l) on the Contractor, to the extent the Federal Government 
deems appropriate. 

3. The Contractor agrees to include the above two clauses in each subcontract financed in 
which whole or in part with Federal assistance provided by FTA. It is further agreed that 
the clauses shall not be modified except to identify the subcontractor who will be 
subject to the provisions. 

I. Federal Assistance and Incorporation ofFTA Terms 

The procurements under the Contract may be supported in part by Federal assistance under grants 
made by the Department of Transportation, Federal Transit Administration, pursuant to the Federal 
Transit Laws, and then current or applicable FTA Master Agreement. When so funded, the Contract 
shall be subject to all rules and regulations promulgated pursuant thereto, as they may be amended 
from time to time during the course of the Contract. The preceding provisions include, in part, certain 
Standard Terms and Conditions required by the U.S. Department of Transportation (DOT), whether or 
not expressly set forth in the Contract. All contractual provisions required by DOT, as set forth in FTA 
Circular 4220.lF, Third Party Contracting Guidance and 2 CFR Part 200, Uniform Administrative 
Requirements, Cost principals, and Audit Requirements for Federal awards, as the same may be 
amended or superseded from time to time, are hereby incorporated by reference. Anything to the 
contrary, herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of a 
conflict with other provisions contained in the Contract. The Contractor shall not perform any act, fail to 
perform any act, or refuse to comply with any LCBOCC requests which would cause LCBOCC to be in 
violation of the FTA terms and conditions. 

J. Federal Changes 

Contractor shall all times comply with all applicable FTA regulations, policies, procedures and directives, 

including without limitation those listed directly or by reference in the current FTA Master Agreement 

(which may be obtained at: http://www.fta.dot.gov/grants/15072.html) between Lee County Board of 

County Commissioners and FTA, as they may be amended or promulgated from time to time during the 

term of the Contract. Contractor's failure to so comply shall constitute a material breach of the Contract. 

k. Fly America Requirements 

The Contractor agrees to comply with 49 U.S.C. 40118 (the "Fly America" Act) in accordance with the 
General Services Administration 's regulations at 41 C.F.R. Part 301-10, which provide that recipients and 
sub recipients of Federal funds and their contractors are required to use U.S. Flag air carriers for U.S. 
Government-financed international air travel and transportation of their personal effects or property, to 
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the extent such service is available, unless travel by foreign air carrier is a matter of necessity, as defined 
by the Fly America Act. The Contractor shall submit, if a foreign air carrier was used, an appropriate 
certification or memorandum adequately explaining why service by a U.S. flag air carrier was not 
available or why it was necessary to use a foreign air carrier and shall, in any event, provide a certificate 
of compliance with the Fly America requirements. The Contractor agrees to include the requirements of 
this section in all subcontracts that may involve international air transportation. 

L. No Government Obligation to the Third Parties 

1. Contractor acknowledge and agree that, notwithstanding any concurrence by the 
Federal Government in, or approval of the solicitation or award of the underlying 
Contract, absent the express written consent of the Federal Government, the Federal 
Government is not a party to the Contract and shall not be subject to any obligations or 
liabilities to the Contractor or any other party pertaining to any matter resulting from 
the underlying Contract. 

2. The Contractor agrees to include the above clause in each subcontract financed in whole 
or in part with Federal assistance provided by FTA. It is further agreed that the clause 
shall not be modified, except to identify the subcontractor who will be subject to its 
provisions. 

M. Termination 
1. Termination for Convenience. LCBOCC may terminate the Contract, in whole or in 

part, at any time and for any reason by written notice to the Contractor when it is in the 
best interest of LCBOCC, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA . The 
Contractor shall be paid its costs, including Contract close-out costs, and profit on Work 
performed up to the time of termination. The Contractor shall promptly submit its 
termination claim to LCBOCC to be paid to the Contractor. If the Contractor has any 
property in its possession belonging to LCBOCC, the Contractor will account for the 
same, and dispose of it in the manner LCBOCC directs. 

2. Termination for Default. If the Contractor fails to make delivery of the goods or to 
perform the services within the time specified herein or any extension thereof; or if the 
Contractor fails to perform any of the other provisions of the Contract, or so fails to 
make progress as to endanger performance of the Contract in accordance with its terms 
and, in either of these two circumstances, does not cure such failure within a period of 
ten {10) days after receiving such notice from LCBOCC , thereafter, LCBOCC may 
terminate the Contract for default and have the Work completed and the Contractor 
shall be liable for any resulting cost to LCBOCC . In the event of termination for default, 
the Contractor will only be paid the Contract price for supplies delivered and accepted, 
or services performed in accordance with the manner of performance set forth in the 
Contract. If, after termination for failure to fulfill Contract obligations, it is determined 
that the Contractor was not in default, the rights and obligations of the parties shall be 
the same as if the termination had been issued for the convenience of LCBOCC. 

3. Termination Due to Insufficient Funds. If at any time during the term of the Contract 
the LCBOCC Governing Board makes a determination that LCBOCC has insufficient funds 
with which to carry out its performance and obligations under the Contract, then 
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LCBOCC may terminate the Contract by delivering a notice of termination to the 
Contractor. The effective date of any termination shall be the date which is thirty (30) 
days following the delivery of the notice of termination or such later date, if any, 
specified in the notice of termination. The Contractor shall be paid its costs, including 
Contract closeout costs, and profit on Work performed up to the time of termination. 
The Contractor shall promptly submit its claim for final payment to LCBOCC. 

4. Termination Due to Failure to Receive a Grant or other Funding Device. If at any time 
during the term of the Contract LCBOCC ceases to receive a grant or other funding 
device from a third party with which it intended to pay for the goods or services 
Contracted for, then, unless otherwise directed by the LCBOCC Governing Board, 
LCBOCC may terminate the Contract by delivering a notice of termination to the 
Contractor. The effective date of any termination shall be the date which is thirty (30) 
days following the delivery of the notice of termination or such later date, if any, 
specified in the notice of termination. The Contractor shall be paid its costs, including 
Contract closeout costs, and profit on Work performed up to the time of termination. 
The Contractor shall promptly submit its claim for final payment to LCBOCC. 

5. Damages upon Termination. Any damages to be assessed to the Contractor as a result 
of a default termination or any claim by Contractor for costs resulting from a 
termination for convenience by LCBOCC , a termination due to insufficient funds by 
LCBOCC, or a termination due to a failure to receive a grant or other funding device by 
LCBOCC will be computed and allowable in accordance with federal regulations in effect 
at the time of termination. 

N. Conformance with Intelligent Transportation System (ITS) National 
Architecture 

For all respect to all Contracts involving the provision of Intelligent Transportation Systems ITS property 
and services the Contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the National ITS Architecture and Standards to the extend required by 23 USC Section 517 
(d) and 23 CFR Part 655 and 940. 

0. Cargo Preference (Required for Transport of materials by Ocean Vessels) 

The Cargo Preference requirements apply to all contracts involving equipment, materials, or 
commodities which may be transported by ocean vessels. 

Use of United States - Flag Vessels: 

a. The Contractor agrees to use privately owned United States- Flag commercial vessels to ship at 
least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or commodities 
pursuant to the underlying Contract to the extent such vessels are available at fair and 
reasonable rates for United States- Flag commercial vessels 

b. Furnish within twenty (20) business days following the date of loading for shipments originating 
within the United States or within thirty (30) business days following the date of leading for 
shipments originating outside the United States, a legible copy of a rated, "on-board" 
commercial ocean bill-of -lading in English for each shipment of cargo described in the preceding 
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paragraph to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590 and to LCBOCC (through the Contractor in the case of a 
subcontractor's bill-of-lading.) 

c. Include these requirements in all subcontracts issued pursuant to the Contract when the 
subcontract may involve the transport of equipment, material, or commodities by ocean vessel. 

P. Recycled Products 

With respect to contracts for items designated by the Environmental Protection Agency, when LCBOCC 
procures at least Ten Thousand Dollars ($10,000) of such materials per year, the Contractor agrees to 
comply with all the requirements of Section 6002 of the Resource Conservation and Recovery Act 
(RCRA), as amended (42 U.S.C. 6962), including but not limited to the regulatory provisions of 40 CFR 
Part 247, and Executive Order 12873, as they apply to the procurement of the items designated in 
Subpart B of 40 C.F.R. Part 247. 

Q. Program Funding 

LCBOCC's performance and obligations to pay under the Contract are contingent upon the availability of 
various Federal, State and local funding. 

R Immigration Law Affidavit Certification CE-Verify Requirement) 

Statutes and Executive Orders require employers to abide by the Immigration laws of the United States 
and to employ only individuals who are eligible to work in the United States. The Employment Eligibility 
Verification System (E-Verify) operated by the U.S. Department of Homeland Security (OHS) in 
partnership with the Social Security Administration (SSA) to provides an internet-based means of 
verifying employment eligibility of workers in the united States; it is not a substitute for any other 
employment eligibility verification requirements. Vendors/bidders are required to enroll in the E-Verify 
program and provide acceptable evidence of their enrollment, at the time of the submission of the 
vendor's/bidder's proposal. Exceptions to the program: Commodity based procurement where no 
services are provided. 

II. PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING TWENTY FIVE 
THOUSAND DOLLARS 

A. Suspension and Debarment 
The Contract is a "covered transaction" for purposes of 49 C.F.R. Part 29. As such, Contractor is required 
to verify that none of the Contractor, its principals, as defined at 49 C.F.R. 29.995, or affiliates, as 
defined at 49 C.F.R. 29.905, are excluded or disqualified as defined at 49 C.F.R. 29.940 and 29.945. 
Contractor is required to comply with 49 C.F.R. 29, Subpart C and must include the requirement to 
comply with 49 C.F.R. 29, Subpart C in any lower tier covered transaction it enters into. Contractor 
certifies as follows: 

1. The certification in this clause is a material representation of fact relied upon by 
LCBOCC. 
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2. If it is later determined that the Contractor knowingly rendered an erroneous 
certification, in addition to remedies available to LCBOCC, the Federal Government may 
pursue available remedies, including but not limited to suspension and/or debarment. 

3. The Contractor agrees to comply with the requirements of 49 C.F.R. 29, Subpart C while 
its offer is valid and throughout the period of any contract that may arise from its offer. 

4. The Contractor further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

III. PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING ONE HUNDRED 
THOUSAND DOLLARS BY STATUTE ($100,000) 

A. Byrd Anti-Lobbying Amendment 

Contractors who apply or bid for an award of $100,000 or more shall file the certification required by 
the U.S. DOT regulations, "New Restrictions on Lobbying," 49 C.F.R. part 20 to the extent consistent 
with 31 U.S.C. §1352, as amended, and other applicable federal laws, regulations, and guidance 
prohibiting the used Federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency, a member of Congress, officer or 
employee of Congress, or an employee of a member of Congress in connection with obtaining any 
Federal contract, grant or any other award covered by 31 U.S.C. 1352, as amended. Each tier shall also 
disclose the name of any registrant under the Lobbying Disclosure Act of 1995 who has made lobbying 
contacts on its behalf with non-Federal funds with respect to that Federal contract, grant or award 
covered by 31 U.S.C. 1352. Such disclosures are forwarded from tier to tier up to LCBOCC. 

B. Clean Air 

The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 
the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et seq. The Contractor agrees to report each violation 
to LCBOCC and understands and agrees that LCBOCC will, in turn, report each violation as required to 
assure notification to FTA and the appropriate EPA Regional Office. The Contractor also agrees to 
include these requirements in each subcontract exceeding $100,000 financed in whole or in part with 
Federal assistance provided by FTA. 

C. Clean Water 

The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 
the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. The Contractor agrees to 
report each violation to LCBOCC and understands and agrees that LCBOCC will, in turn, report each 
violation as required to assure notification to FTA and the appropriate EPA Regional Office. The 
Contractor also agrees to include these requirements in each subcontract exceeding $100,000 financed 
in whole or in part with Federal assistance provided by FTA. 

D. Contract Work Hours and Safety Standards 
The following provisions shall apply with respect to all U.S. federal government financed contracts and 
subcontracts in excess of $100,000, involving employment of laborers or mechanics, including 
watchmen and guards, provided, however, that these provisions shall not apply to contracts for 
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transportation by land, air, or water, or for the transmission of intelligence, or for the purchase of 
supplies or materials or articles ordinarily available in the open market. 

1. Overtime requirements - No Contractor or subcontractor contracting for any part of the 
Contract Work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such Work to work in excess of forty hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than one and one-half times the basic rate of 
pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages - In the event of any violation of the 
clause set forth in paragraph (a) of this section the Contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In addition, such Contractor and 
subcontractor shall be liable to the United States for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph {1) of this 
section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph {1) of this section. 

3. Withholding for unpaid wages and liquidated damages - LCBOCC shall upon its own action or 
upon written request of an authorized representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on account of Work performed by the 
Contractor or subcontractor under any such Contract or any other Federal contract with the 
same prime Contractor, or any other federally assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime Contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such Contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) of this 
section. 

4. Subcontracts - The Contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraphs (1) through (3) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime Contractor shall be 
responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set 
forth in paragraphs {1) through (4) of this section. 

E. Resolution of Disputes, Breaches, or Other Litigation 

Disputes - Disputes arising in the Performance of the Contract which are not resolved by 
agreement of the parties shall be decided in writing by the Procurement Director of LCBOCC. 
This decision shall be final and conclusive unless within ten {10) days from the date of receipt of 
its copy, the Contractor mails or otherwise furnished a written appeal to the Procurement 
Director. In connection with any such appeal, the Contractor shall be afforded an opportunity to 
be heard and to offer evidence of its position. The decision of the Procurement Director of 
LCBOCC shall be binding upon the Contractor and the Contractor shall abide by the decision. 

Performance During Dispute - Unless otherwise directed by LCBOCC, Contractor shall continue 
performance under the Contract while matters in dispute are being resolved. 

Claims for Damages - Should either party to the Contract suffer injury or damage to person or 
property because of any act or omission of the party or of any of his employees, agents or 
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others for whose acts he is legally liable, a claim for damages therefore shall be made in writing 
to such other party within a reasonable time after the first observance of such injury or damage. 

Remedies - Unless the Contract provides otherwise, all claims, counterclaims, disputes and 
other matters in question between LCBOCC and the Contractor arising out of or relating to this 
agreement or its breach will be decided by arbitration if the parties mutually agree, or in a court 
of competent jurisdiction within Lee County, Florida. 

Rights and Remedies - The duties and obligations imposed by the Contract Documents and the 
rights and remedies available hereunder shall be in addition to and not a limitation of any 
duties, obligations, rights and remedies otherwise imposed or available by law. No action or 
failure to act by LCBOCC or Contractor shall constitute a waiver of any right or duty afforded any 
of them under the Contract, nor shall any such action or failure to act constitute an approval of 
or acquiescence in any breach hereunder, except as may be specifically agreed in writing. 

IV. PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING THE SIMPLIFIED 
ACQUISITION THRESHOLD - ONE HUNDRED FIFITY THOUSAND DOLLARS 
($150,000) 

A. Buy America 

The Contractor agrees to comply with 49 U.S.C. 53230) and 49 C.F.R. Part 661, which provide that 
Federal funds may not be obligated unless steel, iron, and manufactured products used in FTA - funded 
projects are produced in the United States, unless a waiver has been granted by FTA or the product is 
subject to a general waiver. General waivers are listed in 49 C.F.R. 661.7, and include final assembly in 
the United States for 15 passenger vans and 15 passenger wagons produced by Chrysler Corporation, 
microcomputer equipment, software, and small purchases (currently less than $150,000). Separate 
requirements for rolling stock are set out at U.S.C. 53230) (C) and 49 CFR 661.11. Rolling stock must be 
assembled in the United States and have a 60 percent domestic content. Contractor must submit to 
LCBOCC a Buy America certification with respect to all FTA funded contracts, except those subject to a 
general waiver. This requirement does not apply to lower tier subcontractors. 

B. Bonding Requirements (Non-Construction) 

Contractor may be required to obtain performance and payment bonds when necessary to protect 

LCBOCC's interest. 

1. The following situation may warrant a performance bond: 

a. LCBOCC property or funds are to be provided to the Contractor for use in 
performing the contract or as partial compensation (as in retention of salvaged 
material). 

b. Contractor sells assets to or merges with another concern, and LCBOCC, after 
recognizing the later concern as the successor in interest, desires assurance that 
it is financially capable. 

c. Substantial progress payments are made before delivery of end items starts. 

d. Contracts are for dismantling, demolition, or removal of improvements. 
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2. When determined that a performance bond is required, the Contractor shall be required 
to obtain performance bonds as follows: 

a. The penal amount of performance bonds shall be 100 percent of the original 
contract price, unless LCBOCC determines that a lesser amount would be 
adequate for the protection of LCBOCC. 

b. LCBOCC may require additional performance bond protection when a contract 
price is increased. The increase in protection shall generally equal 100 percent 
of the increased contract price. LCBOCC may secure additional protection by 
directing the Contractor to increase the penal amount of the existing bond or to 
obtain an additional bond. 

3. A payment bond is required only when performance bond is required, and if the use of 
payment bond is in the interest of LCBOCC. 

4. When it is determined that a payment bond is required, the Contractor shall be required 
to obtain payment bond as follows: 

a. The penal amount of the payment bonds shall equal: 
i. Fifty percent of the contract price if the contract price is not more than $1 
million. 
ii. Forty percent of the contract price if the contract price is more than $1 
million but not more than $5 million; or 
iii. Two and half million if the contract price is more than $5 million. 

V. PROVISIONS APPLICABLE TO ROLLING STOCK PURCHASE CONTRACTS 

A. Bus Testing 
Contractor agrees to comply with 49 U.S.C. 5323{c) and FTA's implementing regulation at 49 C.F.R. Part 
665 and shall perform the following: 

1. A manufacturer of a new bus model or a bus produced with a major change in components or 
configuration shall provide a copy of the final test report to LCBOCC at a point in the 
procurement process specified by LCBOCC, which will be before LCBOCC's final acceptance of 
the first vehicle. 

2. A manufacturer who releases a report under paragraph (a) above shall provide notice to the 
operator of the testing facility that the report is available to the public. 

3. If the manufacturer represents that the vehicle was previously tested, the vehicle being sold 
should have the identical configuration and major components as the vehicle in the test report. 
This must be provided to LCBOCC before LCBOCC, and A POLITICAL SUBDIVISION OF THE STATE 
OF FLORIDA's final acceptance of the first vehicle. If the configuration or components are not 
identical, the manufacturer shall provide a description of the change and the manufacturer's 
basis for concluding that it is not a major change requiring additional testing. 

4. If the manufacturer represents that the vehicle is "grandfathered" (used in mass transit service 
in the United States before October 1, 1988, and is currently being produced without a major 
change in configuration or components), the manufacturer shall provide the name and address 
of the recipient of such a vehicle and the details of that vehicle's configuration and major 
components. 
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5. Contractor shall provide a certification of compliance with FTA bus testing requirements on such 
form as may be required by LCBOCC. 

B. Pre-award and Post Delivery Audit Requirements 
Contractor agrees to comply with 49 U.S.C. 5323(1) and FTA's implementation regulation at 49 C.F.R. 
Part 663 and to submit the following certifications: ** 

1. Buy America Requirements - The Contractor shall complete and submit a declaration certifying 
either compliance or noncompliance with the Buy America requirements. If the Contractor 
certifies compliance with the Buy America requirements, it shall submit documentation which 
lists (i) component and subcomponent parts of the rolling stock to be purchased, identified by 
manufacturer of the parts, their country of origin and costs; and (ii) the location of the final 
assembly point for the rolling stock, including a description of the activities that will take place 
at the final assembly point and the cost of final assembly. 

2. Solicitation Specification Requirements - The Contractor shall submit evidence that it will be 
capable of meeting the bid specifications. 

3. Federal Motor Vehicle Safety Standards ("FMVSS") - The Contractor shall submit (i) 
manufacturer's FMVSS self certification sticker information that the vehicle complies with 
relevant FMVSS or (ii) manufacturer's certified statement that the Contracted buses will not be 
subject to FMVSS regulations. 

** Buy America requirements are applicable to rolling stock procurements exceeding $150,000. 

VI. PROVISIONS APPLICABLE TO CONSTRUCTION PROJECTS 

A. Davis-Bacon Act and Copeland Anti-Kickback Acts 
With respect to all construction contracts and subcontracts over two thousand dollars {$2,000) at least 
partly financed by a loan or grant from the Federal Government, and including contracts for actual 
construction, alteration and/or repair, including painting and decorating, the following provisions shall 
apply. 

1. Minimum wages - (i) All laborers and mechanics employed or working upon the site of the 
Work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the 
construction or development of the project), will be paid unconditionally and not less often than 
once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland 
Act {29 C.F.R. part 3)), the full amount of wages and bona fide fringe benefits (or cash 
equivalents thereof) due at time of payment computed at rates not less than those contained in 
the wage determination of the Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may be alleged to exist between the 
Contractor and such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
l(b)(2) of the Davis - Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph {l){iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
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than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to skill, except 
as provided in 29 C.F.R. Part 5.S{a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time 
actually worked therein; provided, that the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under paragraph (a)(ii) of this section) 
and the Davis-Bacon poster {WH-1321) shall be posted at all times by the Contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily 
seen by the workers. 

(ii)(A) The Contracting Officer shall require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination and which is to be employed under the 
Contract shall be classified in conformance with the wage determination. The Contracting 
Officer shall approve an additional classification and wage rate and fringe benefits therefore 
only when the following criteria have been met: 

1. Except with respect to helpers as defined as 29 C.F.R. 5.2{n){4), the work to be 
performed by the classification requested is not performed by a classification in the 
wage determination; and 

2. The classification is utilized in the area by the construction industry; and 
3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination; and 
4. With respect to helpers as defined in 29 C.F.R. 5.2{n) (4), such a classification prevails 

in the area in which the work is performed. 
(B) If the Contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the Contracting Officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the Contracting Officer to the Administrator of the Wage and 
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, 
DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the 
Contracting Officer or will notify the Contracting Officer within the 30-day period that additional 
time is necessary. 

(C) In the event the Contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the Contracting Officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
Contracting Officer shall refer the questions, including the views of all interested parties and the 
recommendation of the Contracting Officer, to the Administrator for determination. The 
Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 
30-day period that additional time is necessary. 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a) (ii) (B) or (C) of this section, shall be paid to all workers performing Work in the 
classification under the Contract from the first day on which Work is performed in the 
classification. 
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2. Withholding - LCBOCC shall upon its own action or upon written request of an authorized 
representative of the Department of Labor withhold or cause to be withheld from the 
Contractor under the Contract or any other Federal contract with the same prime Contractor, or 
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime Contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, 
and helpers, employed by the Contractor or any subcontractor the full amount of wages 
required by the Contract. In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the Work (or under the 
United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), all or part of the wages required by the Contract, LCBOCC may, 
after written notice to the Contractor, sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, advance, or guarantee of funds until 
such violations have ceased. 

3. Payrolls and basic records - Payrolls and basic records relating thereto shall be maintained by 
the Contractor during the course of the Work and preserved for a period of three years 
thereafter for all laborers and mechanics working at the site of the Work (or under the United 
States Housing Act of 1937, or under the Housing Act of 1949, in the construction or 
development of the project). Such records shall contain the name, address, and social security 
number of each such worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in section l(b) (2) (B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 C.F.R. 5.5(a)(l)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs. 

(ii) (A) The Contractor shall submit weekly for each week in which any Contract Work is 
performed a copy of all payrolls to LCBOCC for transmission to the Federal Transit 
Administration. The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under section 5.5(a) (3) (i) of Regulations, 29 C.F.R. part 
5. This information may be submitted in any form desired. Optional Form WH-347 is available 
for this purpose and may be purchased from the Superintendent of Documents (Federal Stock 
Number 029-005-00014-1), U.S. Government Printing Office, Washington, DC 20402. The prime 
Contractor is responsible for the submission of copies of payrolls by all subcontractors. 

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the 
persons employed under the Contract and shall certify the following: 
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1. That the payroll for the payroll period contains the information required to be 
maintained under section 5.S(a)(3)(i) of Regulations, 29 C.F.R. part 5 and that such 
information is correct and complete; 

2. That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the Contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 C.F.R. part 3; 

3. That each laborer or mechanic has been paid not less than the applicable wage rates 
and fringe benefits or cash equivalents for the classification of Work performed, as 
specified in the applicable wage determination incorporated into the Contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of 
Compliance" required by paragraph (c) (i) (B) of this section. 

(D) The falsification of any of the above certifications may subject the Contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the Federal Transit Administration or the Department of Labor, and shall permit such 
representatives to interview employees during working hours on the job. If the Contractor or 
subcontractor fails to submit the required records or to make them available, the Federal 
agency may, after written notice to the Contractor, sponsor, applicant, or owner, take such 
action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required records upon request or to 
make such records available may be grounds for debarment action pursuant to 29 C.F.R. 5.12. 

4. Apprentices and trainees - (i) Apprentices. Apprentices will be permitted to work at less than 
the predetermined rate for the Work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Employment and Training Administration, Bureau of Apprenticeship and 
Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is 
employed in his or her first 90 days of probationary employment as an apprentice in such an 
apprenticeship program, who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as to the entire Work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of Work actually performed. In addition, any apprentice 
performing Work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the Work 
actually performed. Where a Contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the Contractor's or subcontractor's 
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registered program shall be observed. Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator of the Wage and Hour Division of the U.S. Department of 
Labor determines that a different practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, 
withdraws approval of an apprenticeship program, the Contractor will no longer be permitted to 
utilize apprentices at less than the applicable predetermined rate for the Work performed until 
an acceptable program is approved. 

{II} Trainees - Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the Work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the 
plan approved by the Employment and Training Administration. Every trainee must be paid at 
not less than the rate specified in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable wage 
determination. Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate on the wage determination which provides for less 
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of Work actually performed. In addition, any trainee 
performing Work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the Work 
actually performed. In the event the Employment and Training Administration withdraws 
approval of a training program, the Contractor will no longer be permitted to utilize trainees at 
less than the applicable predetermined rate for the Work performed until an acceptable 
program is approved. 

(iii) Equal employment opportunity - The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 C.F.R. part 30. 

5. Compliance with Copeland Act requirements. The Contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in th~ Contract. 

6. Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 C.F.R. 5.5(a){1) through (10) and such other clauses as the Federal Transit 
Administration may by appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime Contractor 
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shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all 
the Contract clauses in 29 C.F.R. S.S. 

7. Contract termination: debarment. A breach of the Contract clauses in 29 C.F.R. 5.5 may be 
grounds for termination of the Contract, and for debarment as a Contractor and a subcontractor 
as provided in 29 C.F.R. 5.12. 

8. Compliance with Davis - Bacon and Related Act requirements. All rulings and interpretations of 
the Davis - Bacon and Related Acts contained in 29 C.F.R. parts 1, 3, and 5 are herein 
incorporated by reference in the Contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 
the Contract shall not be subject to the general disputes clause of the Contract. Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
C.F.R. parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the Contracting agency, the U.S. Department of 
Labor, or the employees or their representatives. 

10. Certification of eligibility - (i) By entering into the Contract, the Contractor certifies that neither 
it (nor he or she) nor any person or firm who has an interest in the Contractor's firm is a person 
or firm ineligible to be awarded Government Contracts by virtue of section 3(a) of the 
Davis-Bacon Act or 29 C.F.R. 5.12(a)(1). 

(ii) No part of the Contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 C.F.R. 5.12(a)(1). 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001. 

B. Bonding Requirements for Construction Contracts Exceeding One Hundred 
FIFTY Thousand ($150,000) 

Bid Bond Requirements (Construction). 

1. Bid security - A Bid Bond must be issued by a fully qualified surety company acceptable 
to LCBOCC and listed as a company currently authorized under 31 CFR Part 223 as possessing a 
Certificate of Authority as described thereunder. 

2. Rights Reserved - In submitting the Bid, it is understood and agreed by bidder that the 
right is reserved by LCBOCC to reject any and all bids, or part of any bid, and it is agreed that the 
Bid may not be withdrawn for a period of ninety (90) days subsequent to the opening of bids, 
without the written consent of LCBOCC. It is also understood and agreed that if the undersigned 
bidder should withdraw any part or all of his bid within ninety (90) days after the bid opening 
without the written consent of LCBOCC, shall refuse or be unable to enter into the contract, as 
LCBOCC provided above, or refuse or unable to furnish adequate and acceptable Performance 
Bond and labor and Material Payments Bonds, as provided above, or refuse or be unable to 
furnish adequate and acceptable insurance, as provided above, bidder shall forfeit the bid 
security to the extent of LCBOCC's damages occasioned by such withdrawal, or inability to enter 
into an agreement, or provide adequate security therefor. 

It is further understood and agreed that to extent the defaulting bidder's Bid Bond, Certified 
Check, Cashier's Check, Treasurer's Check, and/or Official Bank Check shall prove inadequate to 
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fully recompense LCBOCC for the damages occasioned by default, then such bidder agrees to 
indemnify LCBOCC and pay over to LCBOCC the difference between the bid security and 
LCBOCC 's total damages, so as to make LCBOCC whole. 

Performance and Payment Bonding Requirements (Construction). 

The Contractor shall be required to obtain performance and payment bonds as follows: 

1. Performance bonds 

a. The penal amount of performance bonds shall be 100 percent of the original 
Contract price, unless LCBOCC determines that a lesser amount would be adequate for 
the protection of LCBOCC. 

b. LCBOCC may require additional performance bond protection when a Contract 
price is increased. The increase in protection shall generally equal 100 percent of the 
increase in Contract price. LCBOCC may secure additional protection by directing the 
Contractor to increase the penal amount of the existing bond or to obtain an additional 
bond. 

2. Payment bonds 

a. The penal amount of the payment bonds shall equal: 
i. Fifty percent of the contract price if the contract price is not more than $1 
million. 
ii. Forty percent of the contract price if the contract price is more than $1 
million but not more than $5 million; or 
iii. Two and half million if the contract price is more than $5 million. 

b. If the original contract price is $5 million or less, LCBOCC may require additional 
protection as required by subparagraph 1 of the contract price is increased. 

Advance Payment Bonding Requirements 

The Contractor may be required to obtain an advance payment bond if the contract contains an 
advance payment provision and a performance bond is not furnished. LCBOCC shall determine 
the amount of the advance payment bond necessary to protect LCBOCC. 

Warranty of the Work 

1. The Contractor warrants to LCBOCC, the Architect and/or Engineer that all materials and 
equipment furnished under the Contract will be of highest quality and new unless 
otherwise specified by LCBOCC, free from faults and defects and in conformance with 
the Contract Documents. All Work not so conforming to these standards shall be 
considered defective. If required by the Project Manager, the Contractor shall furnish 
satisfactory evidence as to the kind and quality of materials and equipment. 

2. The Work furnished must be of first quality and the workmanship must be the best 
obtainable in the various trades. The Work must be of safe, substantial and durable 
construction in all respects. The Contractor hereby guarantees the Work against 
defective materials or faulty workmanship for a minimum period of one {1) year after 
Final Payment by LCBOCC and shall replace or repair any defective materials or 
equipment or faulty workmanship during the period of the guarantee at no cost to 
LCBOCC. 
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C. Seismic Safety Requirements for the Construction of New Buildings or 
Addition to Existing Buildings 

Contractor agrees that any new building or addition to an existing building will be designed and 
constructed in accordance with the standards for Seismic Safety required in Department of 
Transportation Seismic Safety Regulations 49 C.F.R. Part 41 and will certify to compliance to the extent 
required by the regulation. The Contractor also agrees to ensure that all Work performed under the 
Contract including Work performed by a subcontractor is in compliance with the standards required by 
the Seismic Safety Regulations and the certification of compliance issued on the project. 

VII. PROVISIONS APPLICABLE TO OPERATIONS/MANAGEMENT CONTRACTS 

A. Charter Service Operations 

The Contractor agrees to comply with 49 U.S.C. 5323{d) and 49 C.F.R. Part 604, which provides that 
recipients and subrecipients of FTA assistance are prohibited from providing charter service using 
federally funded equipment or facilities if there is at least one private charter operator willing and able 
to provide the service, except under one of the exceptions at 49 C.F.R. 604.9. Any charter service 
provided under one of the exceptions must be "incidental," i.e., it must not interfere with or detract 
from the provision of mass transportation. Contractor agrees to include provisions to this effect in to 
include these requirements in all subcontracts issued pursuant to the Contract when the subcontract 
may involve charter service operations. 

B. School Bus Requirements 

Contractor agrees to comply with 69 U.S.C. 5323{f) and 49 C.F.R. Part 605, which provide that recipients 
and subrecipients of FTA assistance may not engage in school bus operations exclusively for the 
transportation of students and school personnel in competition with private school bus operators unless 
qualified under specified exemptions. When operating exclusive school bus service under an allowable 
exemption, Contractor agrees not to use federally funded equipment, vehicles, or facilities. Contractor 
agrees to include provisions to this effect in to include these requirements in all subcontracts issued 
pursuant to the Contract when the subcontract may involve school bus operations. 

C. Transit Employee Protective Agreements Provisions 
With respect to Contracts for "transit operations" as classified by the FTA, and performed by 
employees of a Contractor recognized by FTA to be a transit operator, the Contractor agrees to 
the comply with applicable transit employee protective requirements as follows: 

1. General Transit Employee Protective Requirements - To the extent that FTA determines that 
transit operations are involved, the Contractor agrees to carry out the transit operations Work 
on the underlying Contract in compliance with terms and conditions determined by the U.S. 
Secretary of Labor to be fair and equitable to protect the interests of employees employed 
under the Contract and to meet the employee protective requirements of 49 U.S.C. A 5333{b), 
and U.S. Department of Labor guidelines at 29 C.F.R. Part 215, and any amendments thereto. 
These terms and conditions are identified in the letter of certification from the U.S. Department 
Of Labor to FTA applicable to LCBOCC's project from which Federal assistance is provided to 
support Work on the underlying Contract. The Contractor agrees to carry out that Work in 
compliance with the conditions stated in that U.S. Department Of Labor letter. The 
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requirements of this subsection (a), however, do not apply to any contract financed with Federal 
assistance provided by FTA either for projects for elderly individuals and individuals with 
disabilities authorized by 49 U.S.C. § 5310(a){2), or for projects for nonurbanized areas 
authorized by 49 U.S.C. § 5311. Alternate provisions for those projects are set forth in 
subsections (2) and (3) of this Section. 

2. Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5310(a) (2) 
for Elderly Individuals and Individuals with Disabilities - If the Contract involves transit 
operations financed in whole or in part with Federal assistance authorized by 49 U.S.C. § 

5310{a)(2), and if the U.S. Secretary of Transportation has determined or determines in the 
future that the employee protective requirements of 49 U.S.C. § 5333{b) are necessary or 
appropriate for LCBOCC , the Contractor agrees to carry out the Work in compliance with the 
terms and conditions determined by the U.S. Secretary of Labor to meet the requirements of 49 
U.S.C. § 5333{b), U.S. Department of Labor guidelines at 29 C.F.R. Part 215, and any 
amendments thereto. These terms and conditions are identified in the U.S. Department of 
Labor's letter of certification to FTA, the date of which is set forth in the Grant Agreement or 
Cooperative Agreement with LCBOCC. The Contractor agrees to perform transit operations in 
connection with the underlying Contract in compliance with the conditions stated in that U.S. 
Department of Labor letter. 

3. Transit Employee Protective Requirements for Projects Authorized by 49 U.S.C. § 5311 in 
Nonurbanized Areas - If the Contract involves transit operations financed in whole or in part 
with Federal assistance authorized by 49 U.S.C. § 5311, the Contractor agrees to comply with 
the terms and conditions of the Special Warranty for the Nonurbanized Area Program agreed to 
by the U.S. Secretaries of Transportation and Labor, dated May 31, 1979, and the procedures 
implemented by U.S. Department of Labor or any revision thereto. 

4. Requirements Apply to Subcontracts. The Contractor agrees to include any applicable 
requirements in each subcontract involving transit operations financed in whole or in part with 
assistance provided by FTA. 

D. Drug and Alcohol Testing 

The Contractor agrees to establish and implement a drug and alcohol testing program that complies 
with 49 C.F.R. Parts 653 and 654, produce any documentation necessary to establish its compliance with 
Parts 40 and 655, and permit any authorized representative of the United States Department of 
Transportation or its operating administrations, the State Oversight Agency of Florida, or LCBOCC , to 
inspect the facilities and records associated with the implementation of the drug and alcohol testing 
program as required under 49 C.F.R. Parts 653 and 654 and review the testing process. The Contractor 
agrees further to certify annually its compliance with Parts 653 and 654 before March 15th of each year 
and to submit the Management Information System {MIS) reports before December 31st of each year to 
LEE COUNTY, LEE COUNTY TRANSIT DIRECTOR, 3401 Metro Parkway, Fort Myers, FL 33901. To certify 
compliance the Contractor shall use the "Substance Abuse Certifications" in the "Annual List of 
Certifications and Assurances for Federal Transit Administration Grants and Cooperative Agreements," 
which is published annually in the Federal Register. 
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VIII. PROVISIONS APPLICABLE TO RESEARCH AND DEVELOPMENT CONTRACTS 

A. Patent and Rights in Data 

The following requirements apply to each Contract involving experimental, developmental or research 
work: 

1. Patent Rights 

a. General - If any invention, improvement, or discovery is conceived or first actually 
reduced to practice in the course of or under the Contract to which this section applies 
and that inventions, improvement, or discovery is patentable under the laws of the 
United States of America or any foreign county, LCBOCC and Contractor agree to take 
action necessary to provide immediate notice and a detailed report to the party at a 
higher tier until FTA is ultimately notified. 

b. Unless the Federal Government later make a contrary determination in writing, 
irrespective of the Contractor's status (a large business, small business, state 
government or state instrumentality, local government, nonprofit organization, 
institution of higher education, individually), LCBOCC and the Contractor agree to take 
the necessary actions to provide, through FTA, those rights in that invention due the 
Federal Government as described in U.S. Department of Commerce regulations, "Rights 
to Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government grants, Contracts and Cooperative Agreements," 37 CFR Part 401. 

c. The Contractor also agrees to include the requirements of this clause in each 
subcontract for experimental, developmental, or research Work financed in whole or in 
part with Federal assistance provided by FTA. 

2. Rights in Data 

a. The term "subject data" used in this clause means recorded information, whether or not 
copyrighted, that is delivered or specified to be delivered under the Contract. The term 
includes graphic or pictorial delineation in media such as drawings or photographs; text 
in specifications or related performance or design-type documents; machine forms such 
as punched cards, magnetic tape, or computer memory printouts; and information 
retained in computer memory. Examples include, but are not limited to: computer 
software, engineering drawings and associated lists, specifications, standards, process 
sheets, manuals, technical reports, catalog item identifications, and related information. 
The term "subject data" does not include financial reports, cost analyses, and similar 
information incidental to contract administration. 

b. The following restrictions apply to all subject data first produced in the performance of 
the Contract to which this Section applies: 

i. Except for its own internal use, LCBOCC or Contractor may not publish or 
reproduce subject data in whole or in part, or in any manner or form, nor may 
LCBOCC or Contractor authorize others to do so, without the written consent of 
the Federal Government, until such time as the Federal Government may have 
either released or approved the release of such data to the public; this 
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restriction on publication, however, does not apply to any contract with an 
academic institution. 

ii. In accordance with 49 CFR § 18.34 and 49 C.F.R. § 19.36, the Federal 
Government reserves a royalty-free, non-exclusive and irrevocable license to 
reproduce, publish, or otherwise use, and to authorize others to use, for 
"Federal Government purposes," any subject data or copyright described in 
subsections (b)(ii)(A) and (b)(ii)(B) of this clause below. As used in the previous 
sentence, "for Federal Government purposes," means use only for the direct 
purposes of the Federal Government. Without the copyright owner's consent, 
the Federal Government may not extend its Federal license to any other party. 

Any subject data developed under that contract, whether or not a copyright 
has been obtained; and 

Any rights of copyright purchased by the Purchaser or Contractor using 
Federal assistance in whole or in part provided by FTA. 

iii. When FTA awards Federal assistance for experimental, developmental, or 
research work, it is FTA's general intention to increase transportation 
knowledge available to the public, rather than to restrict the benefits resulting 
from the Work to participants in that work. Therefore, unless FTA determines 
otherwise, LCBOCC and the Contractor performing experimental, 
developmental, or research Work required by the underlying Contract to which 
this Attachment is added agrees to permit FTA to make available to the public, 
either FTA's license in the copyright to any subject data developed in the course 
of that Contract, or a copy of the subject data first produced under the Contract 
for which a copyright has not been obtained. If the experimental, 
developmental, or research work, which is the subject of the underlying 
Contract, is not completed for any reason whatsoever, all data developed under 
that Contract shall become subject data as defined in subsection (i) of this 
clause and shall be delivered as the Federal Government may direct. This 
subsection (iii), however, does not apply to adaptations of automatic data 
processing equipment or programs for LCBOCC or Contractor's use whose costs 
are financed in whole or in part with Federal assistance provided by FTA for 
transportation capital projects. 

iv. Unless prohibited by state law, upon request by the Federal Government, 
LCBOCC, and the Contractor agree to indemnify, save, and hold harmless the 
Federal Government, its officers, agents, and employees acting within the scope 
of their official duties against any liability, including costs and expenses, 
resulting from any willful or intentional violation by LCBOCC or Contractor of 
proprietary rights, copyrights, or right of privacy, arising out of the publication, 
translation, reproduction, delivery, use, or disposition of any data furnished 
under that Contract. Neither LCBOCC nor the Contractor shall be required to 
indemnify the Federal Government for any such liability arising out of the 
wrongful act of any employee, official, or agents of the Federal Government. 

v. Nothing contained in this clause on rights in data shall imply a license to the 
Federal Government under any patent or be construed as affecting the scope of 
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any license or other right otherwise granted to the Federal Government under 
any patent. 

vi. Data developed by LCBOCC or Contractor and financed entirely without using 
Federal assistance provided by the Federal Government that has been 
incorporated into Work required by the underlying Contract to which this 
Section applies is exempt from the requirements of subsections (ii), (iii), and (iv) 
of this clause, provided that LCBOCC or Contractor identifies that data in writing 
at the time of delivery of the Contract work. 

vii. Unless FTA determines otherwise, the Contractor agrees to include these 
requirements in each subcontract for experimental, developmental, or research 
Work financed in whole or in part with Federal assistance provided by FTA. 

c. Unless the Federal Government later makes a contrary determination in writing, 
irrespective of the Contractor's status (i.e., a large business, small business, state 
government or state instrumentality, local government, nonprofit organization, 
institution of higher education, individual, etc.), LCBOCC and the Contractor agree to 
take the necessary actions to provide, through FTA, those rights in that invention due 
the Federal Government as described in U.S. Department of Commerce regulations, 
"Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements," 37 C.F.R. Part 401. 

d. The Contractor also agrees to include these requirements in each subcontract for 
experimental, developmental, or research Work financed in whole or in part with 
Federal assistance provided by FTA. 
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Required Federal Contract Clauses 

Rolling Consultant Professional 
Required Federal Contract Clauses Stock Operating Construction Services Research Goods Services 

FlvAmerica X X X X X X X 

ADA X X X X X X X 

Buy America >$150,000 >$150,000 >$150,000 
Charter Bus and School Bus X 

Cargo Preference - Reauired for transport of materials by ocean vessels X X X 

Seismic Safety New Bldg/additions 
Energy Conservation X X X X X X X 

Clean Water >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 
Clean Air >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 
Bus Testing X Turnkey 
Pre-Award and Post delivery Audit X Turnkey 

Lobbying >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 
Access to Records and Reports X X X X X X X 

Federal Changes X X X X X X X 

Bonding >$150,000 
Recycled products >$10,000 >$10,000 
Davis-Bacon & Copeland Anti-Kickback Act >$2,000 
Contract Work hours and Safety Standards Act >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 
No Federal Government Obligation to Third parties X X X X X X X 

Program Fraud and False or Fradulent Statements and Related Acts X X X X X X X 

Termination >$10,000 >$10,000 >$10,000 >$10,000 >$10,000 >$10,000 >$10,000 
Government-wide Debarment and Suspension >$25,000 >$25,000 >$25,000 >$25,000 >$25,000 >$25,000 >$25,000 
Privacy Act X X X X X X X 

Civil Rights X X X X X X X 

Breach and Dispute Resolution >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 >$100,000 
Patent and Rights in Data X 

Transit Employee protective Agreements X 

Disadvantaged Business Enterprise {DBE) X X X X X X X 

Intelligent Transportation Systems- National Architecture X X X X X X X 

Incorporation of Federal Transit Administration Terms X X X X X X X 

Drug and Alcohol Testing X 
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! LEE COUNTY 

Procurement Management Department 
1500 Monroe Street 4th Floor 

Fort Myers, FL 33901 
Main Line: (239) 533-8881 

Fax Line: (239) 485-8383 
www.leegov.com/procurement 

SOUTHW ES T FLORIDA 

Posted Date: March 22, 2018 

Solicitation No.: CN180087LAC 

Solicitation Name: Architectural Design Services for LeeTran's Passenger Amenities Program 

Subject: Addendum Number 1 

The following represents clarification, additions, deletions, and/or modifications to the above referenced bid. This 
addendum shall hereafter be regarded as pai1 of the solicitation. Items not referenced herein remain unchanged, 
including the response date. Words, phrases or sentences with a strikethrough represent deletions to the original 
solicitation. Underlined words and balded, phrases or sentences represent additions to the original solicitation. 

1. ATTACHMENT: NONE 

2. QUESTIONS/ ANSWERS 
Page 31, RFP Submission Schedule, can you confirm/review the scheduled dates for: 
First Committee Meeting & Discussion Tuesday, 04/24/18, and Notify Shortlist 

1. Selection via email date of Monday, 04/20/18 (04/20/18 is actually a Friday) Question: 
wouldn't the Shortlist Selection Notification Via Email be sent after the Committee 
Meeting? 

Answer 
The correct tentative date for Notification of Shortlist Selection shall be Monday, 
April 30, 2018. 

2. 
Does the County have a budget set aside for this project? And if so, would the County 
please advise what is the budget for this project? 

Answer 
See article 10.3 of the Terms and Conditions as found on page 5 regarding 
confidentiality and budget amounts for pro.iects. 

3. 
Page 4 - 6.2 Past Performance: How will it be evaluated if one film has a lot of work 
with the County and another one does not? 

Answer 
Evaluation criteria is detailed in the Submittal Requirements and Evaluation Criteria 
be1dnnin2 on page 29. Past performance is detailed and evaluated as part of Tab 1. 

4. 
Throughout the solicitation DBE certified is mentioned. How does that play in the overall 
scoring? Do you have to be a DBE or use DBE subs? 
DBE classification is not scored as part of the evaluation criteria. DBE usage is 
highly encouraged by both the County, sponsoring Department - LeeTran, and 

Answer project funding source - Federal Transit Administration (FTA) and Florida 
Department of Transportation (FDOT). Firms are not required to utilize DBE 
firms, but are highly encouraged to do so. 

Page 1 of2 
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Page 7 - 16 .1 : States that a prime proposer cannot be a sub to another firm but the last 
5. sentence states that a sub can be on multiple teams. Does that mean that we can be on 

many teams as long as we do not submit as a prime? 

Answer For purposes of this project, article 16.1 of the Terms and Conditions may be 
deleted in its entirety. 16.1 shall not apply nor be enforced on this pro_iect. 

Page 7 - 17.1 : States that subs cannot be used on this solicitation without prior written 

6. authorization. Does that mean that if we are utilizing subs we need to get them approved 
by the County prior to submitting? But on page 6 14.2 proposed sub-consultants. Are 
sub-consultants allowed on this submittal? 
Sub-consultants are allowed on this submittal. Proposers must complete Form 6 -
Sub-Contractor List found on page 42 stating the sub-contractors/consultants they 

Answer anticipate to utilize on their contract. Future changes in sub-consultants from this 
preliminary list or those listed in the final contract must be provided in writing to 
the County. 

7. Will you please confirm that local vendor preference does not apply? 

Answer 
See Article 1 - Local Vendor Preference Exclusion of the Special Conditions found 
on pa2e 15. 

8. 
Page 17 - 1.3 #3 Construction Compliance: First bullet - how much notice will be given 
in order to conduct the site visits? 

Answer Three business days (72 hours) notice will be 2iven to conduct the site visits. 

9. 
Page 29 Submittal package - Does the letter of introduction count towards the 10 
pages? If no then is there a limit to how many pages it can be? 

Answer 
The cover page will not count towards the page limit for this solicitation. The cover 
pa2e should be limited to one pa2e. 

10. 
Page 2 of the Grant-Funded Procurement: DBEs, SBEs, and veterans business are 
mentioned. Are they factored into the evaluation scores? If so where? 

Answer See answer to question 4 of this addendum. 

11. Are reference surveys from Lee MPO and/or Lee County Po1t Authority are acceptable? 
It is preferred that the reference surveys be submitted from non-Lee County 

Answer personnel (inclusive of the MPO and/or Port Authority). Should a proposer be 
unable to obtain references from private clients the County may be utilized. 

BIDDER/PROPOSER IS ADVISED, YOU ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS 
ADDENDUM WHEN SUBMITTING A BID/PROPOSAL. FAILURE TO COMPLY WITH THIS 
REQUIREMENT MAY RESULT IN THE BIDDER/PROPOSER BEING CONSIDERED 
NON-RESPONSIVE. 

ALL OTHER TERMS AND CONDITIONS OF THE SOLICITATION DOCUMENTS ARE AND SHALL 
REM IN THE SAME. 

Page 2 of2 


