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Advertisement Date: 8/25/2023

Notice to Bidder
Invitation to Bid (B)

Lee County, Florida, is requesting bids from qualified individuals/firms for
B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project

Then and there to be publicly opened and read aloud for the purpose of selecting a vendor to furnish all necessary labor,
services, materials, equipment, tools, consumables, transportation, skills and incidentals required for Lee County, Florida,
in conformance with solicitation documents, which include technical specifications and/or a scope of work.

Those individuals/firms interested in being considered for this solicitation are instructed to submit, in accordance with
specifications, their Bids, pertinent to this project prior to

2:30 PM Wednesday, September 27, 2023

to the office of the Procurement Management Director, 2115 Second Street, 1st Floor, Fort Myers, FL. 33901. The
Invitation to Bid shall be received in a sealed envelope, prior to the time scheduled to receive Bid(s), and shall be clearly
marked with the solicitation name, solicitation number, bidder name, and contact information as identified in these
solicitation documents.

The Scope of Work/Specifications for this solicitation is available from www.leegov.com/procurement

Bidders who obtain Scope of Work/Specifications from sources other than www.leegov.com/procurement are cautioned
that the solicitation package may be incomplete. The County’s official bidders list, addendum(s) and information must be
obtained from www.leegov.com/procurement. It is the bidder’s responsibility to check for posted information. The County
may not accept incomplete Bids.

A Non-Mandatory Pre-Bid Conference has been scheduled for the following time and location:

10:00 AM September 8, 2023 13191 Strauss Street, Fort Myers, Florida 33905

for the purpose of discussing the proposed project. Prospective bidders are encouraged to attend. All prospective bidders
are encouraged to obtain and review plans, specifications, and scope of work for this bid before the pre-bid conference so
that they may be prepared to discuss any question or concerns they have regarding this project. A site visit may follow the
pre-bid conference. Questions regarding this solicitation are to be directed, in writing, to the individual listed below using
the email address listed below or faxed to (239) 485 8383 during normal working hours.

Brooke Green, CPPB  BGreen@leegov.com

dam Brooke, CPPO, CPPB
Procurement Manager
*WWW .leegov.Com/Procurement is the County’s official posting site
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Terms and Conditions
INVITATION TO BID (B)

1. DEFINTIONS

1.1.

1.2.

1.3.

1.4.

L.5.
1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

Addendum/Addenda: A written change, addition, alteration, correction or revision to a bid, proposal or
contract Agreement/Contract. Addendum/Addenda may be issued following a pre-bid/pre-proposal conference
or as a result of a specification or work scope change to the solicitation.

Approved Alternate: Solicitation documents may make reference of specific manufacturer(s) or product(s).
These references serve only as a recommendation and a guide to minimum quality and performance. The
references are not intended to exclude approved alternatives of other manufacturer(s) or product(s).
Bid/Proposal Package: A bid/proposal is a document submitted by a vendor in response to some type of
solicitation to be used as a basis for negotiations or for entering into a contract.

Bidder/Responder/Proposer: One who submits a response to a solicitation.

County: Refers to Lee County Board of County Commissioners.

Due Date and Time/Opening: Is defined as the date and time upon which a bid or proposal shall be submitted
to the Lee County Procurement Management Division. Only bids or proposals received prior to the established
date and time will be considered.

Liquidated Damages: Damages paid usually in the form of monetary payment, agreed by the parties to a
contract which are due and payable as damages by the party who breaches all or part of the contract. May be
applied on a daily basis for as long as the breach is in effect.

Procurement Management: shall mean the Director of Lee County’s Procurement Management Department
or designee.

Responsible: A vendor, business entity or individual who is fully capable to meet all of the requirements of
the bid/proposal solicitation documents and subsequent contract. Must possess the full capability including
financial and technical, to perform as contractually required. Must be able to fully document the ability to
provide good faith performance.

Responsive: A vendor, business entity or individual who has submitted a bid or request for proposal that fully
conforms in all material respects to the bid/proposal solicitation documents and all of its requirements, including
all form and substance.

Solicitation: An invitation to bid, a request for proposal, invitation to negotiate or any document used to obtain
bids or proposals for the purpose of entering into a contract.

2. ORDER OF PRECEDENCE
2.1. In resolving conflicts, errors, and discrepancies, the order of precedence of the bid document is as follows

2.1.1.  Lee County Procurement Management Ordinance 22-06
2.1.2. Change Order

2.1.3. Agreement

2.1.4. Addenda

2.1.5. Special Conditions

2.1.6. Detailed Scope of Work/Specifications

2.1.7. Supplemental Information, if any

2.1.8. Terms and Conditions

3. RULES, REGULATIONS, LAWS, ORDINANCES AND LICENSES

It shall be the responsibility of the bidder to assure compliance with all other federal, state, or county codes,
rules, regulations or other requirements, as each may apply. Any involvement with the Lee County shall be in
accordance with but not limited to:

3.1.

3.1.1. Lee County Procurement Management Ordinance 22-06

3.1.2. Pursuant to FL § Section 119.071, Public Records, General exemptions from inspection or copying of
public records. Sealed bids, proposals or replies received by the agency pursuant to a solicitation are
exempt from public records request (s. 119.07(1) and s. 24(a), Art. I, of the State Constitution until such
time as the agency provides notice of an intended decision or until 30 days after opening the bids,
proposals or final replies, whichever is earlier.

3.1.3. FL § 215 regarding scrutinized companies and business operations.

3.1.4. FL § 218 Public Bid Disclosure Act.
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3.1.5.

3.1.6.

FL § 337.168 Confidentiality of official estimates, identities of potential bidders, and bid analysis and
monitoring system.

FL § Section 607.1501(1) states: A foreign corporation may not transact business in the State of Florida
until it obtains a certificate of authority from the Department of State.

3.2. Local Business Tax Account: As applicable, anyone providing merchandise or services to the public within
the jurisdiction of Lee County must obtain a Lee County business tax account to operate unless specifically
exempted.

3.3. License(s): Bidder should provide, at the time of the opening of the bid, licenses required for this product
and/or service.

4. BID - PREPARATION OF SUBMITTAL
4.1. Sealed Bid: Submission must be in a sealed envelope/box, and the outside of the submission must be marked with
the following information (Sealed Bid Label Form is attached for your use):

4.1.1.
4.1.2.
4.1.3.
4.1.4.
4.1.5.
4.1.6.

Marked with the words “Sealed Bid”
Bid Number

Bid Title

Bid Due Date

Name of the firm submitting the bid
Contact e-mail and telephone number

4.2. Bid submission shall include:

4.2.1.
4.2.2.
4.2.3.

4.2.4.
4.2.5.

Provide two (2) hard copies. Mark each: one “Original”, one “Copy”

Provide one (1) electronic flash drive set of the entire submission documents.

Electronic submission document is to be one single Adobe PDF file in the same order as the original hard
copy.

Limit the color and number of images to avoid unmanageable file sizes.

Do not lock files.

4.3. Submission Format:

4.3.1.

4.3.2.

4.3.3.

4.3.4.

4.3.5.
4.3.6.

4.3.7.

Required Forms: complete and return all required forms. If the form is not applicable please return with
“Not Applicable” or “N/A” in large letters across the form.

Failure to submit required or requested information may result in the bidder being found non-responsive.
Execution of Bid: All documents must be properly signed by corporate authorized representative,
witnessed, and where applicable corporate and/or notary seals affixed. All Bids shall be typed or printed
in ink. The bidder may not use erasable ink. All corrections made to the bids shall be initialed.

If a cost/bid schedule was provided in Microsoft Excel format, the returned completed schedule should
be included as a Microsoft Excel File on the Flash drive.

The submission should not contain links to other web pages.

Include any information requested by the County necessary to analyze your bid, i.e., required submittals,
literature, technical data, financial statements.

Bid Security/Bond(s), as applicable (Construction projects)

4.4. Preparation Cost: The Bidder is solely responsible for any and all costs associated with responding to this
solicitation. No reimbursement will be made for any costs associated with the preparation and submittal of any
bid, or for any travel and per diem costs that are incurred by any Bidder.

5. RESPONSES RECEIVED LATE

5.1 It shall be the Bidder’s sole responsibility to deliver the bid submission to the Lee County Procurement

5.2.

5.3.

Management Division prior to or on the time and date stated. All references to date and time herein reference
Lee County, FL local time.

Any bids received after the stated time and date will not be considered. The bid shall not be opened at the public
opening. Arrangements may be made for the unopened bid to be returned at the bidder’s request and expense.
The Lee County Procurement Management Division shall not be responsible for delays caused by the method
of delivery such as, but not limited to; internet, United States Postal Service, overnight express mail service(s),
or delays caused by any other occurrence.

BIDDER REQUIREMENTS (unless otherwise noted)

6.1.

Responsive and Responsible: Only bids received from responsive and responsible bidders will be considered.
The County reserves the right before recommending any award to inspect the facilities and organization; or to
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take any other necessary action, such as background checks, to determine ability to perform is satisfactory, and
reserves the right to reject submission packages where evidence submitted or investigation and evaluation
indicates an inability for the bidder to perform.
6.1.1.Additional sources may be utilized to determine credit worthiness and ability to perform.
6.1.2.Any bidder or sub-contractor that will have access to County facilities or property may be required to
be screened to a level that may include, but is not limited to fingerprints, statewide criminal. There may
be fees associated with these procedures. These costs are the responsibility of the bidder or sub-
contractor.
6.1.3.Bidders are responsible for ensuring that any required background screening are conducted in
accordance with Chapter 435. Bidders shall be aware, understand, and ensure compliance with the
statutory requirements regarding background checks. FL Statutes Chapter 435 governs required
background screenings for any employees, contractors, subcontractors, or agents of the Bidder who will
have contact with any vulnerable person, as defined by statute, or who otherwise are required to undergo
a Level 1 or Level 2 background screening in accordance with Florida law. Such requirements shall
flow down to sub-contractors/consultants of the prime Bidder and prime Bidder shall ensure compliance
with Chapter 435 of such parties.
6.1.3.1. Documentation of such completed background screenings must be maintained for a period of no
less than five (5) years and are subject to audit by Lee County at any time during such five (5) year
period.

6.2. BID--Past Performance: Bidders past performance and prior dealings with Lee County (i.e., failure to meet
specifications, poor workmanship, late delivery, etc.) may be reviewed. Poor or unacceptable past performance
may result in bidder disqualification.

6.3. Submission packages, unless otherwise noted, will be considered only from bidders normally engaged in the
provision of the services specified here in. The bidder shall have adequate organization, facilities, equipment,
and personnel to ensure prompt and efficient service to Lee County. The County reserves the right before
recommending any award to inspect the facilities and organization; or to take any other action necessary to
determine ability to perform satisfactorily, and reserves the right to reject submission packages where evidence
submitted or investigation and evaluation indicated an inability of the bidder to perform.

6.4. Prohibition Against Considering Social, Political Or Ideological Interests in Government Contracting —
F.S. 287.05701: Bidders are hereby notified of the provisions of section 287.05701, Florida Statutes, as
amended, that the County will not request documentation of or consider a Bidder’s social, political, or
ideological interests when determining if the Bidder is a responsible Bidder. Bidders are further notified that
the County’s governing body may not give preference to a Bidder based on the Bidder’s social, political, or
ideological interests.

7. PRE-BID CONFERENCE
7.1. A pre-bid conference will be held in the location, date, and time specified on the cover of this solicitation. The
cover will also note if the pre-bid conference is Non-Mandatory or Mandatory. All questions and answers are
considered informal. All prospective bidders are encouraged to obtain and review the solicitation documents
prior to the pre-bid conference so they may be prepared to discuss any questions or concerns they have
concerning this project. All questions must be submitted formally in writing to the procurement staff noted on
the first page of the bid document. A formal response will be provided in the form of an addendum (see “County
Interpretation/Addendums™ for additional information.) A site visit may follow the pre-bid conference, as

applicable.

7.2. Non-Mandatory: Pre-bid conferences are generally non-mandatory, but it is highly recommended that
prospective bidders participate.

7.3. Mandatory: Failure to attend a mandatory pre-bid conference will result in the bid being considered non-
responsive.

8. COUNTY INTERPRETATION/ADDENDUMS
8.1. Each Bidder shall examine the solicitation documents and shall judge all matters relating to the adequacy and
accuracy of such documents. Any inquiries, suggestions or requests concerning interpretation, clarification or
additional information pertaining to the solicitation shall be submitted in writing prior to 5:00 PM at least
eight (8) calendar days prior to the date when the submission is due.
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10.

11.

12.

8.2.

8.3.
8.4.

Response(s) will be in the form of an Addendum posted on www.leegov.com/procurement. It is solely the
bidder’s responsibility to check the website for information. No notifications will be sent by Lee County
Procurement Management Division.

All Addenda shall become part of the Contract Documents.

The County shall not be responsible for oral interpretations given by any County employee, representative, or
others. Interpretation of the meaning of the plans, specifications or any other contract document, or for
correction of any apparent ambiguity, inconsistency or error there in, shall be in writing. Issuance of a written
addendum by the County’s Procurement Management Division is the only official method whereby
interpretation, clarification or additional information can be given.

QUALITY GUARANTEE/WARRANTY (as applicable)

9.1.

9.2.

9.3.

94.

Bidder will guarantee their work without disclaimers, unless otherwise specifically approved by the County,
for a minimum of twelve (12) months from the date of final completion.

Unless otherwise specifically provided in the specifications, all equipment and materials and articles
incorporated in the work covered by this contract shall be new, unused and of the most suitable grade for the
purpose intended. Refurbished parts or equipment are not acceptable unless otherwise specified in the
specifications. All warrantees will begin from the date of final completion.

Unless otherwise specifically provided in the specifications, the equipment must be warrantied for twelve (12)
months, shipping, parts, and labor. Should the equipment be taken out of service for more than forty-eight (48)
hours to have warranty work performed, a loaner machine of equal capability or better shall be provided for use
until the repaired equipment is returned to service at no additional charge to the County.

If any product does not meet performance representation or other quality assurance representations as published
by manufacturers, producers or distributors of such products or the specifications listed, the vendor shall pick
up the product from the County at no expense to the County. The County reserves the right to reject any or all
materials, if in its judgment the item reflects unsatisfactory workmanship or manufacturing or shipping damage.
The vendor shall refund, to the County, any money which has been paid for same.

SUBSTITUTION(S)/APPROVED ALTERNATE(S)

10.1.

10.2.

Unless otherwise specifically provided in the specifications, reference to any equipment, material, article or
patented process, by trade name, brand name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition. If a bidder wishes to make a substitution
in the specifications, the bidder shall furnish to the County, no later than ten (10) business days prior to the
bid opening date, the name of the manufacturer, the model number, and other identifying data and information
necessary to aid the County in evaluating the substitution. Such information is submitted through the
Procurement Management Division. Any such substitution shall be subject to County approval through the
issuance of a written addendum by the County’s Procurement Management Division. Substitutions shall be
approved only if determined by the County to be an Approved Alternate to the prescribed specifications.

A bid containing a substitution is subject to disqualification if the substitution is not approved by the County.
Items bid must be identified by brand name, number, manufacturer, and model, and shall include full descriptive
information, brochures, and appropriate attachments. Brand names are used for descriptive purposes only. An
Approved Alternate product or service may be used.

NEGOTIATED ITEMS

11.1.

11.2.

11.3.

Any item not outlined in the Scope of Work/Specifications may be subject to negotiations between the County
and the successful bidder.

After award of this bid the County reserves the right to add or delete items/services at prices to be negotiated at
the time of addition or deletion.

At contract renewal time(s) or in the event of significant industry wide market changes, the County may
negotiate justified adjustments such as price, terms, etc., if in its sole judgment, the County considers such
adjustments to be in their best interest.

ERRORS, OMISSIONS, CALCULATION ERRORS (as applicable)

12.1.

Calculation Errors: In the event of multiplication/addition error(s), the unit price shall prevail. Written prices
shall prevail over figures where applicable. All bids will be reviewed mathematically and corrected, if
necessary, using these standards, prior to further evaluation.
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13. CONFIDENTIALITY

14.

13.1.

13.2.

13.3.

BID
14.1.

Bidders should be aware that all submissions provided are subject to public disclosure and will not be afforded
confidentiality, unless provided by Chapter 119 FL §.

If information is submitted with a bid that is deemed “Confidential” the bidder must stamp those pages of the
submission that are considered confidential. The bidder must provide documentation as to validate why these
documents should be declared confidential in accordance with Chapter 119, “Public Records,” exemptions.
Lee County will not reveal engineering estimates or budget amounts for a project unless required by grant
funding or unless it is in the best interest of the County. According to FL § 337.168: A document or electronic
file revealing the official cost estimate of the department of a project is confidential and exempt from the
provisions of s. 119.07(1) until the contract for the project has been executed or until the project is no longer
under active consideration.

CONFLICT OF INTEREST

Business Relationship Disclosure Requirement: The award hereunder is subject to the provisions of Chapter
112, Public Officers and Employees: General Provisions, Florida Statues. All bidders must disclose with their
submission the name of any officer, director or agent who is also an employee of the Lee County or any of its
agencies. Further, all bidders must disclose the name of any County employee who owns directly or indirectly,
an interest of five percent (5%) or more in the bidder’s firm or any of its branches.

15. ANTI-LOBBYING CLAUSE (Cone of Silence)

16.

15.1.

Upon the issuance of the solicitation, prospective proposers/bidders or any agent, representative or person acting
at the request of such proposer/bidder shall not have any contact, communicate with or discuss any matter
relating in any way to the solicitation with any Commissioner, Evaluation Review Committee, agent or
employee of the County other than the Procurement Management Director or their designee. This prohibition
begins with the issuance of any solicitation, and ends upon execution of the final contract or when the
solicitation has been cancelled. If it is determined that improper communications were conducted, the
Bidder/Proposer maybe declared non-responsible.

ANTITRUST VIOLATION

16.1.

A person or an affiliate who has been placed on the antitrust violator vendor list, available at Antitrust Violator
Vendor List / Vendor Registration and Vendor Lists / State Agency Resources / State Purchasing / Business
Operations / Florida Department of Management Services - DMS (myflorida.com), following a conviction or
being held civilly liable for an antitrust violation may not submit a bid, proposal, or reply for any new contract
to provide any goods or services to Lee County; may not submit a bid, proposal, or reply for a new contract
with Lee County for the construction or repair of a public building or public work; may not submit a bid,
proposal, or reply on new leases of real property to Lee County; may not be awarded or perform work as a
contractor, supplier, subcontractor, or consultant under a new contract with Lee County; and may not transact
new business with Lee County.

17. DRUG FREE WORKPLACE

18.

17.1.

Lee County Board of County Commissioners encourages Drug Free Workplace programs.

FLORIDA CERTIFIED ENTERPRISES

18.1.

18.2.

The County encourages the use of Florida Certified Enterprises such as such as Disadvantaged, Minority,
Women, Veterans Business Enterprise (DBE, MBE, WBE, VBE) firms.

Bidder/Proposer is requested to indicate whether the Firm and/or any proposed sub-consultants are a Florida
Certified Enterprise. Lee County encourages the utilization and participation of DBE, MBE, WBE, VBE or
similar in procurements, and evaluation proceedings will be conducted within the established guidelines
regarding equal employment opportunity and nondiscriminatory action based upon the grounds of race, color,
sex or national origin. Interested Florida Certified Enterprises such as Disadvantaged, Minority, Women,
Veterans Business Enterprise (DBE, MBE, WBE, VBE) firms and similar are encouraged to submit.

19. ANTI-DISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY

19.1.

The bidder agrees to comply, in accordance with 504 of the Rehabilitation Act of 1973 as amended, the
Americans with Disabilities Act of 1990 (ADA), the ADA Amendments Act of 2008 (ADAAA) that furnishing
goods or services to the County hereunder, no person on the grounds of race, religion, color, age, sex, national
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origin, disability or marital status shall be excluded from participation in, denied the benefits of, or otherwise
be subjected to discrimination.

19.2.  The bidder will not discriminate against any employee or applicant for employment because of race, religion,
color, age, sex, national origin, disability or marital status. The bidder will make affirmative efforts to ensure
that applicants are employed and that employees are treated during employment without regard to their race,
religion, color, age, sex, national origin, disability or marital status.

19.3.  The bidder will include the provisions of this section in every sub-contract under this contract to ensure its
provisions will be binding upon each sub-contractor. The bidder will take such actions in respect to any sub-
contractor, as the contracting agency may direct, as a means of enforcing such provisions, including sanctions
for non-compliance.

19.4. An entity or affiliate who has been placed on the State of Florida’s Discriminatory Vendor List (This list may
be viewed by going to the Department of Management Services website at http://www.dms.myflorida.com)
may not submit a bid on a contract to provide goods or services to a public entity, may not submit a bid on a
contract with a public entity for the construction or repair of a public building or public work, may not submit
bids on leases of real property to a public entity, may not award or perform work as a vendor, supplier, sub-
contractor, or consultant under contract with any public entity, and may not transact business with any public
entity.

20. SUB-CONTRACTOR
20.1. The use of sub-contractors under this solicitation requires prior written authorization from the County
representative.

21. BID - PROJECT GUIDELINES (as applicable)

21.1. The County has established the following Guidelines, Criteria, Goals, Objectives, Constraints, Schedule,
Budget and or Requirements which shall service as a guide to the bidder(s) in conforming to the provision of
goods and/or services to be provided pursuant to this Agreement/Contract:

21.1.1.  No amount of work is guaranteed upon the execution of an Agreement/Contract.

21.1.2.  Rates and all other negotiated expenses will remain in effect throughout the duration of the
Agreement/Contract period.

21.1.3.  This contract does not entitle any bidder to exclusive rights to County Agreement/Contracts. The
County reserves the right to perform any and all available required work in-house or by any other means
it so desires.

21.1.4.  In reference to vehicle travel, mileage and man-hours spent in travel time, is considered incidental to
the work and not an extra compensable expense.

21.1.5. Lee County reserves the right to add or delete, at any time, and or all material, tasks or services
associated with this Agreement/Contract.

21.1.6.  Any Single Large Project: The County, in its sole discretion, reserves the right to separately solicit any
project that is outside the scope of this solicitation, whether through size, complexity or the dollar value.

22. BID — TIEBREAKER
22.1.  Whenever two or more bids, which are equal with respect to price, quality and service, are received for
procurement of commodities or contractual services, from responsive and responsible bidders, the following

steps shall be taken to establish the award to the lowest bidder. This method shall be used for all ties.
22.1.1. Step 1 - Local Bidder: Between a local Bidder, and a non-local Bidder, a contract award, or the first
opportunity to negotiate, as applicable, shall be made to the local Bidder. If local preference is
prohibited by the funding source, then step 2 will replace step 1.

a o
v v, v, s, 0 al

22.2.  When the tie has been brken pursuant to the above procedures, the contract award, or the first opportunity to
negotiate, as applicable, shall be furnished to the prevailing Bidder.
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22.3.

If an award or negotiation is unsuccessful with the initial bidder, award or negotiations may commence with
the next highest bidder, utilizing the tiebreaker steps above to make the determination of next lowest bidder, if
necessary.

23. WITHDRAWAL OF BID

23.1.

23.2.
23.3.

No bid may be withdrawn for a period of 180 calendar days after the scheduled time for receiving submissions.
A bid may be withdrawn prior to the solicitation opening date and time. Withdrawal requests must be made in
writing to the Procurement Management Director, who will approve or disapprove the request.

A bidder may withdraw a submission any time prior to the opening of the solicitation.

After submissions are opened, but prior to award of the contract by the County Commission, the Procurement
Management Director may allow the withdrawal of a bid because of the mistake of the bidder in the preparation
of the submission document. In such circumstance, the decision of the Procurement Management Director to
allow the submission withdrawal, although discretionary, shall be based upon a finding that the bidder, by clear
and convincing evidence, has met each of the following four tests:

23.3.1. The bidder acted in good faith in submitting the bid,
23.3.2.  The mistake in bid preparation that was of such magnitude that to enforce compliance by the bidder

would cause a severe hardship on the bidder,

23.3.3.  The mistake was not the result of gross negligence or willful inattention by the bidder; and
23.3.4. The mistake was discovered and was communicated to the County prior to the County Commission

having formally awarded the Agreement/Contract.

24. PROTEST RIGHTS

24.1.

24.2.

24.3.

24.4.

24.5.

24.6.

Any Bidder that has submitted a formal Response to Lee County, and who is adversely affected by an
intended decision with respect to the Award, has the right to protest an intended decision posted by the
County as part of the Solicitation process.

Notice of Intended Decision is posted on the Lee County Department of Procurement Management website
(www.leegov.com/procurement). Bidders are solely responsible to check for information regarding the
Solicitation.

Refer to the “Procurement Protest” section of the Lee County Procurement Ordinance 22-06 for a complete
description of the protest process and associated requirements. The ordinance is posted on the Lee County
website or may be obtained by contacting the Procurement Management Director.

In order to preserve the right to protest, a written “Notice Of Intent To File A Protest” must be filed with
the Lee County Procurement Management Director within seventy-two (72) hours of Posting of the
Notice of Intended Decision.

24.4.1. The notice shall clearly indicate all grounds being claimed for the protest.
24.42. The notice must be physically received by the Procurement Management Director within the required

time frame described above. No additional time will be granted for mailing.
Following receipt of the Notice of Intent to File a Protest, a “Protest Bond” and “Formal Written Protest”
must be filed within ten (10) business days of Posting of the Notice of Intended Decision.
Failure to follow the protest procedures requirement within the time frames as prescribed herein and
in the Lee County Procurement Ordinance 22-06 shall constitute a waiver of the right to protest and
shall bar any resulting claims.

25. AUTHORITY TO UTILIZE BY OTHER GOVERNMENT ENTITIES

25.1.

This opportunity is also made available to any government entity. Pursuant to their own governing laws, and
subject to the Agreement/Contract of the vendor, other entities may be permitted to make purchases at the terms
and conditions contained herein. Lee County Board of County Commissioners will not be financially
responsible for the purchases of other entities from this solicitation.

26. CONTRACT ADMINISTRATION

26.1.

Designated Contact:

26.1.1. The awarded bidder shall appoint a person(s) to act as a primary contact for all County departments.

This person or back-up shall be readily available during normal working hours by phone or in person
and shall be knowledgeable of the terms and procedures involved.
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26.1.2. Lee County requires the awarded bidder to provide the name of a contact person(s) and phone number(s)
which will afford Lee County access 24 hours per day, 365 days per year, of this service in the event of
major breakdowns or natural disasters.

26.2. BID - Term: (unless otherwise stated in the Scope of Work or Detailed Specifications)

26.2.1. Unless otherwise stated in the scope of work, specifications, or special conditions the default contract
term shall be for one (1) three-year (3) period. Upon mutual written agreement of both parties,
the parties may renew the Agreement, in whole or in part, for a renewal term or terms not to
exceed the initial Agreement term of three (3) years. The increments of renewal shall be at the sole
discretion of the County as deemed in its best interest.

26.2.2. The County reserves the right to renew this Agreement/Contract (or any portion thereof) and to negotiate
pricing as a condition for each.

26.2.3. The County’s performance and obligation to pay under this contract, and any applicable renewal
options, is contingent upon annual appropriation of funds.

26.3. BID - Basis of Award:

26.3.1. The bid is awarded under a system of sealed, competitive bidding to the lowest responsive and
responsible bidder.

26.3.2. In the event the lowest responsible and responsive bid for a project exceeds the available funds the
County may negotiate an adjustment of the bid price with the lowest responsible and responsive bidder,
in order to bring the total cost of the project within the amount of available funds.

26.3.3. The County reserves the right to make award(s) by individual item, group of items, all or none, or a
combination thereof. The County reserves the right to reject any and all bids or to waive any minor
irregularity or technicality in the bids received. Award will be made to the lowest responsible and
responsive bidder(s) within the category chosen for basis of award.

26.3.4. The County reserves the right to award to one or multiple bidders at the discretion of the requesting
authority and approval of the Procurement Management Director.

26.4. Agreement/Contracts:

26.4.1. The awarded bidder will be required to execute an Agreement/Contract as a condition of award. A sample

of this document may be viewed on-line at http://www.leegov.com/procurement/forms.
26.5. Records:
26.5.1. Retention: The bidder shall maintain such financial records and other records as may be prescribed by
Lee County or by applicable federal and state laws, rules and regulations. Unless otherwise stated in the
specifications, the bidder shall retain these records for a period of five years after final payment, or until
they are audited by Lee County, whichever event occurs first.
26.5.2. Right to Audit/Disclosure: These records shall be made available during the term of the contract as well
as the retention period. These records shall be made readily available to County personnel with reasonable
notice and other persons in accordance with the Florida General Records Schedule. Awarded
Bidder/Proposer(s) are hereby informed of their requirement to comply with FL §119 specifically to:
26.5.2.1. Keep and maintain public records required by the County to perform the service.
26.5.2.2.  Upon request from the County’s custodian of public records, provide the County with a copy
of the requested records or allow the records to be inspected or copied within a reasonable
time at a cost that does not exceed the cost provided or as otherwise provided by law.

26.5.2.3.  Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of the
contract term and following completion of the contract if the contractor does not transfer the
records to the County.

26.5.2.4. Upon completion of the contract, transfer, at no cost, to the County all public records in
possession of the contractor or keep and maintain public records required by the County to
perform the service. If the contractor transfers all public records to the County upon
completion of the contract, the contractor shall destroy any duplicate public records that are
exempt or confidential and exempt from public records disclosure requirements. If the
contractor keeps and maintains public records upon completion of the contract, the contractor
shall meet all applicable requirements for retaining public records. All records stored
electronically must be provided to the County, upon request from the County’s custodian of
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26.6.

26.5.3.

26.5.4.

public records, in a format that is compatible with the information technology systems of the
County.

Public Record: IF THE VENDOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
VENDOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS
AT 239-533-2221, 2115 SECOND STREET, FORT MYERS, FL 33901, Email
at PRRCustodian@leegov.com or Visit

http://www.leegov.com/publicrecords.

Ownership: It is understood and agreed that all documents, including detailed reports, plans, original
tracings, specifications and all data prepared or obtained by the successful bidder in connection with its
services hereunder, include any documents bearing the professional seal of the successful bidder, and
shall be delivered to and become the property of Lee County, prior to final payment to the successful
bidder or the termination of the Agreement/Contract. This includes any electronic versions, such as CAD
or other computer aided drafting programs.

Termination:

26.6.1.

26.6.2.

26.6.3.

26.6.4.

Any Agreement/Contract as a result of this solicitation may be terminated by either party giving thirty

(30) calendar days advance written notice. The County reserves the right to accept or not accept a

termination notice submitted by the vendor, and no such termination notice submitted by the vendor shall

become effective unless and until the vendor is notified in writing by the County of its acceptance.

The Procurement Management Director may immediately terminate any Agreement/Contract as a result

of this solicitation for emergency purposes, as defined by the Lee County Procurement Ordinance 22-06.

Any bidder who has voluntarily withdrawn from a solicitation without the County’s mutual consent

during the contract period shall be barred from further County procurement for a period of 180 days.

The vendor may apply to the Board for a waiver of this debarment. Such application for waiver of

debarment must be coordinated with and processed by the Procurement Management Department.

The County reserves the right to terminate award or contract following any of the below for goods or

services over $1,000,000:

26.6.4.1. Contractor is found to have submitted a false certification as provided under FL § 287.135
(5);

26.6.4.2. Contractor has been placed on the Scrutinized Companies with Activities in Sudan List or the
Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List (FL
§215.473);

26.6.4.3. Contractor has engaged in business operations in Cuba or Syria (FL § 215.471);

26.6.4.4. Contractor has been placed on the Scrutinized Companies that Boycott Israel List, or is
engaged in a boycott of Israel. (FL § 215.4725)

26.6.4.5. The County reserves the right to review, on a case-by-case basis, and waive this stipulation if
it is deemed to advantageous to the County.

27. WAIVER OF CLAIMS

Once this contract expires, or final payment has been requested and made, the awarded bidder shall have waived
any claims against the County concerning this contract. After that period, the County will consider the bidder
to have waived any right to claims against the County concerning this Agreement/Contract.

27.1.

28. LEE COUNTY PAYMENT PROCEDURES

Unless otherwise noted, all vendors are requested to mail an original invoice to:

Lee County Finance Department

Post Office Box 2238

Fort Myers, FL. 33902-2238

All invoices will be paid as directed by the Lee County payment procedure unless otherwise stated in the
detailed specifications for this project.

Lee County will not be liable for requests for payment deriving from aid, assistance, or help by any individual,
vendor, proposer, or bidder for the preparation of these specifications.

28.1.

28.2.

28.3.

B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project



28.4. Lee County is generally a tax exempt entity subject to the provisions of the 1987 legislation regarding sales tax
on services. Lee County will pay those taxes for which it is obligated, or it will provide a Certificate of
Exemption furnished by the Department of Revenue. All bidders should include in their bids, all sales or use
taxes, which they will pay when making purchases of material or sub-contractor’s services.

29. SAFETY DATA SHEETS (SDS) (as applicable)
29.1. It is the vendor’s responsibility to provide Lee County with Safety Data Sheets on bid materials, as may apply
to this procurement.

30. DEBRIS DISPOSAL (as applicable)
30.1. Unless otherwise stated, the bidder shall be fully responsible for the lawful removal and disposal of any
materials, debris, garbage, vehicles or other such items which would interfere with the undertaking and
completion of the project. There shall not be an increase in time or price associated with such removal.

31. SHIPPING (as applicable)

31.1.  Cost of all shipping to the site, including any inside delivery charges and all unusual storage requirements shall
be borne by the bidder unless otherwise agreed upon in writing prior to service. It shall be the bidders
responsibility to make appropriate arrangements, and to coordinate with authorized personnel at the site, for
proper acceptance, handling, protection and storage (if available) of equipment and material delivered. All
pricing to be F.O. B. destination.

31.2. The materials and/or services delivered under the bid shall remain the property of the seller until a physical
inspection and actual usage of these materials and/or services is accepted by the County and is deemed to be in
compliance with the terms herein, fully in accord with the specifications and of the highest quality.

33. INSURANCE (AS APPLICABLE)
33.1. Insurance shall be provided by the awarded bidder/vendor. Prior to execution of the Agreement/Contract a
certificate of insurance (COI) complying with the bid documents shall be provided by the bidder/vendor.
33.2. Insurance carriers providing coverage required herein shall be licensed to conduct business in the State of
Florida and shall possess a current A.M. Best’s Financial Strength Rating of “B or better.”

End of Terms and Conditions Section
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INSURANCE GUIDE

Lee County Insurance Requirements

|Lee County

& ad i
Seathbawnat arita

Minimum Insurance Requirements: Risk Management in no way represents that the insurance
required is sufficient or adequate to protect the vendors’ interest or liabilities. The following are
the required minimums the vendor must maintain throughout the duration of this contract. The
County reserves the right to request additional documentation regarding insurance provided

a Commercial Geperal Liabijlity - Coverage shall apply to premises andior operations, products

and completed operations, independent contractors, contractual liability exposures with
minimum limits of:

51,000,000 per occurrence

$2,000,000 general aggregate

51,000,000 products and completed operations
51,000,000 personal and advertising injury

b, Business Auto Liability - The following Automobile Liability will be required and coverage shall
apply to all owned, hired and non-owned vehicles use with minimum limits of:

51,000,000 combined single limit (CSL); or
$500,000 bodily injury per person
51,000,000 bodily injury per accident
$500,000 property damage per accident

¢ Workers' Compensation - Statutory benefits as defined by FS 440 encompassing all operations
contemplated by this contract or agreement to apply to all owners, officers, and employees
regardless of the number of employees. Workers Compensation exemptions may be accepted
with written proof of the State of Flornida's approval of such exemption. Employers’ liability will
have minimum limits of:

$500,000 per accident
$500,000 disease limit
$500,000 disease — policy limit

*The required minimum fimit of liability shown in a. and b. may be provided in the form of “Excess
Insurance” or “Commercial Umbrelia Policies.” In which case, a “Following Form Endorsement™
will be required on the “Excess Insurance Policy” or “Commercial Umbrella Policy.”

Revised 12/02/2022 —Page 1 of 2
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Lee County Insurance Requirements

Lee County
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1. Coverage shall be in place prior to the commencement of any work and throughout the duration of
the contract. A certificate of insurance will be provided to the Risk Manager for review and approval.
The certificate shall provide for the following:

a. Under the Description of Operations, the following must read as listed:

“l ee County, a palitical subdivision and Charter County of the State of Flonida, its
agents, employees, and public officials are automatic additional insureds and includes
an automatic waiver of subrogation with regard to general liability. The certificate holder
5 an additional insured on a primary and noncontributory basis with regards to general
liability. "

b. The certificate holder must read as follows:

Lee County, a political subdivision and Charter County of the State of Florida
P.O. Box 398
Fort Myers, Florida 33902

Special Requi .

1. An appropriate "Indemnification” clause shall be made a provision of the contract.

2. It is the responsibility of the general contractor to ensure that all subcontractors comply with all
insurance requirements.

Revised 12/02/2022 — Page 2 of 2

End of Insurance Guide Section
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SPECIAL CONDITIONS
These are conditions that are in relation to this solicitation only and have not been included in the County’s standard Terms
and Conditions or the Scope of Work.

1. TERM
1.1 From the Notice to Proceed or the Purchase Order date, whichever applies: 210 calendar days to substantial

completion, 60 calendar days from substantial completion to final completion (total days 270).

2. LIQUIDATED DAMAGES (CONSTRUCTION)
2.1 In accordance with the terms set forth in the Agreement, for each consecutive calendar day of delay in achieving
Substantial Completion as set forth herein, the Contractor shall be liable to the County for liquidated damages in
the amount of $970.00 per calendar day.

3. BASIS OF AWARD
3.1 The basis of award shall be determined by the lowest Project Total of the most responsive, responsible, and
qualified CONTRACTOR meeting all bid specifications.

4. PROJECT FUNDING NOTICE
4.1 As notice to all CONTRACTORS, this project is funded in whole or in part by the Federal Emergency
Management Agency, Hazard Mitigation Grant Program through the Florida Division of Emergency
Management. The CONTRACTOR agrees to abide by and comply with all terms, conditions, provisions,
certifications, affidavits, or otherwise as applicable and stated within this solicitation package. It shall be further
understood that these provisions and terms shall be incorporated into any related Agreements/Contracts executed
between the prime CONTRACTOR and SUB-CONTRACTORS.

4.1.1 By participating in this solicitation, the CONTRACTOR shall comply with all federal, state, and
local regulations, including, but not limited to, nondiscrimination, wages, social security, worker’s
compensation, licenses, and registration requirements.

4.1.2 No person, on the grounds of race, creed, color, religion, national origin, age, gender, or disability,
shall be excluded from participation in; be denied the proceeds or benefits of; or be otherwise
subjected to discrimination in performance of this Agreement.

4.1.3 This solicitation shall be governed by and construed in accordance with all applicable State and
Federal laws, rules, and regulations, included those identified in the solicitation package. Any express
reference in this solicitation and any related Agreements/Contracts executed between the prime
CONTRACTOR and SUB-CONTRACTORS to a particular statute, rule, or regulation in no way
implies that no other statute, rule, or regulation applies.

4.2 RECORDS
4.2.1  As required by Florida Department of State’s record retention requirements (Chapter 119, Florida
Statutes) and by 2 C.F.R. §20.333, the CONTRACTORS and/or SUB-CONTRACTORS shall retain
sufficient records to show its compliance with the terms of this solicitation for a period of five (5)
fiscal years from the date of completion of project. The following are the only exceptions to the five
(5) year requirement:

4.2.1.1 If any litigation, claim, or audit is started before the expiration of the five (5) year period,
then the records must be retained until all litigation, claims, or audit findings involving the

records have been resolved and final action taken.

4.2.1.2 When notified by the Federal awarding agency, cognizant agency for audit, oversight agency
for audit, cognizant agency for indirect costs, or pass-through entity to extend the retention
period.

4.3 The CONTRACTOR shall be bound by the terms as stated within this solicitation package by all applicable
state and federal laws and regulations, and the CONTRACTOR shall hold the Florida Division of Emergency
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Management and Lee County harmless against all claims of whatever nature arising out of the
CONTRACTOR’S performance of work under this solicitation, to the extent allowed and required by law.

5. COST ANALYSIS /MULTIPLIER BREAK-DOWN
5.1 Upon commencement of negotiations, CONTRACTOR is expected to provide a proposal or fee that includes a
detailed cost breakdown including General and Administrative Expenses, Overhead, and Profit rates.
CONTRACTOR must advise if audited rates are available and shall provide such rates and documentation for
use in negotiation, project funding support, and/or completion of a Cost Analysis. CONTRACTOR shall
provide fee and cost breakdown supporting documentation where and as requested by the County and funding
source.

6. LOCAL VENDOR PREFERENCE EXCLUSION
6.1 Local Vendor Preference Ordinance has been waived for this solicitation and any and all references contained
herein are non-applicable to this solicitation and subsequent contract and/or purchase order(s).

7. APPLICABLE & MISC. PROJECT PROVISIONS
7.1 In the event of a conflict between the Contract Document terms, Federal Guidelines, State, Local, or other
applicable requirements associated with this project that is unable to be resolved through the Order of
Precedence as defined herein, the CONTRACTOR should provide a written description of such conflict to the
County Project Manager in order to receive final guidance on proceeding with conflicted items.

8. MINIMUM QUALIFICATION REQUIREMENTS/CERTIFICATIONS
8.1 CONTRACTOR must meet the minimum qualification criterion as specified in Form 13 — Minimum
Qualification Requirements provided within this solicitation package to qualify for consideration of award.
Form 13 — Minimum Qualifications Requirements shall be completed and returned with bid submittal along
with any supporting documentation where requested and/or indicated herein.

8.2 The determination shall be based upon the examination of Form 13 — Minimum Qualification Requirements
and the associated supportive documentation (if any requested). Failure to meet the minimum qualification as
listed, at the sole discretion of the COUNTY, may result in CONTRACTOR being deemed Non-Responsive.

End of Special Conditions Section
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SUPPLEMENTAL CONDITIONS AND CONTRACT PROVISIONS FOR NON-FEDERAL ENTITY
CONTRACTS UNDER FEDERAL AWARDS

CONTRACTOR, further referred to as CONSULTANT/CONTRACTOR/VENDOR within this section, shall work with
the County under this Agreement to assure that it will comply with the following statutes and regulations to the extent
applicable:

(1) 53 Federal Register 8034

(2) Federal Acquisition Regulations 31.2

(3) Section 1352, Title 31, US Code

(4) Chapter 473, Florida Statutes

(5) Chapter 215, Florida Statutes

(6) Section 768.28, Florida Statutes

(7) Chapter 119, Florida Statutes

(8) Section 216.181(6), Florida Statutes

(9) Cash Management Improvement Act of 1990

(10) American with Disabilities Act

(11) Section 112.061, Florida Statutes

(12) Immigration and Nationality Act

(13) Section 286.011, Florida Statutes

(14) 2 CFR, Part 200 — Uniform Administrative Requirements, Cost Principles, and Audit Requirements for
Federal Awards

(15) Uniform Relocation Assistance and Real Property Acquisitions Act of 1970

(16) Title I of the Omnibus Crime Control and Safe Streets Act of 1968

(17) Juvenile Justice and Delinquency Prevention Act, or the Victims of Crime Act

(18) Omnibus Crime Control and Safe Streets Act of 1968, as amended

(19) Victims of Crime Act (as appropriate)

(20) Section 504 of the Rehabilitation Act of 1973, as amended

(21) Subtitle A, Title II of the Americans with Disabilities Act (ADA) (1990)

(22) Department of Justice regulations on disability discrimination, 28 CFR, Part 35 and Part 39

(23) 42U.S.C.5154a

1. FEDERAL FUNDING

1.1 When property or services are procured using funds derived from a Federal grant or Agreement whether direct to
the County or “pass-through” from another entity, the County is required to and will follow the Federal procurement
standards in the “Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal
Awards”, 2 C.F.R. Part 200, Sections 200.317 through 200.327.

1.2 CONTRACTOR, further referred to as CONSULTANT/CONTRACTOR/VENDOR within this section, shall work
with the County under this Agreement to assure that it will comply with the following statutes and regulations to
the extent applicable:

(24) 2 CFR, Part 200 — Uniform Administrative Requirements, Cost Principles, and Audit Requirements for
Federal Awards; Appendix 11

(25) The Robert T. Stafford Disaster Relief and Emergency Assistance Act, Public Law 93-288, as amended,
42 U.S.C. 5121 et seq., and Related Authorities

(26) Sections 1361(A) of the National Flood Insurance Act of 1968, 42 U.S.C. 4104c, as amended by the
National Flood Insurance Reform Act of 1994, Public Law 103-325 and the Bunning-Bereuter-
Blumenauer Flood Insurance Reform Act of 2004, Public Law 108-264

(27) 31 CFR Part 25 Rules and Procedures for Funds Transfers

Contract Cost and Price: For every procurement in excess of the Simplified Acquisition Threshold, including contract
modifications, the County shall perform a cost or price analysis in connection with every procurement subject to Federal
procurement guidelines, which shall include an independent estimate of cost prior to issuing bids or proposals. For
proposals where price is not considered in the award, profit shall be negotiated as a separate element of the price. In
determining whether profit is fair and reasonable, the County shall consider the complexity of work, the risk to be borne
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by the contractor, the contractor’s investment, the amount of subcontracting necessary, the quality of the contractor’s
record and past performance, and industry profit rates for the surrounding geographical area. “Cost Plus Percentage”
methods for determining profit may not be used.

2. EQUAL EMPLOYMENT OPPORTUNITY
2.1. During the performance of this contract, the contractor agrees as follows:

2.1.1. The CONSULTANT/CONTRACTOR/VENDOR will not discriminate against any employee or applicant
for employment because of race, color, religion, sex, sexual orientation, gender identity, or national origin.
The CONSULTANT/CONTRACTOR/VENDOR will take affirmative action to ensure that applicants are
employed, and that employees are treated during employment, without regard to their race, color, religion,
sex, sexual orientation, gender identity, or national origin. Such action shall include, but not be limited to
the following: Employment, upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff
or termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The CONSULTANT/CONTRACTOR/VENDOR agrees to post in conspicuous places,
available to employees and applicants for employment, notices to be provided by the contracting officer
setting forth the provisions of this nondiscrimination clause.

2.1.2. The CONSULTANT/CONTRACTOR/VENDOR will, in all solicitations or advertisements for employees
placed by or on behalf of the CONSULTANT/CONTRACTOR/VENDOR, state that all qualified
applicants will receive consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

2.1.3. The CONSULTANT/CONTRACTOR/VENDOR will not discharge or in any other manner discriminate
against any employee or applicant for employment because such employee or applicant has inquired about,
discussed, or disclosed the compensation of the employee or applicant or another employee or applicant.
This provision shall not apply to instances in which an employee who has access to the compensation
information of other employees or applicants as a part of such employee's essential job functions discloses
the compensation of such other employees or applicants to individuals who do not otherwise have access
to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance
of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer,
or is consistent with the CONSULTANT/CONTRACTOR/VENDOR's legal duty to furnish information.

2.1.4. The CONSULTANT/CONTRACTOR/VENDOR will send to each labor union or representative of
workers with which it has a collective bargaining agreement or other contract or understanding, a notice to
be provided by the agency contracting officer, advising the labor union or workers' representative of the
CONSULTANT/CONTRACTOR/VENDOR's commitments under section 202 of Executive Order 11246
of September 24, 1965, and shall post copies of the notice in conspicuous places available to employees
and applicants for employment.

2.1.5. The CONSULTANT/CONTRACTOR/VENDOR will comply with all provisions of Executive Order
11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

2.1.6. The CONSULTANT/CONTRACTOR/VENDOR will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the contracting
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules,
regulations, and orders.

2.1.7. In the event of the CONSULTANT/CONTRACTOR/VENDOR's non-compliance with the
nondiscrimination clauses of this contract or with any of such rules, regulations, or orders, this contract
may be canceled, terminated or suspended in whole or in part and the
CONSULTANT/CONTRACTOR/VENDOR may be declared ineligible for further Government contracts
in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other
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sanctions may be imposed and remedies invoked as provided in Executive Order 11246 of September 24,
1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law.

2.1.8. The CONSULTANT/CONTRACTOR/VENDOR will include the provisions of paragraphs (a) through (h)
in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of
Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such
provisions will be binding upon each sub-CONSULTANT/CONTRACTOR/VENDOR. The
CONSULTANT/CONTRACTOR/VENDOR will take such action with respect to any subcontract or
purchase order as may be directed by the Secretary of Labor as a means of enforcing such provisions
including sanctions for noncompliance: Provided, however, that in the event the
CONSULTANT/CONTRACTOR/VENDOR becomes involved in, or is threatened with, litigation with a
sub-CONSULTANT/CONTRACTOR/VENDOR as a result of such direction, the
CONSULTANT/CONTRACTOR/VENDOR may request the United States to enter into such litigation to
protect the interests of the United States.

MAINTENANCE OF RECORDS/ACCESS TO RECORDS

3.1. The CONSULTANT/CONTRACTOR/VENDOR will keep and maintain adequate records and supporting
documentation applicable to all of the services, work, information, expense, costs, invoices and materials provided
and performed pursuant to the requirements of this agreement. Said records and documentation will be retained by
the CONSULTANT/CONTRACTOR/VENDOR for a minimum of five (5) years from the date of termination of
this agreement, or for such period is required by law.

3.2. CONSULTANT/CONTRACTOR/VENDOR shall provide, when requested, access by the County, Federal
granting agency, the Comptroller General of the United States, or any of their duly authorized representatives to
any books, documents, papers, and records of the CONSULTANT/CONTRACTOR/VENDOR which are directly
pertinent to this contract for the purpose of making audit, examination, excerpts, and transcriptions.

3.3. CONSULTANT/CONTRACTOR/VENDOR agrees to permit any of the foregoing parties to reproduce by any
means whatsoever or to copy excerpts and transcriptions as reasonably needed.

3.4. CONSULTANT/CONTRACTOR/VENDOR agrees to provide the GRANT AGENCY Administrator or his
authorized representatives’ access to construction or other work sites pertaining to the work being completed under
the contract.

3.5. CONSULTANT/CONTRACTOR/VENDOR shall retain all records associated with this solicitation and any
agreements that are created in response to the solicitation for a period of no less than five (5) years after final
payments and all other pending matters are closed.

3.6. The County and its authorized agents shall, with reasonable prior notice, have the right to audit, inspect and copy
all such records and documentation as often as the County deems necessary during the period of this agreement,
and during the period as set forth in the paragraphs above; provided, however, such activities shall be conducted
only during normal business hours of the CONSULTANT/CONTRACTOR/VENDOR and at the expense of the
County.

DHS SEAL, LOGO, AND FLAGS

4.1. The CONSULTANT/CONTRACTOR/VENDOR shall not use the DHS seal(s), logos, crests, or reproductions of
flags or likenesses of DHS agency officials without specific GRANT AGENCY pre-approval.

LOCAL VENDOR PREFERENCE EXCLUSION:

5.1. Local Vendor Preference Ordinance has been waived for this service/purchase request and any and all references
contained herein are non-applicable to this request and subsequent contract and/or purchase order(s).
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6. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, and EXECUTIVE ORDERS

6.1. This is an acknowledgment that GRANT AGENCY financial assistance will be used only to fund the services
requested. The CONSULTANT/CONTRACTOR/VENDOR will comply with all applicable federal law,
regulations, executive orders, GRANT AGENCY policies, procedures, and directives.

7. NO OBLIGATION BY THE FEDERAL GOVERNMENT

7.1. The Federal Government is not a party to this solicitation and is not subject to any obligations or liabilities to the
non-Federal entity, CONSULTANT/CONTRACTOR/VENDOR, or any other party pertaining to any matter
resulting from the Solicitation.

8. FRAUD and FALSE OR FRAUDULENT OR RELATED ACTS

8.1. The CONSULTANT/CONTRACTOR/VENDOR acknowledges that 31 U.S.C. Chapter 38 (Administrative
Remedies for False Claims and Statements) applies to the CONSULTANT/CONTRACTOR/VENDORs actions
pertaining to this solicitation.

9. SUBCONTRACTS

9.1. The seclected firm must require compliance with all federal requirements of all sub-
CONSULTANT/CONTRACTOR/VENDORSs performing work for Prime
CONSULTANT/CONTRACTOR/VENDOR under this Agreement, by including these federal requirements in all
contracts with sub-CONSULTANT/CONTRACTOR/VENDORs.

10. CONFLICT OF INTEREST

10.1. No employee, officer, or agent may participate in the selection, award, or administration of a contract supported
by a Federal award if he or she has a real or apparent conflict of interest. Such a conflict of interest would arise
when the employee, officers, or agent, any member of his or her immediate family, his or her partner, or an
organization which employs or is about to employ any of the parties indicated herein, has a financial or other
interest in or a tangible personal benefit from a firm considered for a contract. The officers, employees, and
agents of the non-Federal entity must neither solicit nor accept gratuities, favors, or anything of monetary value
from CONSULTANT/CONTRACTOR/VENDORS or parties to subcontracts.

11. EMPLOYMENT ELIGIBILITY VERIFICATION SYSTEM (E-VERIFY)

11.1. Statutes and Executive Orders require employers to abide by the Immigration laws of the United States and to
employ only individuals who are eligible to work in the United States. The Employment Eligibility Verification
System (E-Verify) operated by the U.S. Department of Homeland Security (DHS) in partnership with the Social
Security Administration (SSA) to provides an internet-based means of verifying employment eligibility of
workers in the united States; it is not a substitute for any other employment eligibility verification requirements.

11.2. Sub-CONSULTANT/CONTRACTOR/VENDOR requirement: Vendors shall require all subcontracted vendors
to flow down the requirement to use E-Verify to sub-CONSULTANT/CONTRACTOR/VENDORs.

11.3. It shall be the vendor’s responsibility to familiarize themselves with all rules and regulations governing this
program.

11.4. For additional information regarding the Employment Eligibility Verification System (E-Verify) program visit
the following website: http://www.dhs.gov/E-Verify.

12. ENERGY POLICY AND CONSERVATION ACT
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13.

14.

15.

16.

12.1. CONSULTANT/CONTRACTOR/VENDOR must follow any mandatory standards and policies relating to
energy efficiency which are contained in the state energy conservation plan issued in compliance with the Energy
Policy and Conservation Act (42 U.S.C. 6201).

SMALL AND MINORITY BUSINESS, WOMEN’S BUSINESS ENTERPRISES, AND LABOR SURPLUS

AREA FIRMS

13.1. CONSULTANT/CONTRACTOR/VENDOR must take all necessary steps identified in 2 C.F.R. 321(b)(1)-(5)
to ensure that small and minority businesses, women’s business enterprises, and labor surplus area firms are used
when possible.

13.1.1 Place qualified small and minority businesses and women’s business enterprises on solicitation lists.

13.1.2  Assuring that small and minority businesses, and women’s business enterprises are solicited whenever
they are potential sources.

13.1.3 Using the services and assistance, as appropriate, of such organizations as the Small Business
Administration and the Minority Business Development Agency of the Department of Commerce.

13.1.4 Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit
maximum participation by small and minority businesses, and women’s business enterprises.

13.1.5 Establishing delivery schedules, where the requirement permits, which encourage participation by
small and minority businesses, and women’s business enterprises.

13.1.6  Requiring the prime CONSULTANT/CONTRACTOR/VENDOR, if subcontracts are to be let, to take
the five previous affirmative steps.

DOMESTIC PREFERENCES FOR PROCUREMENT (2 C.F.R. § 200.322)

14.1. As appropriate and to the greatest extent consistent with law, state and non-state entities should, to the
greatest extent practicable under its GRANT AGENCY award, provide a preference for the purchase
of goods, products or materials produced in the United States (including but not limited to iron,
aluminum, steel, cement and other manufactured products). The requirements of this section must be
included in all subawards including all contracts and purchase orders for work or products under this
award. 2 C.F.R. § 200.322 also provides specific definitions for “Produced in the United States” and
“manufactured products” that states should review.

PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS OR SERVICES (2 C.F.R.
§ 200.216)

15.1. 2 C.F.R. § 200.216 prohibits state and non-state entities from obligating or expending loan or grant
funds to procure or obtain, extend or renew a contract to procure or obtain, or enter into a contract (or
extend or renew a contract) to procure or obtain, equipment, services, or systems that uses covered
telecommunications equipment or services as a substantial or essential component of any system, or as
a critical technology as part of any system as identified in Section 889 of the John S. McCain National
Defense Authorization Act for Fiscal Year 2019 (FY 2019 NDAA), Pub. L. No. 115-232 (2018) and 2
C.F.R. §§ 200.216, 200.327, 200.471, and Appendix II to 2 C.F.R. Part 200. See Prohibitions on
Expending GRANT AGENCY Award Funds for Covered Telecommunications Equipment or Services-
Interim Policy for additional information.

TERMINATION FOR CAUSE AND/OR CONVENIENCE
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17.

18.

19.

16.1. The County, by written notice to the CONSULTANT/CONTRACTOR/VENDOR, may terminate this
Agreement with or without cause (for convenience), in whole or in part, when the County determines in its sole
discretion that it is in the County’s best interest to do so. In the event of termination, the
CONSULTANT/CONTRACTOR/VENDOR will not incur any new obligations for the terminated portion of
the Agreement after the CONSULTANT/CONTRACTOR/VENDOR has received notification of termination.

16.2. Ifthe Agreement is terminated before performance is completed, the
CONSULTANT/CONTRACTOR/VENDOR shall be paid only for that work satisfactorily performed for
which costs can be substantiated. Such payment, however, may not exceed an amount that is the same
percentage of the Agreement price as the amount of work satisfactorily completed is a percentage of the total
work called for by this Agreement. All work in progress shall become the property of the County and shall be
turned over promptly by the CONSULTANT/CONTRACTOR/VENDOR.

SUSPENSION AND DEBARMENT

17.1. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such the
CONSULTANT/CONTRACTOR/VENDOR  is  required to  verify that none of the
CONSULTANT/CONTRACTOR/VENDOR, its principals (defined at 2 C.F.R. § 180.995), or its affiliates
(defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R.
§180.935).

17.2.  The CONSULTANT/CONTRACTOR/VENDOR must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R.
pt. 3000, subpart C and must include a requirement to comply with these regulations in any lower tier covered
transaction it enters into.

17.3. This certification 1is a material representation of fact relied upon by the awarded
CONSULTANT/CONTRACTOR/VENDOR. If it is later determined that the
CONSULTANT/CONTRACTOR/VENDOR did not comply with 2 C.F.R. pt.180, subpart C and 2 C.F.R. pt.
3000, subpart C, in addition to remedies available to Lee County, the Federal Government may pursue available
remedies, including but not limited to suspension and/or debarment.

17.4. The CONSULTANT/CONTRACTOR/VENDOR agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract
that may arise from this offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.

RECOVERED MATERIALS

18.1. In the performance of this contract, the CONSULTANT/CONTRACTOR/VENDOR shall make maximum use
of products containing recovered material that are EPA-designated items unless the product cannot be
acquired:

e Competitively within a timeframe providing for compliance with the contract performance schedule;
e Meeting contract performance requirements; or
e At areasonable price.

18.2. Information about this requirement is available EPA’S Comprehensive Procurement Guidelines web site,
http://www.epa.gov/cpg/ The list of EPA- designate items is available at http://www.epa.gov/cpg/products/htm

REMEDIES

19.1. In the event the CONSULTANT/CONTRACTOR/VENDOR fails to satisfactorily perform or has failed to
adhere to the terms and conditions under this Agreement, the County may, upon fifteen (15) calendar days written
notice to the CONSULTANT/CONTRACTOR/VENDOR and upon the
CONSULTANT/CONTRACTOR/VENDOR's failure to cure within those fifteen (15) calendar days, exercise
any one or more of the following remedies, either concurrently or consecutively:
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21.

19.1.1. Withhold or suspend payment of all or any part of a request for payment.

19.1.2. Require that the CONSULTANT/CONTRACTOR/VENDOR refund to the County any monies used for
ineligible purposes under the laws, rules and regulations governing the use of these funds.

19.1.3. Exercise any corrective or remedial actions, to include but not be limited to:

19.1.4. Requesting additional information from the CONSULTANT/CONTRACTOR/VENDOR to determine
the reasons for or the extent of non-compliance or lack of performance;

19.1.5. Issuing a written warning to advise that more serious measures may be taken if the situation is not
corrected;

19.1.6. Advising the CONSULTANT/CONTRACTOR/VENDOR to suspend, discontinue or refrain from
incurring costs for any activities in question; or

19.1.7. Requiring the CONSULTANT/CONTRACTOR/VENDOR to reimburse the County for the amount of
costs incurred for any items determined to be ineligible.

OTHER REMEDIES AND RIGHTS

20.1.

20.2.

Pursuing any of the above remedies will not keep the County from pursuing any other rights or remedies, which
may be otherwise available under law or in equity. If the County waives any right or remedy in this Agreement
or fails to insist on strict performance by the CONSULTANT/CONTRACTOR/VENDOR, it will not affect,
extend or waive any other right or remedy of the County, or affect the later exercise of the same right or remedy
by the County for any other default by the CONSULTANT/CONTRACTOR/VENDOR.

Unless otherwise provided by the Contract, all claims, counterclaims, disputes and other matters in question
between the County and the CONSULTANT/CONTRACTOR/VENDOR arising out of or relating to the
Agreement between the parties, or the breach of it, that cannot be resolved by and between the parties after
conferring in good faith, will be decided by a court of competent jurisdiction pursuant to Florida law. If such
dispute is in state court, venue shall be in the Twentieth Judicial Circuit Court in and for Lee County, Florida.
If in federal court, venue shall be in the U.S. District Court for the Middle District of Florida, Ft. Myers Division.

CONTRACT WORK HOURS & SAFETY STANDARDS (40 U.S.C. 3701-3708)

21.1.

21.2.

21.3.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic
in any workweek in which he or she is employed on such work to work in excess of forty hours in such workweek
unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty hours in such workweek.

Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in
paragraph (1) of this section the contractor and any subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of
work done under contract for the District of Columbia or a territory, to such District or to such territory), for
liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this
section, in the sum of $10 for each calendar day on which such individual was required or permitted to work in
excess of the standard workweek of forty hours without payment of the overtime wages required by the clause
set forth in paragraph (1) of this section.

Withholding for unpaid wages and liquidated damages. The State of Florida Division of Emergency Management
shall upon its own action or upon written request of an authorized representative of the Department of Labor
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22,

23.

24.

28S.

21.4.

withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the
same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2) of this section.

Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph
(1) through (4) of this section and also a clause requiring the subcontractors to include these clauses in any lower
tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1) through (4) of this section.

CLEAN AIR ACT

22.1.

22.2.

22.3.

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean
Air Act, as amended, 42 U.S.C. § 7401 et seq.

The contractor agrees to report each violation to the GRANT AGENCY and the Regional Office of the
Environmental Protection Agency and understands and agrees that the GRANT AGENCY and the Regional
Office of the Environmental Protection Agency will, in turn, report each violation as required to assure
notification to the County, Federal Emergency Management Agency, and the appropriate Environmental
Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole
or in part with Federal assistance provided by GRANT AGENCY.

FEDERAL WATER POLLUTION CONTROL ACT

23.1.

23.2.

23.3.

The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

The contractor agrees to report each violation to the GRANT AGENCY and the Regional Office of the
Environmental Protection Agency and understands and agrees that the GRANT AGENCY and the Regional
Office of the Environmental Protection Agency will, in turn, report each violation as required to assure
notification to the County, Federal Emergency Management Agency, and the appropriate Environmental
Protection Agency Regional Office.

The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in whole
or in part with Federal assistance provided by GRANT AGENCY.

BYRD ANTI-LOBBYING AMENDMENT

24.1.

CONSULTANT/CONTRACTOR/VENDORSs who apply or bid for an award of $100,000 or more shall file the
required certification. Each tier certifies to the tier above that it will not and has not used Federal appropriated
funds to pay any person or organization for influencing or attempting to influence an officer or employee of any
agency, a member of Congress, officer or employee of Congress, or an employee of a member of Congress in
connection with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each
tier shall also disclose any lobbying with nonfederal funds that takes place in connection with obtaining any
Federal award. Such disclosures are forwarded from tier to tier up to the recipient.

CHANGES

25.1.

Modifications to alter the method, price, or schedule of the work for any reason shall be completed following
the terms and provisions of the associated contract documents. No changes to the contract documents or the
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performance provided shall be made unless the same are in writing and signed by both the
CONSULTANT/CONTRACTOR/VENDOR and the County.

26. COPYRIGHT AND DATA RIGHTS

26.1. CONSULTANT/CONTRACTOR/VENDOR grant to the County, a paid-up, royalty-free, nonexclusive,
irrevocable, worldwide license in data first produced in the performance of this contract to reproduce, publish,
or otherwise use, including prepare derivative works, distribute copies to the public, and perform publicly and
display publicly such data. For data required by the contract but not first produced in the performance of this
contract, the CONSULTANT/CONTRACTOR/VENDOR will identify such data and grant to the County or
acquires on its behalf a license of the same scope as for data first produced in the performance of this contract.
Data, as used herein, shall include any work subject to copyright under 17 U.S.C. 102, for example, any written
reports or literary works, software and/or source code, music, choreography, pictures or images, graphics,
sculptures, videos, motion pictures or other audiovisual works, sound and/or video recordings, and architectural
works. Upon or before the completion of this contract, the CONSULTANT/CONTRACTOR/VENDOR will
deliver to the County data first produced in the performance of this contract and data required by the contract
but not first produced in the performance of this contract in formats acceptable by the County.

27. DAVIS-BACON ACT
27.1.Minimum wages

i. All laborers and mechanics employed or working upon the site of the Work (or under the United States
Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the project),
will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of
Labor under the Copeland Act (29 C.F.R. part 3)), the full amount of wages and bona fide fringe benefits (or
cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the CONTRACTOR and such laborers and
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis - Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular contributions made
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed to be constructively made or incurred during
such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits
on the wage determination for the classification of work actually performed, without regard to skill, except as
provided in 29 C.F.R. Part 5.5(a)(4). Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided,
that the employer's payroll records accurately set forth the time spent in each classification in which work is
performed. The wage determination (including any additional classifications and wage rates conformed under
paragraph (a)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be Posted at all times by the
CONTRACTOR and its sub- CONTRACTORS at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.

ii.

(A) The Contracting Officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the Contract shall
be classified in conformance with the wage determination. The Contracting Officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

1. Except with respect to helpers as defined as 29 C.F.R. 5.2(n)(4), the work to be performed by
the classification requested is not performed by a classification in the wage determination; and

2. The classification is utilized in the area by the construction industry; and
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3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

4. With respect to helpers as defined in 29 C.F.R. 5.2(n) (4), such a classification prevails in the
area in which the work is performed.

(B) If the CONTRACTOR and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the Contracting Officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action taken
shall be sent by the Contracting Officer to the Administrator of the Wage and Hour Division,
Employment Standards Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the Contracting Officer or will notify the
Contracting Officer within the 30-day period that additional time is necessary.

(C) In the event the CONTRACTOR, the laborers or mechanics to be employed in the classification or
their representatives, and the Contracting Officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the Contracting
Officer shall refer the questions, including the views of all interested parties and the recommendation
of the Contracting Officer, to the Administrator for determination. The Administrator, or an
authorized representative, will issue a determination within 30 days of receipt and so advise the
Contracting Officer or will notify the Contracting Officer within the 30-day period that additional
time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)
(i1) (B) or (C) of this section, shall be paid to all workers performing Work in the classification under
the Contract from the first day on which Work is performed in the classification.

27.2.Withholding - LCBOCC shall upon its own action or upon written request of an authorized representative of
the Department of Labor withhold or cause to be withheld from the CONTRACTOR under the Contract or any
other Federal contract with the same prime CONTRACTOR, or any other federally- assisted contract subject to
Davis-Bacon prevailing wage requirements, which is held by the same prime CONTRACTOR, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the CONTRACTOR or any sub-CONTRACTOR the full
amount of wages required by the Contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the Work (or under the United States Housing
Act of 1937 or under the Housing Act of 1949 in the construction or development of the project), all or part of
the wages required by the Contract, LCBOCC may, after written notice to the CONTRACTOR, sponsor,
applicant, or owner, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

27.3.Payrolls and basic records

1. Payrolls and basic records relating thereto shall be maintained by the CONTRACTOR during the course of
the Work and preserved for a period of three years thereafter for all laborers and mechanics working at the
site of the Work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in the
construction or development of the project). Such records shall contain the name, address, and social security
number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in section 1(b) (2) (B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid Whenever the Secretary of Labor has found under 29 C.F.R.
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon
Act, the CONTRACTOR shall maintain records which show that the commitment to provide such benefits
is enforceable, that the plan or program is financially responsible, and that the plan or program has been
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communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated
or the actual cost incurred in providing such benefits. CONTRACTORS employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage
rates prescribed in the applicable programs.

ii.

(A) The CONTRACTOR shall submit weekly for each week in which any Contract Work is
performed a copy of all payrolls to LCBOCC for transmission to the Federal Transit Administration.
The payrolls submitted shall set out accurately and completely all of the information required to
be maintained under section 5.5(a) (3) (i) of Regulations, 29 C.F.R. part 5. This information
may be submitted in any form desired. Optional Form WH-347 is available for this purpose
and may be purchased from the Superintendent of Documents (Federal Stock Number 029-005-
00014-1), U.S. Government Printing Office, Washington, DC 20402. The prime CONTRACTOR is
responsible for the submission of copies of payrolls by all sub- CONTRACTORS.

(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the
CONTRACTOR or sub- CONTRACTOR or his or her agent who pays or supervises the payment of
the persons employed under the Contract and shall certify the following:

1. That the payroll for the payroll period contains the information required to be maintained under
section 5.5(a)(3)(i) of Regulations, 29 C.F.R. part 5 and that such information is correct and
complete;

2. That each laborer or mechanic (including each helper, apprentice, and trainee employed on the
Contract during the payroll period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions as set forth in Regulations, 29 C.F.R.
part 3;

3. That each laborer or mechanic has been paid not less than the applicable wage rates and fringe
benefits or cash equivalents for the classification of Work performed, as specified in the applicable
wage determination incorporated into the Contract.

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required
by paragraph (c) (i) (B) of this section.

(D) The falsification of any of the above certifications may subject the CONTRACTOR or sub-
CONTRACTOR to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

iii. The CONTRACTOR or sub- CONTRACTOR shall make the records required under paragraph (a)(3)(i)
of this section available for inspection, copying, or transcription by authorized representatives of the Federal
Transit Administration or the Department of Labor, and shall permit such representatives to interview
employees during working hours on the job. If the CONTRACTOR or sub- CONTRACTOR fails to submit
the required records or to make them available, the Federal agency may, after written notice to the
CONTRACTOR, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 C.F.R. 5.12.

27.4. Apprentices and trainees

i. Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the Work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship
program registered with the U.S. Department of Labor, Employment and Training Administration, Bureau
of Apprenticeship and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a
person is employed in his or her first 90 days of probationary employment as an apprentice in such an
apprenticeship program, who is not individually registered in the program, but who has been certified by
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the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be
eligible for probationary employment as an apprentice. The allowable ratio of apprentices to journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the CONTRACTOR
as to the entire Work force under the registered program. Any worker listed on a payroll at an apprentice
wage rate, who is not registered or otherwise employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the classification of Work actually performed. In
addition, any apprentice performing Work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the Work actually
performed. Where a CONTRACTOR is performing construction on a project in a locality other than that in
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's
hourly rate) specified in the CONTRACTOR's or sub- CONTRACTOR’s registered program shall be
observed. Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions
of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage determination for the applicable
classification. If the Administrator of the Wage and Hour Division of the U.S. Department of Labor
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination. In the event the Bureau of Apprenticeship and Training, or a State
Apprenticeship Agency recognized by the Bureau, withdraws approval of an apprenticeship program, the
CONTRACTOR will no longer be permitted to utilize apprentices at less than the applicable predetermined
rate for the Work performed until an acceptable program is approved.

ii. Trainees - Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less than the
predetermined rate for the Work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the
job site shall not be greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program for
the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions
of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the
full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in
a training plan approved by the Employment and Training Administration shall be paid not less than the
applicable wage rate on the wage determination for the classification of Work actually performed. In
addition, any trainee performing Work on the job site in excess of the ratio permitted under the registered
program shall be paid not less than the applicable wage rate on the wage determination for the Work actually
performed. In the event the Employment and Training Administration withdraws approval of a training
program, the CONTRACTOR will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the Work performed until an acceptable program is approved.

iii. Equal employment opportunity - The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 C.F.R. part 30.

27.5.Compliance with Copeland Act requirements. The CONTRACTOR shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in the Contract.

27.6.Subcontracts. The CONTRACTOR or sub- CONTRACTOR shall insert in any subcontracts the clauses
contained in 29 C.F.R. 5.5(a)(1) through (10) and such other clauses as the Federal Transit Administration
may by appropriate instructions require, and also a clause requiring the sub-CONTRACTORS to include these
clauses in any lower tier subcontracts. The prime CONTRACTOR shall be responsible for the compliance by
any sub- CONTRACTOR or lower tier sub- CONTRACTO with all the Contract clauses in 29 C.F.R. 5.5.
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27.7.Contract termination: debarment. A breach of the Contract clauses in 29 C.F.R. 5.5 may be grounds for
termination of the Contract, and for debarment as a CONTRACTOR and a sub- CONTRACTOR as provided
in 29 C.F.R. 5.12.

27.8.Compliance with Davis - Bacon and Related Act requirements. All rulings and interpretations of the Davis -
Bacon and Related Acts contained in 29 C.F.R. parts 1, 3, and 5 are herein incorporated by reference in the
Contract.

27.9.Disputes concerning labor standards. Disputes arising out of the labor standards provisions of the Contract
shall not be subject to the general disputes clause of the Contract. Such disputes shall be resolved in accordance
with the procedures of the Department of Labor set forth in 29 C.F.R. parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the CONTRACTOR (or any of its sub- CONTRACTORS)
and the Contracting agency, the U.S. Department of Labor, or the employees or their representatives.

27.10. Certification of eligibility
i. By entering into the Contract, the CONTRACTOR certifies that neither it (nor he or she) nor any person or
firm who has an interest in the CONTRACTOR's firm is a person or firm ineligible to be awarded Government

Contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 C.F.R. 5.12(a)(1).

ii. No part of the Contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 C.F.R. 5.12(a)(1).

iii. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

End of Supplemental Conditions
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GENERAL CONDITIONS

1. Administration
The Consultant is the initial interpreter of the Contract Documents but is not the Judge between the
COUNTY and the CONTRACTOR. The COUNTY reserves the right to make final decisions considering
the Consultant’s recommendations or interpretations of the Contract Documents. The Consultant does not
have authority to obligate or commit the COUNTY to fund additional expenditures or approve extensions
of time over the approved Contract time or price. However, the CONSULTANT’S interpretation as to the
intent of his design shall be final and not subject to interpretation by the COUNTY’S staff.
1.1.  Copies of Documents

The COUNTY shall furnish to the CONTRACTOR the number of copies specified in the
Supplemental Information of the Contract Documents as are reasonably necessary for the execution
of the Work. Additional copies will be furnished, upon request, at the cost of reproduction which

shall be paid by the CONTRACTOR.

1.2. Before Starting Construction
Before undertaking each phase of the Work, the CONTRACTOR shall carefully study and compare
the Contract Documents and check and verify pertinent figures shown thereon and all applicable
field measurements. The CONTRACTOR shall promptly report in writing to the OWNER’S
REPRESENTATIVE any conflict, error or discrepancy which the CONTRACTOR may discover,
or other information known to the CONTRACTOR and shall obtain a written interpretation or
clarification from the OWNER’S REPRESENTATIVE before proceeding with any Work affected
thereby. Ifthe CONTRACTOR performs any construction activity knowing it involves a recognized
error, inconsistency or omission in the Contract Documents without such notice to the OWNER’S
REPRESENTATIVE, the CONTRACTOR shall assume responsibility for such performance and
shall share in costs associated with correction; however, the CONTRACTOR shall not be liable to
the COUNTY for failure to report any conflict, error or discrepancy in the Contract Documents,
unless the CONTRACTOR had actual knowledge thereof or should reasonably have known thereof.
1.2.1. Within ten calendar days after the Effective Date of the Agreement (unless otherwise
specified in the Contract Documents), the CONTRACTOR shall submit to the OWNER’S
REPRESENTATIVE for review:

1.2.1.1. An estimated progress schedule indicating the starting and completion dates of
the various stages of the Work:

1.2.1.2. Long lead item(s) shall be identified and scheduled accordingly.

1.2.1.3. A preliminary schedule of Shop Drawing submission; and

1.2.1.4. A preliminary schedule of values for all of the Work which will include

quantities and prices of items aggregating the Contract Price and will subdivide
the Work into component parts in sufficient detail to serve as the basis for
progress payments during construction on form No. CMO:013. Such prices will
include an appropriate amount of overhead and profit applicable to each item of
Work which will be confirmed in writing by the CONTRACTOR at the time of
submission; and specify times for Application for Payment.

1.2.1.5. A plan of work for maintenance of traffic, when the Contract Documents require
maintenance of traffic.
1.2.1.6. For informational purposes, a proposed listing of sub-contractors to be used for
the project.
1.2.2. Pre-Construction Conference

Within fifteen calendar days after the Effective Date of the Agreement, but before the
CONTRACTOR starts the Work at the site, a conference attended by the
CONTRACTOR, the OWNER’S REPRESENTATIVE, the COUNTY, and Others as
appropriate, will be held to discuss the items, to discuss procedures for handling Shop
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Drawings and other submittals and for processing Applications for Payment, and to
establish an understanding among the parties as to the Work.
1.2.3 Finalizing Schedules
At least ten calendar days before submission of the first Application for payment, a
conference attended by the CONTRACTOR, the OWNER’S REPRESENTATIVE, the
COUNTY, and Others as appropriate, will be held to finalize the schedules submitted.
The finalized progress schedule will be acceptable to the OWNER’S
REPRESENTATIVE and the COUNTY as providing an orderly progression of the Work
to completion within the Contract Time, but such acceptance will neither impose on the
OWNER’S REPRESENTATIVE or the COUNTY responsibility for the progress or
scheduling of the Work nor relieve the CONTRACTOR from full responsibility therefor.
The finalized schedule of Shop Drawing submissions will be acceptable to the
OWNER’S REPRESENTATIVE as providing a workable arrangement for processing
the submissions. The finalized schedule of values will be acceptable to the OWNER’S
REPRESENTATIVE and the COUNTY as to form and substance.
Definitions

The following definition of terms associated with this Contract is provided to establish a common

understanding between both parties to this Contract as to the intended usage, application and interpretation

of such terms pertaining to this Contract.

ADDENDUM means any additional Contract provisions in writing signed and sealed by the
CONSULTANT, if applicable, issued by the COUNTY prior to the receipt of Bid which clarify, correct,
change or interpret the Bidding Documents or the Contract Documents.

AGREEMENT means the written agreement between the COUNTY and the CONTRACTOR covering the
Work to be performed; the Agreement is a part of the Contract Documents.

BIDDER is any individual, firm, partnership, joint venture, or corporation submitting a bid for this project,
acting directly or through an authorized representative.

BID is a complete and properly signed proposal to do the Work or designated portion thereof for the sums
stipulated therein, submitted in accordance with the Bidding Documents.

BID BOND is a security in the form and amount required by the COUNTY pledging that the BIDDER
will enter into a Contract with the COUNTY on the terms stated in his Bid.

BID DOCUMENTS are the Invitation to Bid, the Notice to Bidders, the Invitation to Bid Terms and
Conditions, sample forms, the Bid Proposal Form, and the proposed Contract Documents (including all
Addenda issued prior to receipt of Bids).

CHANGE ORDERS are written order to the CONTRACTOR signed by the COUNTY, issued after
execution of the Contract, authorizing a change in the Work or an adjustment in the Contract price or the
Contract Time. The Contract Price and the Contract Time may be changed only by a Change Order. A
Change Order signed by the CONTRACTOR indicates his agreement therewith, including the adjustment
in the Contract Price or the Contract Time.

COMPLETION (FINAL) means acceptance of the Project by the COUNTY as evidenced by its signature
upon a final payment Certification and approval thereof by the Board of County Commissioners or their
designee. The final payment Certification shall be signed only after the COUNTY has assured itself by
tests, inspections, or otherwise that all of the provisions of the Contract have been carried out as required.
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COMPLETION (SUBSTANTIAL) shall mean an acceptance of the Work by the COUNTY when
construction is sufficiently complete in accordance with the Contract Documents so the COUNTY can
occupy or utilize the Work or designated portion thereof for the use for which it is intended. A certificate
of occupancy or compliance, when applicable, issued by the Building Official is required concurrent with
or prior to issuance of the Certificate of Substantial Completion.

CONSTRUCTION is the erection, fabrication, assembly, remodeling, renovation, addition, modification,
repair or demolition of any building or structure, or any appurtenances connected or attached to such
buildings or structures. The term applies but is not limited to the repair, replacement modification or
construction of roads, bridges, sidewalks, traffic devices, parking lots, drainage, underground and
overhead utilities.

CONSULTANT is the person lawfully licensed to practice Architecture or Engineering and registered in
the State of Florida, or an entity lawfully practicing Architecture or Engineering, identified as such in the
Construction Contract, and is referred to throughout the Contract Documents as if singular in number and
masculine in genre. The term CONSULTANT means the Architect or Engineer or his authorized
representative.

CONTRACT DOCUMENTS consist of the Invitation to Bid, Agreement, General and Special Conditions

of the Contract, Specifications, the Plans, Supplemental Information, Addenda issued prior to execution

of the Contract, all written modifications issued after execution of the Contract, all provisions required by

law to be inserted in this Contract whether actually inserted or not, and a Contract Number issued by the

COUNTY.

A MODIFICATION is:

(1) A written Amendment to the Contract.

(2) A Change Order.

(3) A written interpretation necessary for the proper execution or progress of the Work issued by the
OWNER'’S Representative.

(4) A Field Change Order.

(5) A Field Directive Change.

CONTRACT PRICE means the total monies payable to the CONTRACTOR under the Contract
Documents.

CONTRACT TIME means the number of Calendar days stated in the Agreement for the purpose of
establishing Substantial Completion and Final Completion dates.

CONTRACTOR is the person, firm, joint venture, or corporation with whom the COUNTY has contracted
and who has the primary responsibility for performance of the work.

COUNTY means the Board of County Commissioners of Lee County, Florida, a political subdivision of
the State of Florida, its successors, and assigns. Also hereinafter referred to as OWNER.

DAYS - The term “day” as used in the Contract Documents shall mean calendar day unless otherwise
specifically designated. A calendar day constitutes twenty-four hours measured from midnight to the next
midnight.

DEFECTIVE - An adjective which when modifying the word “Work” refers to Work that is unsatisfactory,
faulty, or deficient, or does not conform to the Contract Documents, or does not meet the requirements of

any inspection, reference standard, test or approval referred to in the Contract Documents, or has been
damaged prior to the OWNER’S REPRESENTATIVE recommendation of final payment.
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EFFECTIVE DATE OF THE AGREEMENT means the date on which the agreement is signed and
delivered by the latter of the two parties.

ENGINEER shall mean the Director of the Lee County Department of Transportation or his designated
County Project Manager.

FIELD CHANGE ORDER is a written change order requested by the OWNER’S Representative, accepted
by the CONTRACTOR, and approved by the PROJECT MANAGER for minor changes in the Work, not
involving adjustments in the Contract Sum or an extension of Time, and not inconsistent with the overall
intent of the Contract Documents.

FIELD DIRECTIVE CHANGE - A written directive to the CONTRACT, issued on or after the effective
date of the Agreement ordering an addition, deletion, or revision in the Work, or responding to differing
or unforeseen physical conditions under which the Work is to be performed as defined elsewhere in these
documents. A Field Directive Change may not change the Contract Price or the Contract Time but is
evidence that the parties expect that the change directed or documented by a Field Directive Change will
be incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect,
if any, on the Contract Price or the Contract Time.

FINAL ACCEPTANCE means acceptance of the Work by the COUNTY upon the expiration of the
warranty period as stated in the Contract Documents.

MATERIALS - Anything used in the process of, but not limited to, constructing, demolishing, renovating
or remodeling of any building, structure, road, bridge, recreational facility, transportation element and
utility or any addition thereto utilized for this project.

NOTICE means written notice. Notice shall be served upon the CONTRACTOR either personally or by
leaving the said Notice at his residence or with his agency in charge of the Work or addressed to the
CONTRACTOR at the residence or place of business stated in the Bid Proposal and deposited in a postpaid
wrapper in any United States Mailbox.

NOTICE TO PROCEED is a written instrument issued by the COUNTY to the CONTRACTOR,
authorizing the CONTRACTOR to commence Work on the Project. The NOTICE TO PROCEED shall
include the effective date of Commencement.

NOTICE OF AWARD means the written Notice given by the COUNTY to the successful Bidder.

NOTICE OF TERMINATION is a written instrument issued in accordance with the Contract Documents
by the COUNTY to the CONTRACTOR or by the CONTRACTOR to the COUNTY notifying the
receiving party that the Contract is being terminated. The NOTICE shall clearly identify the effective date
the Contract is to be terminated.

OWNER’S REPRESENTATIVE is the CONSULTANT contracted by the COUNTY for Professional
Services during the construction phase of this project or a qualified person authorized as his official
representative, or in the absence of such a contract, the project Manager will be considered the OWNER’S
REPRESENTATIVE for the purpose of this Contract Document. The OWNER’S REPRESENTATIVE
is not authorized to issue change orders to the contract sum, contract time or scope of work without express
approval of the Board of County Commissioners.
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PLANS AND/OR DRAWINGS are a graphic representation of the arrangement of the materials or parts of
the construction of the project and are a portion of the Contract Documents.

PROCUREMENT MANAGEMENT shall mean the Director of Lee County’s Procurement Management
Department or designee.

PROJECT shall mean the entire improvement of which this contract forms a part.

PROJECT MANAGER is an employee or the Department or the COUNTY which requested the Contract
and is a designee authorized by or for that Department who is the representative of the Board of County
Commissioners in matters concerning the contractor of this project. The project manager will act as the
OWNER’S REPRESENTATIVE in the absence of a contract with a CONSULTANT. The PROJECT
MANAGER is not authorized to issue changes to the Contract Sum, Contract Time, or Scope of Work
without express approval by the Department Director, County Manager, or Board of County
Commissioners.

The PROJECT MANAGER, within the authority conferred by the Board of County Commissioners, acting
as the COUNTY'’S designated representative shall initiate written Change Orders, and notification to the
CONTRACTOR of any and all changes approved by the COUNTY in the CONTRACTOR’S (1)
compensation (2) time and/or schedule of service delivery; (3) any Amendment (s) or other change(s)
relative to the WORK and ADDITIONAL SERVICES pursuant to this Contract, or AMENDMENTS, or
CHANGE ORDERS pertaining thereto. Following COUNTY approval, the Project Manager shall
coordinate assurance of any such documents. The PROJECT MANAGER or his designee shall be
responsible for acting on the COUNTY’S behalf to administer, coordinate, interpret and otherwise manage
the contractual provisions and requirements set forth in this Contract, or any AMENDMENT(S), or
CHANGE ORDER(S) issued there under.

SPECIFICATIONS are written documents organized into divisions, sections, and articles which provide
detailed instructions to the CONTRACTOR pertaining, but not limited to, materials, style, workmanship,
fabrication, dimensions, colors, warranties, finishes, quality, manufacturer, grade, and operational data of
all components to be provided by the CONTRACTOR and incorporated into the Project.

SUB-CONTRACTOR is a person, firm, partnership, corporation, or entity who has a direct contract with
the CONTRACTOR to perform any of the Work at the site. The term Sub-contractor does not include
those whose sole purpose is that of a supplier of materials. A supplier of materials shall be classified as a
Sub-contractor if it enters into any agreement, whether written or verbal, for the installation of said
materials. The term Sub-contractor means a Sub-contractor or its authorized representative.

SUPPLIER - A manufacturer, fabricator, distributor, materialmen, or vendor.

SURETY 1is the surety company or individual that is bound by Contract bond with and for the
CONTRACTOR who is primarily liable and is responsible for CONTRACTOR’S acceptable performance
of the Project and payment of all debts pertaining to the Contract Documents in accordance with Section
255.05, Florida Statutes.

UNDERGROUND FACILITIES - All pipeline, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments, and any encasements containing such facilities which have
been installed underground to furnish any of the following services or materials: electricity, gases, steam,
liquid petroleum products, telephone or other communications, cable television, sewage and drainage
removal, traffic or other control systems or water.
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WORK is the construction required by the Contract Documents and includes all labor necessary to produce
such construction, and all materials and equipment incorporated or to be incorporated in such construction.

2. Starting the Work
Written Notice to Proceed is contingent upon and will be done subsequent to the CONTRACTOR fully
satisfying the COUNTY’S stated insurance and Bond submittal requirements. Until the CONTRACTOR
receives the COUNTY’S written Notice to Proceed, the CONTRACTOR is advised that the COUNTY will
not be liable for any expenses which the CONTRACTOR may incur relative to this Contract before the
written Notice to Proceed is issued.

2.1.
2.2.

2.3.

The Contract time shall commence to run from the date specified in the “Notice to Proceed”.

The CONTRACTOR is required, before commencing the Work, to deliver to the COUNTY the Public
Payment and Performance Bond issued by a surety insurer authorized to do business in the State of
Florida as Surety. The Bond must state the name and principal business address of both the principal
and the Surety and must contain a description of the project sufficient to identify it and post in
conspicuous place at the project site.

The COUNTY will forward to the CONTRACTOR a Notice of Commencement along with a copy
of the recorded Public Payment and Performance Bond with instructions to post in a conspicuous spot
on the project site.

3. Interpretation Intent, Amending and Reuse of Contract Documents
It is the intent of the Specifications and Plans to describe a complete Project to be constructed in accordance
with the Contract Documents.

3.1

3.2

3.3

3.4

The Contract Documents are complementary; what is called for by one is as binding as if called for
by all. If the CONTRACTOR finds a conflict, error or discrepancy in the Contract Documents, he
shall immediately call it to the attention of the OWNER’S REPRESENTATIVE in writing before
proceeding with the Work affected thereby.

Any Work that may be reasonably inferred from the specifications or Drawings as being required to
produce the intended result shall be supplied whether or not it is specifically called for.

Work, materials or equipment described in words which have a well-known technical or trade
meaning, shall be deemed to refer to such recognized standards.

In resolving conflicts, errors, and discrepancies, the order of precedence of the Contract Document is
as follows:

(1) Change Order

(2) Agreement

(3) Addenda

(4) Special Conditions

(5) General Conditions

(6) Specifications

(7) Supplemental Information
(8) Drawings

(9) Figure Dimensions

(10) Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings)
(11) Terms and Conditions

3.5 Amending and Supplementing Contract Documents
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The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work
or to modify the terms and conditions thereof in one or more of the following ways:

3.5.1 A formal Written Amendment,
3.5.2 A Change Order.
3.5.3 A Field Directive Change.

The Contract Price and the Contract Time may only be changed by a Change Order or Written
Amendment.

3.6 In addition, the requirements of the Contract Documents may be supplemented, and minor variations
and deviations of the Work may be authorized, in one or more of the following ways:

3.6.1 A Field Change Order,
3.6.2 The OWNER’S REPRESENTATIVE approval of a Shop Drawing or sample, or
3.6.3 The OWNER’S REPRESENTATIVE written interpretation or clarification.

3.7 Reuse of Documents

Neither the CONTRACTOR nor any SUB-CONTRACTOR or Supplier or other person or organization
performing or furnishing any of the Work under a direct or indirect contract with the COUNTY shall
have or acquire any title to or ownership rights in any of the Drawings, Specifications or other
documents (or copies of any thereof) prepared by or bearing the seal of the CONSULTANT; and they
shall not reuse any of them on extensions of the Project or any other project without written consent of
the COUNTY or their CONSULTANT and the specific written verification or adaptation by the
CONSULTANT.

4  Availability of Lands
The COUNTY will furnish, as indicated in the Contract Documents and not later than the date when needed
by the CONTRACTOR, the lands upon which the Work is to be done, rights-of-way for access thereto, and
such other lands which are designated for the use of the CONTRACTOR. Easements for permanent
structures or permanent changes in existing facilities will be obtained by the COUNTY unless otherwise
specified in the Contract Documents. If the CONTRACTOR believes that any delay in the COUNTY’S
furnishing these lands or easements entitles him to an extension of the Contract Time, he may make a claim,
therefore. The CONTRACTOR will provide for all additional lands and access thereto that may be required
for temporary construction facilities or storage of materials and equipment unless designated otherwise. The
OWNER’S REPRESENTATIVE will, upon request, furnish to the CONTRACTOR copies of all available
boundary and topographic surveys as required and sub-surface tests. The CONTRACTOR shall be
responsible for staging and storing equipment or materials. All parcels utilized for staging shall be secured.
All parcels utilized for staging will be kept in a neat and orderly fashion and then restored to the landowner’s
satisfaction upon terminating the use of the staging area or improved as noted in the plans. The
CONTRACTOR shall maintain on the job site written proof of authorization for the use of any private land.
The COUNTY does not condone trespass on private property and will hold the CONTRACTOR liable for
any such trespass. Right-of-way maps, if available, of the lands upon which the improvements will be made
shall be provided upon request from the OWNER’S REPRESENTATIVE. The CONTRACTOR may use
these lands for work associated with this contract only. The CONTRACTOR shall verify the availability of
these lands with the Lee County D.O.T. project manager prior to the issuance of the notice to proceed.
4.1 Physical Conditions
Explorations and Reports: Reference is made to the Supplemental Information for identification of
those reports of explorations and tests of subsurface conditions at the site that have been utilized by
the CONSULTANT and/or the COUNTY in preparation of the Contract Documents. These reports
are not part of the contract Documents. The CONTRACTOR may rely upon the accuracy of the
technical data contained in such reports but not upon the non-technical data, interpretations or
opinions contained therein for the completeness or accuracy thereof for the CONTRACTOR’S
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

purposes of preparing or submitting a bid. Except as indicated in the immediately preceding sentence,
the CONTRACTOR shall have full responsibility with respect to subsurface conditions at the site.
The technical data which will be made available only at the CONTRACTOR’S request may not be
sufficient for construction purposes. Additional investigations may be necessary for the purposes of
carrying out the construction project.

Existing Structures: Reference is made to the Supplemental Information for identification of those
drawings of physical conditions in or relating to existing surface and subsurface structures (except
Underground Facilities) which are at or contiguous to the site that have been utilized by the
CONSULTANT and/or the COUNTY in preparation of the Contract Documents.  The
CONTRACTOR may rely upon the accuracy of the technical data contained in such drawings but not
for the completeness thereof for the purposes of preparing or submitting a bid. Except as indicated in
the immediately preceding sentence, the CONTRACTOR shall have full responsibility with respect
to physical conditions in or relating to such structures.
Unless otherwise stated, the CONTRACTOR shall be fully responsible for the removal of any
materials, debris, garbage, vehicles, or other such items which would interfere with the undertaking
and completion of the project. By submission of a bid, the CONTRACTOR assumes full
responsibility for the expenses associated with such removal. There shall not be an increase in time
or price associated with such removal.
Report of Differing Conditions: If the CONTRACTOR believes that:
4.4.1.1 Any technical data on which the CONTRACTOR is entitled to is inaccurate, or
4.4.1.2 Any physical condition uncovered or revealed at the site differs materially from that indicated,
reflected, or referred to in the Contract Documents.
4.4.1.3 The CONTRACTOR shall, promptly after becoming aware thereof and before performing
any Work in connection therewith (expect in an emergency as permitted) notify the
OWNER’S REPRESENTATIVE in writing about the inaccuracy or difference.
OWNER’S REPRESENTATIVE Review: The OWNER’S REPRESENTATIVE will promptly
review the pertinent conditions, determine the necessity of obtaining additional explorations or tests
with respect thereto and advise the COUNTY in writing (with a copy to the CONTRACTOR) of the
OWNER’S REPRESENTATIVE’S findings and conclusions.
Possible Document Change: If the OWNER’S REPRESENTATIVE and the COUNTY conclude that
there is a material error in the Contract Documents and a change in the Contract Documents is
required, a Field Directive Change, a Field Change or a Change Order will be issued as to reflect and
document the consequences of the inaccuracy or difference.
Possible Price and Time Adjustments: In each case of a material error in the Contract Documents, an
increase or decrease in the Contract Price or an extension or shortening of the Contract Time, or any
combination thereof, will be allowable to the extent that they are attributable to any such inaccuracy
or difference.
Physical Conditions - Underground Facilities
Shown or Indicated: The information and data shown or indicated in the Contract Documents with
respect to existing Underground Facilities at or contiguous to the site is based on information and
data furnished to the COUNTY or the CONSULTANT by the owners of such Underground facilities
or by others. Unless it is otherwise expressly provided in the Supplemental Information:
4.8.1 The CONTRACTOR shall have full responsibility for reviewing and checking all such
information and data, for locating all Underground Facilities shown or indicated in the
Contract Documents, for coordination of the Work with the owners of such Underground
Facilities during construction, for the safety and protection thereof and for repairing any
damage thereto resulting from the Work, the cost of all of which will be considered as
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having been included in the Contract Price. The CONSULTANT and COUNTY shall not

be responsible for the accuracy or completeness of any such information or data.
Not Shown or Indicated: If an Underground Facility is uncovered or revealed at or contiguous to the
site which was not shown or indicated in the Contract Documents and which the CONTRACTOR
could not reasonably have been expected to be aware of, the CONTRACTOR shall, promptly after
becoming aware thereof and before performing any Work affected thereby (except in an emergency
as permitted) identify the owner of such Underground Facility and give written notice thereof to that
owner and to the OWNER’S REPRESENTATIVE. The OWNER’S REPRESENTATIVE will
promptly review the Underground Facility to determine the extent to which the Contract Documents
should be modified to reflect and document the consequences of the existence of the Underground
Facility, and with the COUNTY’S approval, the Contract Documents will be amended or
supplemented to the extent necessary. During such time, the CONTRACTOR shall be responsible
for the safety and protection of such Underground Facility. The CONTRACTOR shall be allowed an
increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they
are attributable to the existence of any Underground Facility that was not shown or indicated in the
Contract Documents and which the CONTRACTOR could not reasonably have been expected to be
aware of. Locations of existing underground utilities are not field confirmed. In the case of a conflict
between this or any other utility and proposed improvements, it shall be the CONTRACTOR’S duty
to coordinate with all utility company relocation activities whether shown or not shown in the plans.
Coordination is to include efforts by the CONTRACTOR to minimize time lost due to unexpected
utility relocation or modifications.
Reference Points
The COUNTY shall provide engineering surveys to establish reference points, as specified in the
Supplemental Information, for construction which in the judgment of the COUNTY and the
CONSULTANT are necessary to enable CONTRACTOR to proceed with the Work. The
CONTRACTOR shall be responsible for laying out the Work (unless otherwise specified in the
Technical Specifications), shall protect, and preserve the established reference points and shall make
no changes or relocations without the prior written approval of the COUNTY. The CONTRACTOR
shall report to the OWNER’S REPRESENTATIVE whenever any reference point is lost or destroyed
or requires relocation because of necessary changes in grades or locations and shall be responsible
for the accurate replacement or relocation of such reference points by professionally qualified
personnel.

and Insurance

Public Payment and Performance Bond

The CONTRACTOR will execute the Public Payment and Performance Bonds included herein as
security for the faithful performance and payment of all his obligations under the Contract
Documents.

This Bond shall be in amounts at least equal to the Contract Price and in such form and with such
securities as are acceptable to the COUNTY. Prior to execution of the Contract Documents, the
COUNTY may require the CONTRACTOR to furnish such other bonds, in such form and with such
sureties as it may require. If such bonds are required by written instructions given prior to opening
of Bids, the Premiums shall be paid by the CONTRACTOR. If the Contract is increased by a Change
Order, it shall be the CONTRACTOR’S responsibility to ensure that the Public Payment and
Performance Bond be amended accordingly, and a copy of the amendment forwarded to
PROCUREMENT MANAGEMENT.

If the surety on any bond furnished by the CONTRACTOR is declared bankrupt or becomes insolvent
or its right to do business is terminated in the State of Florida or it ceases to meet the requirements
imposed by the Contract Documents, the CONTRACTOR shall within five calendar days thereafter
substitute another Bond and Surety, both of which shall be acceptable to the COUNTY.

Ifthe CONTRACTOR cannot obtain another bond and surety within five calendar days the COUNTY
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will accept and the CONTRACTOR shall submit an irrevocable letter of credit drawn on a Lee
County, Florida bank until the bond and surety can be obtained.

6 Qualifications of Surety Companies
In order to be acceptable to the COUNTY, a surety company issuing Bid Guaranty Bonds or 100% Public
Payment and Performance Bonds, called for in these specifications, shall meet and comply with the following
minimum standards:

6.1

6.2

6.3
6.4

6.5

6.6

6.7

6.8

General

All Sureties for Lee County projects must be authorized to do business in the State of Florida and
shall comply with the provisions of Florida Statute 255.05.

Attorneys-in-Fact who sign bid bonds or Public Payment and Performance Bonds for Lee County

projects must file with such bond a certified copy of their Power of Attorney to sign such bond.
Agents of surety companies must list their name, address, and telephone number on all bonds.

The life of all bonds provided to Lee County shall extend twelve months beyond the date of final
payment and shall contain a waiver of alteration to the terms of the Contract, extensions of time and/or
forbearance on the part of the COUNTY.

To be acceptable to the OWNER on projects not in excess of $500,000.00, Surety shall comply with
these minimum provisions of State Statute 287.0935 as follows:

6.5.1 Surety must have twice the minimum surplus and capital required by Florida Insurance
Code at the time of bid solicitation.
6.5.2 Surety must be in compliance with all provisions of the Florida Insurance Code and hold a

currently valid certificate of authority issued by the United States Department of the
Treasury under SS.31 U.S.C. 9404-9308.

6.5.3 Sureties on projects in excess of $500,000.00 shall comply with the above minimum
provisions as well as being rated thru A.M. Best Company and shall comply with the
following provisions:

6.5.4 The Surety shall be rated as “B” or better as to General Policy holders Rating and Class
VII or better as to financial category by the most current Best’s Key Rating Guide,
published by A.M. Best Company.

6.5.5 Surety must have fulfilled all of its obligations on all other bonds previously given to the
COUNTY.
6.5.6 Surety must have a minimum underwriting limitation of $5,000,000 published in the latest

edition of the Federal Register for Federal Bonds (U.S. Dept. of Treasury).
Letter of Credit
At any time during the life of the letter of credit, should the rating of financial institution fall below
both of the minimum ratings as indicated in the Contract Documents, or should the financial
institution become insolvent, the CONTRACTOR must, within five calendar days after notification
by the COUNTY::

6.6.1 Replace the existing letter of credit with a replacement letter of credit from a financial
institution with either of the minimum ratings as specified in the Contract Documents, or
6.6.2 Have the existing letter of credit confirmed by a financial institution with either of the

minimum ratings as specified in the Contract Documents.

6.6.3 At the COUNTY’S option, the letter of credit may be replaced by a Public Payment and
Performance Bond in accordance with the COUNTY’S existing bond policies.

Failure to comply with this provision may result in any or all of the following actions by the

COUNTY:

6.7.1 Suspension of the CONTRACTOR’S right to pull building permits and schedule

inspections;
6.7.2 A stop work order; and/or Revocation of the Land Development Permit.
Financial Institutions/Letters of Credit
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In order to be acceptable to the COUNTY, a financial institution issuing 100% Letters of Credit,
called for in these specifications, shall meet and comply with the following minimum standards:
6.8.1 General
The face of the letter of credit must be in a format utilizing Lee County Standard Form and
indicate the following:

6.8.1.1
6.8.1.2

6.8.1.3
6.8.1.4
6.8.1.5
6.8.1.6

6.8.1.7
6.8.1.8

6.8.1.9

6.8.1.10

6.8.1.11

6.8.1.12

The letter of credit is “clean” and “irrevocable”;
An exact expiration date. The life of all letters of credit provided to Lee County
shall extend twelve months beyond the date of final payment;
Statement of the purpose or project for which the letter of credit is issued;
A specific amount of the letter of credit, in U.S. dollars;
The method of disbursement of draws against the letter of credit;
The street address where draws against the letter of credit may be made; and
Venue in Lee County.
Verification of the status or certification of any financial institution may be made
with:
Department of Insurance and Treasurer
Bureau of Collateral Securities
200 East Gaines Street
Tallahassee, FL 32377-0345
Phone (850) 922-3167

Or

Lee County Procurement Management
2115 Second Street, 1st Floor,

Fort Myers, FL 33901

Phone (239) 533-8881

Or

Lee County Risk Management
1500 Monroe Street, 4" Floor
Fort Myers, FL 33901
Phone (239) 533-2221

At the time of issuance of the letter of credit, the financial institution must have a
minimum “peer group” rating of 50 in the latest Sheshunoff Quarterly Listing or a
minimum rating of 125 in the latest IDC Bank Financial Quarterly Listing.
Letters of Credit from financial institutions which do not meet either of the
minimum ratings indicated above must be confirmed by a financial institution with
either of the minimum ratings indicated above.

All financial institutions which issue or confirm any Letter of Credit must be
authorized by the Secretary of State to do business in the State of Florida, shall
show proof of same upon request by COUNTY staff, and agree to venue in Lee
County.

In addition to the institutions meeting the aforementioned requirements, the
Federal Home Loan Bank of Atlanta is authorized to issue and confirm letters of
credit which are in accordance with the provisions above and all subsequent sub-
paragraphs.
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6.8.1.13  These actions shall be in effect until a satisfactory replacement bond or letter of
credit is accepted by the COUNTY. The CONTRACTOR agreement shall so
provide for replacement or confirmation in accordance with this policy.

7 Contractor’s Liability Insurance

7.1

7.2

The CONTRACTOR will purchase and maintain such insurance as will protect him from claims
under Worker’s Compensation laws, disability benefit laws or other similar employee benefit laws;
from claims for damages because of bodily injury, occupational sickness or disease, or death of his
employees including claims insured by usual personal injury, sickness and disease, or death of any
person other than his employees including claims insured by usual personal injury liability coverage;
and from claims for injury to or destruction of tangible property including loss of use resulting there
from any or all of which may arise out of or result from the CONTRACTOR’S operations under the
Contract Documents, whether such operations be by himself or any Sub-contractor or anyone
directly or indirectly employed by any of them or for whose acts any of them may be legally liable.
This insurance shall be written for no less than the limits of liability specified in the Contract
Documents or required by law, whichever is greater, and shall include contractual liability insurance.
As a prerequisite to the COUNTY signing the Contract, the CONTRACTOR will file with the
COUNTY certificates of such insurance, acceptable to the COUNTY ; these certificates shall contain
a provision for cancellation.
Insurance Requirements
7.2.1 Before final execution of the Agreement and until acceptance of the Work by the
COUNTY, the CONTRACTOR shall procure and maintain insurance of the types and
the limits specified by the Insurance Guide included in the Solicitation.

7.2.2 All CONTRACTOR'’S Certificates of Insurance must be approved by the Lee County
Risk Manager (or designee) before the final execution of the agreement by the COUNTY.

7.2.3 An Insurance Certificate shall be required from the successful BIDDER. Such form must
be properly executed and submitted by an authorized representative of the insurance
company and successful BIDDER within seven calendar days after notification by Lee
County of the Board of County Commissioners’ approval to award the contract. Such
certificate of insurance state that the coverage is primary and shall be in the types and
amounts stated in the Contract Documents. Certificate should include producers’ phone
number and reference the name of the project.

8 Contractor’s Responsibilities

8.2

Supervision and Superintendence

8.1.1 The CONTRACTOR will supervise and direct the Work efficiently. He will be solely
responsible for the means, methods, techniques, sequences, safety, and procedure of
construction, unless otherwise specified. The CONTRACTOR will be responsible to see
that the finished Work complies with the Contract Documents.

8.1.2 The CONTRACTOR will keep on the site at all times when work is being performed, a
competent, resident superintendent who shall not be replaced without prior written notice
to the OWNER’S REPRESENTATIVE. The superintendent will be the
CONTRACTOR'’S representative at the site and shall have authority to act on behalf of
the CONTRACTOR. All communications given to the superintendent shall be binding
as if given to the CONTRACTOR.

9 Labor Material and Equipment

9.1

The CONTRACTOR will provide competent, suitable, qualified personnel to lay out the Work and
perform construction as required by the Contract Documents. He will at all times maintain good
discipline and order at the site.

41
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9.2

9.3

94

9.5

The CONTRACTOR will furnish all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, heat, light, telephone, water and sanitary
facilities and incidentals necessary for the execution, testing, initial operation, and completion of the
Work unless otherwise specified. All materials and equipment such as concrete pipe, inlets, manhole
covers, etc., furnished by the CONTRACTOR shall be made by the same manufacturer, e.g., all pipe
by one company, all inlets by one company, etc.

All materials and equipment will be new except as otherwise provided in the Contract Documents. If
required by the OWNER'S REPRESENTATIVE, the CONTRACTOR will furnish satisfactory
evidence as to the kind and quality of materials and equipment furnished.

All materials and equipment shall be applied, installed, connected, erected, used, cleaned, and
conditioned in accordance with the instructions of the applicable manufacturers, fabricator, or
processors except as otherwise provided in the Contract Documents.

In instances where the act is applicable due to the nature of the bid matter with which this bid package
is concerned, all material, equipment, etc., as proposed and offered by CONTRACTOR must meet
and conform to all O.S.H.A. requirements; the CONTRACTOR'S signature upon the bid proposal
form being by this reference considered a certification of such fact.

10 Adjusting the Progress Schedule

10.1

The CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE for acceptance of
adjustments in the progress schedule to reflect the impact thereon of new developments; these will
conform generally to the progress schedule then in effect and additionally will comply with any
provisions of the Contract Documents applicable thereto. The COUNTY reserves the right to reject
the progress schedule from the CONTRACTOR which in its judgment does not appear to devote
sufficient resources of manpower to enable the timely completion of the project. If the COUNTY
requests the progress schedule to be adjusted, the CONTRACTOR shall do so and perform the work
according to the adjusted schedule at no additional cost to the COUNTY.

11 Substitute Materials or Equipment

11.1

If it is indicated in the specifications that the CONTRACTOR may furnish or use a substitute that is
equal to any material or equipment specified, and if the CONTRACTOR wishes to furnish or use a
proposed substitute, he will, within thirty calendar days after the award of the Contract, make written
application to the OWNER'S REPRESENTATIVE for approval of such a substitute, certifying in
writing that the proposed substitute will perform adequately the duties imposed by the general design,
be similar and of equal substance to that specified and be suited to the same use and capable of
performing the same function as that specified. No substitute shall be ordered or installed without
the written approval of the COUNTY who shall be the judge of quality. Whether or not the COUNTY
accepts a proposed substitute, the CONTRACTOR shall reimburse the COUNTY for any charges or
cost for evaluating any proposed substitute.

12 Concerning Sub-contractors

12.1

12.2

12.3

The CONTRACTOR will be fully responsible for all acts and omissions of his SUB-
CONTRACTORS and of persons directly or indirectly employed by them and of persons for whose
acts they may be liable to the same extent that they are employed by him. Nothing in the Contract
Documents shall create any contractual relationship between any SUB-CONTRACTOR and the
COUNTY. The COUNTY may, upon request, furnish to any SUB-CONTRACTOR, to the extent
practicable, evidence of amounts paid to the CONTRACTOR on account of specific Work done.
The divisions and sections of the specifications and the identifications of any Drawings shall not
control the CONTRACTOR in dividing the Work among SUB-CONTRACTORS or delineating the
Work to be performed by any specific trade.

The CONTRACTOR agrees to bind specifically every SUB-CONTRACTOR to the applicable terms
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and conditions of these Contract Documents for the benefit of the COUNTY.

12.4  All Work performed for the CONTRACTOR by a SUB-CONTRACTOR shall be pursuant to an
appropriate agreement between the CONTRACTOR and the SUB-CONTRACTOR which shall
contain provisions that waive all rights the contracting parties may have against one another for
damages caused by fire or perils covered by insurance, except such rights as they may have to the
proceeds of such insurance held by the COUNTY as trustee.

13 Patent Fees and Royalties

13.1 The costs involved in fees, royalties, or claims for any patented invention, article, process or method
that may be used upon, or in a manner connected with the work under this contract, shall be paid by
the CONTRACTOR. The CONTRACTOR and his sureties, together with his officers, agents, and
employees, shall protect and hold the COUNTY harmless against any and all demands made for such
fees or claims brought or made by holder of any invention or patent. Before final payment is made
on the account of this Contract, the CONTRACTOR shall, if requested by the COUNTY, furnish
acceptable proof of a proper release from all such fees or claims.

13.2  Should the CONTRACTOR, his agent, employee, or any of them be enjoined from furnishing or
using any invention, article, material or plans supplied or required to be supplied or used under this
contract, the CONTRACTOR shall promptly pay such royalties and secure the requisite licenses; or,
subject to acceptance by the COUNTY, substitute other articles, materials or appliances in lieu
thereof which are of equal efficiency, quality, finish, suitability and market value to those planned
or required under the contract. Descriptive information of these substitutions shall be submitted to
the OWNER'S REPRESENTATIVE for determination of general conformance to the design concept
and the construction contract. Should the COUNTY elect to use the substitution, the
CONTRACTOR agrees to pay such royalties and secure such valid licenses as may be requisite for
the COUNTY, his officers, agents, and employees, or any of them, to use such invention, article,
material, or appliance without being disturbed or in any way interfered with by any proceeding in
law or equity on account thereof.

14 Permits
14.1  Unless otherwise specified herein, the CONTRACTOR will secure and pay for all permits, impact
fees, and licenses and will pay all governmental charges and inspections' fees necessary for the
prosecution of the Work which are applicable at the time of his bid. The CONTRACTOR will also
pay all public utility charges and connection fees except as provided for in the Contract Documents.
Permits and licenses of regulatory agencies which are necessary to be maintained after completion
of the guarantee period shall be secured and paid for by the COUNTY.
14.2  Pursuant to the requirements of F.S. 218.80, the following County permits and fees are required to
be obtained and paid for by the CONTRACTOR.
14.2.1.1 *Permits as required shall be responsibility of Contractor unless
otherwise stated herein. County permit and associated fees are
available at http://www.leegov.com/permits*
14.2.1.2 Dewatering Permit: Cost $500.00 is required for this project. See the
links below for more information associated with this permit:
https://www.sfwmd.gov/sites/default/files/documents/water use fee schedule.pdf
https://www.sfwmd.gov/sites/default/files/documents/cuptech fl dewatering.pdf

14.2  This is a disclosure of permits and fees, required by Lee County, for this project and does not relieve
the contractor of its responsibility to obtain and pay for permits required by other governmental
entities as specified elsewhere in this document.

143 The CONTRACTOR will give all notices and comply with all laws, ordinances, rules, and
regulations applicable to the Work. If the CONTRACTOR observes that the Specifications or
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Drawings are at a variance therewith, he will give the OWNER'S REPRESENTATIVE prompt
written notice thereof, and any necessary changes shall be adjusted by an appropriate modification.
If the CONTRACTOR performs any Work knowing it to be contrary to such laws, ordinances, rules,
and regulations and without such notice to the OWNER'S REPRESENTATIVE, he will bear all cost
arising therefrom; however, it shall not be his primary responsibility to make certain that the
Drawings and Specifications are in accordance with such laws, ordinances, rules and regulations.

15 Licenses

15.1

The CONTRACTOR must be properly licensed, within the jurisdiction where the project is to be
constructed, to perform the work specified in the Scope of Work at the time of bid submittal.

16 Use of Premises

16.1

The CONTRACTOR will confine his equipment, the storage of materials and equipment, and the
operations of his workmen to the areas permitted by law, ordinances, permits or the requirements of
the Contract Documents and shall not unreasonably encumber the premises with materials or
equipment.

17 Record Drawings

17.1

17.2

17.3

17.4

17.5

17.6
17.7

The CONTRACTOR will keep one record copy of all Specifications, Drawings, Addenda,
Modifications and Shop Drawings at the site in good order, and annotated to show all changes made
during the construction process or addition and exact location of underground or otherwise concealed
components such as, but not limited to, plumbing, air conditioning, electric, culverts, drainage
structures, water main, force mains, service lines, wiring, traffic loops, pond or ditch bottoms and
banks, signal poles, signs, and conduit which were not installed exactly as shown on the contract
drawings. These shall be available to the OWNER'S REPRESENTATIVE and shall be verified by
the OWNER'S REPRESENTATIVE at 30%, 60%, and 100% completion of the Project. The
CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE one complete set of all
recorded changes made during Construction entitled "As-Built” and dated. Submittals shall be made
in accordance with the above and shall be submitted at the time of substantial completion.

The sum of $5,000.00 shall be withheld from the final payment until written acceptance or all of the
Record Drawings by the OWNER'S REPRESENTATIVE has occurred.

Certified “as-built” information, which the CONTRACTOR must show on marked-up copies of the
design drawings, prints, and other materials as specified above shall include both authorized and
unauthorized changes to horizontal pavement dimensions, finish pavement grades, finish
dimensions, elevations and alignment of the items noted in Article 17.1, and any modifications to
material types from that specified in the bid plans and specifications. As a prerequisite to any
payments, the CONTRACTOR shall make available to the Engineer all “as-built” information
pertinent to the design drawings each month prior to his submission of a monthly application for
payment. The CONTRACTOR shall also obtain “as-built” cross-sections of the roadway, ditches,
channels, and other drainage ways as shown in the Contract Documents at intervals not to exceed
100 ft. The CONTRACTOR shall set benchmarks on or within 100 ft. of each control structure
constructed as part of this project. A complete description including elevation and location of each
control structure benchmark shall be provided to the Engineer as part of the “as-built” information.
The elevation shall be clearly and permanently indicated on each benchmark.

“As-built” dimensions and elevations shall be obtained by a Professional Land Surveyor registered
in the State of Florida pursuant to Chapter 472, Florida Statutes. The “as-built” drawings shall be
signed and sealed by the CONTRACTOR’S Professional Land Surveyor in accordance with Section
472.025, Florida Statutes.

All pertinent surveyors’ field survey notes containing the ‘“as-built” data shall be sealed and
submitted to the Engineer for review and acceptance prior to authorization of the final payment.
“As-built” data shall be secured, and the accuracy of measurements shall be 0.01 ft.

All sub-surface improvements considered part of the Work as shown in the Contract Documents
shall be “as-built” by the CONTRACTOR prior to backfilling.
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17.8 A final bench level circuit shall be secured indicating accuracy of vertical closure and a copy of these
field notes shall be submitted to the Engineer before final acceptance of the project.

17.9 The CONTRACTOR shall annotate and show all “as-built” information on 11” x 17” prints of the
bid plans during the course of the construction process. Upon completion of all contract work, but
prior to authorization of the final payment by the Engineer, the CONTRACTOR shall deliver one
(1) set of such annotated, in neat draftsman-like manner, “as-built” 11” x 17” prints to the Engineer
for approval. Upon approval of such “as-built” plans, the CONTRACTOR shall forthwith provide
two (2) sets of these drawings containing all “as-built” information, a flash drive of the “as-built”
electronic files in AutoCAD or MicroStation format and data which have been sealed by a
Professional Land Surveyor by the CONTRACTOR at the CONTRACTOR'’S cost and forthwith
become the property of the COUNTY.

17.10 The cost of preparing, maintaining, and providing “as-built” plans and documents as specified in this
Article must be included in the Lump Sum payment for mobilization for each part of the Bid
Schedule providing for Mobilization.

17.11 Shop drawing submittals processed by the Engineer shall not be construed as Change Orders; the
purpose of a shop drawing is to demonstrate to the Engineer that the CONTRACTOR understands
the design concept, and that his understanding is demonstrated by indicating the equipment and
material to be furnished and installed. Corrections or changes indicated by the Engineer in the shop
drawings do not constitute authorization to perform extra work.

17.12 The review of shop drawings and schedules shall be considered general and shall not be construed
as permitting any departures from the contract requirements. The design drawings and contract
specifications shall take precedence over the shop drawings in the event of deviations, discrepancy,
or conflict.

18 Safety and Protection

18.1 The CONTRACTOR will be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the Work. He will take all necessary precautions for
the safety of and will provide the necessary protection to prevent damage, injury, or loss to:

18.1.1 All employees on the Project and other persons who may be affected thereby;

18.1.2 All the Work and all materials or equipment to be incorporated therein, whether in storage
on or off the site; and
18.1.3 Other property at the site or adjacent thereto including trees, shrubs, lawns, walks,

pavements, roadways, structures, and utilities not designated for removal, relocation or
replacement in the course of construction.

18.1.4 The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations
and orders of any public body having jurisdiction for the safety of persons or property or
to protect them from damage, injury or loss. He will erect and maintain, as required by
the conditions and progress of the Work, all necessary safeguards for safety and
protection and, in addition, he will comply with all applicable recommendations of the
"Manual of Accident Prevention in Construction" published by the Associated General
Contractors of America, Inc.; "Roadway and Traffic Design Standards" latest edition
published by the Florida Department of Transportation, specifically Index 600-650; and
Occupational Safety and Health Administration published by the United States
Department of Labor. He will notify owners of adjacent utilities when prosecution of the
Work may affect them. All damage, injury or loss to any property caused directly or
indirectly, in whole or in part by the CONTRACTOR, any SUB-CONTRACTOR,
anyone directly or indirectly employed by any of them, or anyone for whose acts any of
them may be liable will be remedied by the CONTRACTOR; except any damage or loss
attributable to the fault of the Drawings or the Specifications or to the acts or omissions
of the COUNTY, and not attributable, directly or indirectly, in whole or in part, to the
fault of negligence of the CONTRACTOR.

18.1.5 The CONTRACTOR will designate a member of his organization whose responsibility
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will be to plan for the prevention of accidents at the site. This person shall be the
CONTRACTOR'S Superintendent unless otherwise designated in writing by the
CONTRACTOR to the OWNER'S REPRESENTATIVE.

19 Emergencies

19.1 In emergencies affecting the safety of persons, the Work or property at the site or adjacent thereto,
the CONTRACTOR, without special instruction or authorization from the COUNTY, is obligated
to act at his discretion to prevent threatened damage, injury, or loss. He will give the OWNER'S
REPRESENTATIVE prompt written notice of any significant changes in the Work or deviations
from the Contract Documents caused thereby. If the COUNTY and the OWNER'S
REPRESENTATIVE determine that a change to the Contract Documents is required because of the
action taken in response to an emergency, a Field Directive Change or Change Order shall thereupon
be issued covering the changes and deviations involved.

20  Shop Drawings and Samples

20.1 After checking and verifying all field measurements, the CONTRACTOR will submit to the
OWNER'S REPRESENTATIVE for approval, in accordance with the acceptable schedule of Shop
Drawing submission, five copies (or at the option of the OWNER'S REPRESENTATIVE, one
reproducible copy) of all Shop Drawings, which shall have been checked by and stamped with the
approval of the CONTRACTOR and identified as the OWNER'S REPRESENTATIVE may require.
The data shown on the Shop Drawings will be complete with respect to dimensions, design criteria,
materials of construction and the like to enable the OWNER'S REPRESENTATIVE to review the
information as required.

20.2  The CONTRACTOR will also submit to the OWNER'S REPRESENTATIVE for approval with such
promptness as to cause no delay in the Work, all samples required by the Contract Documents. All
samples will have been checked by and stamped with the approval of the CONTRACTOR, identified
clearly as to material, manufacturer, any pertinent numbers, and the use for which intended.

20.3 At the time of each submission, the CONTRACTOR will in writing call the OWNER'S
REPRESENTATIVE'S attention to any deviations that the Shop Drawing or sample may have from
the requirements of the Contract Documents and, in addition, shall cause a specific notation to be
made on each shop drawing submitted for review and approval of each such variation.

20.4 The OWNER'S REPRESENTATIVE will review and approve with reasonable promptness Shop
Drawings and Samples, but its review and approval shall be only for conformance with the design
concept of the Project and for compliance with the information given in the Contract Documents.
The approval of a separate item as such will not indicate approval of the assembly in which the item
functions. The CONTRACTOR will make any corrections required by the OWNER'S
REPRESENTATIVE and will return the required number of corrected copies of Shop Drawings and
re-submit new samples until approved. All cost incurred by the COUNTY for the review of a shop
drawing in excess of two reviews shall be the CONTRACTORS responsibility.  The
CONTRACTOR'S stamp of approval on any Shop Drawing or sample shall constitute a
representation to the OWNER'S REPRESENTATIVE that the CONTRACTOR has either
determined and verified all quantities, dimensions, field construction criteria, materials, catalog
numbers and similar data or he assumes full responsibility for doing so, and that he has reviewed or
coordinated each Shop Drawing or sample with the requirements of the Work and the Contract
Document.

20.5 No work requiring a Shop Drawing or sample submissions shall be commenced until the submission
has been approved by the OWNER'S REPRESENTATIVE. Any related Work performed prior to
review and approval by the COUNTY of the pertinent submission will be the sole expense and
responsibility of the CONTRACTOR. A copy of each approved Shop Drawing and each approved
sample shall be kept in good order by the CONTRACTOR at the site and shall be available to the
OWNER'S REPRESENTATIVE.
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21

22

23

24

20.6

The OWNER'S REPRESENTATIVE approval of Shop Drawings or samples shall not relieve the

CONTRACTOR from his responsibility for any deviations from the requirements of the Contract

Documents, unless the CONTRACTOR has in writing called the OWNER'S REPRESENTATIVE

attention to such deviation at the time of submission and the COUNTY and the OWNER'S

REPRESENTATIVE have given written approval to the specific deviation; nor shall any approval

by the OWNER'S REPRESENTATIVE relieve the CONTRACTOR from responsibility for errors

or omissions in the Shop Drawings.

20.6.1 The CONTRACTOR shall, upon completion of the work, furnish to the Engineer two (2)
complete sets of prints, neatly bound together, and in good condition, of all the
CONTRACTOR'’S, Subcontractors’ and manufacturers’ drawings as finally checked and
reviewed by the Engineer with all modifications accepted by the Engineer subsequent
thereto, showing the work as actually completed. Such “as-built” information for bridges,
culverts, and similar structures shall also be provided by the CONTRACTOR.

Indemnification

21.1

21.2

The CONTRACTOR shall indemnify, save harmless and defend the COUNTY and all of its officers,
agents, consultants and employees from and against all losses, claims, demands, payments, suits,
actions, recoveries and judgments of every nature and description brought or recoverable against it
or them by reason of any act or omission of the CONTRACTOR, his agent, consultants, employees,
sub-contractors etc., in the execution of the work or in consequence of any negligence or carelessness
in guarding the same and agrees to assume any related cost.

The CONTRACTOR shall assume all risk and bear any loss or injury to property or persons
occasioned by neglect or accident during the progress of work until the same shall have been
completed and accepted. The CONTRACTOR agrees to repair, restore, or rebuild any damages he
causes to any property of the COUNTY. He shall also assume all blame or loss by reason of neglect
or violation of any state or federal law or municipal rule, regulation, or order. The CONTRACTOR
shall give to the proper authorities all required notices relating to the work, obtain all official permits
and licenses and pay all proper fees. He shall repair any damage that may have occurred to any
adjoining building, structure, utility, or private property in the course of this work.

Cleaning Up

22.1

22.2

The CONTRACTOR will keep the premises free from accumulations of waste materials, rubbish
and other debris resulting from the Work; at the completion of the Work, he will remove all waste
materials, rubbish and debris from and about the premises as well as all tools, construction equipment
and machinery, and surplus materials, and will leave the site clean and ready for occupancy by the
COUNTY. The CONTRACTOR will restore to their original condition those portions of the site
not designated for alteration by the Contract Documents.

If the CONTRACTOR fails to clean up as provided in the Contract Documents, the COUNTY may
do so and the cost thereof shall be deducted from the final retainage due the CONTRACTOR.

Continuing the Work

23.1

The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes
and disagreements with the COUNTY. No work shall be delayed or postponed pending resolution
of any disputes or disagreements, except as permitted (The COUNTY May Stop Work) or as the
CONTRACTOR and the COUNTY may otherwise agree in writing.

Anti-Discrimination

24.1

24.2

The CONTRACTOR for itself, its successors in interest, and assignees, as part of the consideration
thereof covenant and agree that:

In the furnishing of services to the COUNTY hereunder, no person on the grounds of race, religion,
color, age, sex, national origin, handicap, or marital status shall be excluded from participation in,
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24.4

24.5

24.6

24.7

24.8

249

24.10

denied the benefits of, or otherwise be subjected to discrimination.

The CONTRACTOR will not discriminate against any employee or applicant for employment
because of race, religion, color, age, sex, national origin, handicap, or marital status. The
CONTRACTOR will make affirmative efforts to ensure that applicants are employed and that
employees are treated during employment without regard to their race, religion, color, age, sex,
national origin, handicap or marital status. Such action shall include, but not be limited to, acts of
employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination, rates
of pay or other forms of compensation and selection for training, including apprenticeships.
CONTRACTOR agrees to post in a conspicuous place, available to employees and applicants for
employment, notices setting forth the provisions of this anti-discrimination clause.
CONTRACTOR will provide all information and reports required by relevant regulations and/or
applicable directives. In addition, the CONTRACTOR shall permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the COUNTY to
be pertinent to ascertain compliance. The CONTRACTOR shall maintain and make available
relevant data showing the extent to which members of minority groups are beneficiaries under these
contracts.

Where any information required of the CONTRACTOR is in the exclusive possession of another
who fails or refuses to furnish this information, the CONTRACTOR shall so certify to the COUNTY
its efforts made toward obtaining said information. The CONTRACTOR shall remain obligated
under this paragraph until the expiration of three years after the termination of this CONTRACT.
In the event of breach of any of the above anti-discrimination covenants, the COUNTY shall have
the right to impose sanctions as it may determine to be appropriate, including withholding payment
to the CONTRACTOR or canceling, terminating or suspending this CONTRACT, in whole or in
part.

Additionally, the CONTRACTOR may be declared ineligible for further COUNTY contracts by
rule, regulation or order of the Board of County Commissioners of Lee County, or as otherwise
provided by law.

The CONTRACTOR will send to each labor union, or representative of workers with which the
CONTRACTOR has a collective bargaining agreement or other contract of understanding, a notice
informing the labor union or worker's representative of the CONTRACTOR'S commitments under
this assurance and shall post copies of the notice in conspicuous places available to the employees
and the applicants for employment.

The CONTRACTOR will include the provisions in every sub-contract under this contract to ensure
its provisions will be binding upon each Sub-contractor. The CONTRACTOR will take such action
with respect to any Sub-contractor, as the contracting agency may direct, as a means of enforcing
such provisions, including sanctions for non-compliance.

25 Work by Others

25.1

252

253

The COUNTY may perform additional Work related to the Project by itself, or it may let other direct
contracts which shall contain General Conditions similar to these.

The CONTRACTOR will afford the other Contractors who are parties to such direct contracts (or
the COUNTY, if it is performing the additional Work itself), reasonable opportunity for the
introduction and storage of materials and equipment and the execution of the Work and shall properly
connect and coordinate his work with theirs. Should the Contract entail relocation of facilities not a
part of this Contract, the CONTRACTOR will coordinate and cooperate with the applicable entity
responsible for this portion of the Work.

Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas
valve boxes, light standards, cableways, signals, and all other utility appurtenances within the limits
of the proposed construction which are to be relocated or adjusted are to be moved by the owners at
their expense, unless otherwise provided in the Contract. It is understood and agreed that the
CONTRACTOR has considered in his bid all of the permanent and temporary utility appurtenances
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in their present or relocated positions as shown on the plans and that no additional compensation will
be allowed for any delays, inconveniences, or damage sustained to him due to any interference from
the said utility appurtenances or the operation of moving them. If any part of the CONTRACTOR'S
work depends (for proper execution) upon the Work of any such other Contractor (or the COUNTY),
the CONTRACTOR will inspect and promptly report to the OWNER'S REPRESENTATIVE in
writing, any defects, deficiencies, or delays in such Work that render it unsuitable for such proper
execution and results. His failure to report shall constitute an acceptance of the Work, except as to
defects, deficiencies and delays which may appear in the other Work after the execution of his Work.

254 The CONTRACTOR will do all cutting, fitting, and patching of his Work, which is consistent with
the Contract Documents that may be required to make its several parts come together properly and
fit it to receive or be received by such other Work. The CONTRACTOR will not endanger any
Work of others by cutting, excavating, or otherwise altering such other Work and will only cut or
alter such other work with the written consent of the OWNER'S REPRESENTATIVE.

25.5 If the performance of additional Work by other Contractors or the COUNTY is not noted in the
Contract Documents prior to the execution of the Contract, written notice thereof shall be given to
the CONTRACTOR prior to starting any such additional Work.

25.6 The CONTRACTOR shall be responsible for coordination with all activities with adjacent projects.

26 Owner’s Representative Status During Construction

26.1 County's Representatives
26.1.1 The COUNTY shall issue all communications to the CONTRACTOR through the
OWNER'S REPRESENTATIVE.

26.2  Clarifications and Interpretations
26.2.1 The OWNER'S REPRESENTATIVE will issue with reasonable promptness, through
the COUNTY, such written clarifications, or interpretations of the requirements of
the Contract Documents (in the form of Drawings or otherwise) as the COUNTY may
determine necessary, which shall be consistent with or reasonably inferable from the
overall intent of the Contract Documents. If the CONTRACTOR believes that a
written clarification or interpretation justifies an increase in the Contract Price or an
extension of the Contract Time and the parties are unable to agree to the amount or
extent thereof, the CONTRACTOR may make a claim.
26.3  Authorized Variations in Work
26.3.1 The OWNER'S REPRESENTATIVE may authorize, with prior approval from the
COUNTY minor variations in the Work from the requirements of the Contract
Documents which do not involve an adjustment in the Contract Price or the Contract
Time and are consistent with the overall intent of the Contract Documents. These may
be accomplished by a Field Change Order and the CONTRACTOR shall perform the
Work involved promptly. If the CONTRACTOR believes that a Field Change Order
justifies an increase in the Contract Price or an extension of the Contract Time and the
parties are unable to agree as to the amount or extent thereof, the CONTRACTOR may
make a claim.

27  Changes in Work

27.1  Without invalidating the Agreement, the COUNTY may unilaterally and at any time or from time-
to-time order additions, deletions or revisions in the Work; these will be authorized by Change
Orders or Field Directive Change. Upon receipt of a Change Order or Field Directive Change, the
CONTRACTOR will proceed with the Work involved.

27.2  All such Work shall be executed under the applicable conditions of the Contract Documents.

27.3  Ifany Change Order or Field Directive Change causes an increase or decrease in the Contract Price
or any extension or shortening of the Contract Time, an equitable adjustment will be made.

274  Additional Work performed by the CONTRACTOR without written authorization of a change in
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27.5

the form of an approved Change Order will not entitle him to an increase in the Contract Price or
any extension of the Contract Time, except in the case of an emergency.

It is the CONTRACTOR'S responsibility to notify the Surety of any changes affecting the general
scope of the Work or change of the Contract Price and the amount of the applicable Bonds shall
be adjusted accordingly. The Surety's Acceptance must be submitted to the OWNER'S
REPRESENTATIVE, by the CONTRACTOR, within ten calendar days of the initiation of the
change.

28 Change of Contract Price

28.1

28.2

28.3

28.4

28.5

28.6

28.7

The Contract Price constitutes the total compensation payable to the CONTRACTOR for
performing the Work. All duties, responsibilities and obligations assigned to or undertaken by
the CONTRACTOR shall be at his expense without change in the Contract Price.

The Contract Price may only be changed by a Change Order. Any claim for an increase or
decrease in the Contract Price shall be in writing and delivered to the OWNER'S
REPRESENTATIVE within fifteen calendar days of the occurrence of the event giving rise to the
claim and stating the general nature of the claim. Notice of the amount of the claim with
supporting data shall be delivered within sixty calendar days after such occurrence (unless
COUNTY allows an additional period of time to ascertain more accurate data in support of the
claim) and shall be accompanied by the CONTRACTOR'S written statement that the amount
claimed covers all known amounts (direct, indirect, and consequential) to which the
CONTRACTOR has reason to believe it is entitled as a result of the occurrence of said event. No
claim for an adjustment in the Contract Price will be valid if not submitted in accordance. All
claims for adjustment in the Contract Price shall be reviewed by the OWNER'S
REPRESENTATIVE. Any change in the Contract Price shall be incorporated in a Change Order
and approved by the COUNTY. No claim by the CONTRACTOR for an equitable adjustment
hereunder shall be allowed if asserted after final payment under this Contract.

Where the Work involved is covered by unit prices contained in the Contract Documents or
subsequently agreed upon, by application of unit prices to the quantities of the items involved.
By mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating
data to permit evaluation.

By cost of the Work and mutually acceptable fixed amount for overhead and profit agreed upon
by the parties.

If none of the above methods is agreed upon, the value shall be determined by the COUNTY on
the basis of cost of the Work and a percentage for overhead and profit. Cost shall only include
labor (payroll, payroll taxes, fringe benefits, worker's compensation, etc.), materials, equipment,
and other incidentals directly related to the Work involved.

In such cases the CONTRACTOR will submit in the form prescribed by the COUNTY an itemized
cost breakdown together with supporting data. The amount of credit to be allowed by the
CONTRACTOR to the COUNTY for any such change which results in a net decrease in cost will
be the amount of the actual net decrease as determined by the COUNTY. When both additions
and credits are involved in any one change, the combined overhead and profit shall be figured on
the basis of the net decrease, if any.

29 Cash Allowance

29.1

It is understood that the CONTRACTOR has included in the Contract Price any allowances so
named in the Contract Documents and shall cause the Work so covered to be done by such
materialmen, suppliers, or SUB-CONTRACTORS and for such sums within the limit of the
allowances as the COUNTY may approve. Upon final payment, the Contract Price shall be
adjusted as required and an appropriate Change Order issued. The CONTRACTOR agrees that
the original Contract Price includes such sums as he deems proper for cost and profit on account
of cash allowances. No demand for an additional sum for overhead or profit in connection
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29.2

therewith will be allowed.
Unit Price Work
29.2.1 Where the Contract Documents provide that all or part of the Work is to be Unit Price
Work, the Contract Price will be deemed to include for all Unit Price Work an amount
equal to the sum of the established unit prices for each separately identified item of Unit
Price Work times the estimated quantity of each item as indicated in the Agreement. The
estimated quantities of items of Unit Price Work are not guaranteed and are solely for the
purpose of comparison of Bids and determining an initial Contract Price.
29.2.2 Each unit price will be deemed to include an amount considered by the CONTRACTOR
to be adequate to cover the CONTRACTOR'S overhead and profit for each separately
identified item.
29.2.3 The unit price of an item of Unit Price Work shall be subject to revaluation and
adjustment under the following conditions:
29.2.3.1 Ifthe total cost of a particular item of Unit Price Work amounts to 5% or more
of the Contract Price and the variation in the quantity of that particular item
of Unit Price Work performed by the CONTRACTOR differs by more than
15% from the estimated quantity of such item indicated in the Agreement;
and,

29.2.3.2 If there is no corresponding adjustment with respect to any other item of
Work; and

29.2.3.3 If the CONTRACTOR believes that it has incurred additional expense as a
result thereof; or

29234 If the COUNTY believes that the quantity variation entitles it to an
adjustment in the unit price, either the COUNTY or the CONTRACTOR may
make a claim for an adjustment in the Contract Price if the parties are unable
to agree as to the effect of any such variations in the quantity of Unit Price
Work performed.

Change of Contract Time

30.1

30.2

The Contract Time may only be changed by a Change Order. Any claim for an extension in the
Contract Time shall be in writing and delivered to the OWNER'S REPRESENTATIVE within
fifteen calendar days of the occurrence of the event giving rise to the claim and stating general
nature of the claim. Notice of the extent of the claim with supporting data (analysis and
documentation) shall be delivered within sixty calendar days after such occurrence (unless the
OWNER'S REPRESENTATIVE allows an additional period of time to ascertain more accurate
data in support of the claim) and shall be accompanied by the CONTRACTOR'S written statement
that the adjustment claimed is the entire adjustment to which the CONTRACTOR has reason to
believe it is entitled as a result of the occurrence of said event. If adverse weather conditions are
the basis for a claim for additional time, such claim shall be documented by data substantiating
that weather conditions were abnormal for the period of time and could not have been reasonably
anticipated, and that the weather conditions had an adverse effect on the scheduled construction.
No claim by the CONTRACTOR under this provision shall be allowed unless the
CONTRACTOR has given the notice and the analysis and documentation required in this
paragraph. All claims for adjustment in the Contract Time shall be determined by the OWNER'S
REPRESENTATIVE. Any change in the Contract Time resulting from any such claim shall be
incorporated in a Change Order.

The COUNTY shall not be responsible for any delay in the completion of the project where the
delay is beyond the control or without fault or negligence on behalf of the COUNTY. The
COUNTY shall not be held accountable for extra compensation or an extension of time due to
default by the CONTRACTOR, SUB-CONTRACTORS, or suppliers in the furnishing of labor or
materials for the project or having to replace defective materials.
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30.3

30.4

30.5

The CONTRACTOR shall be entitled to a claim for an extension of time when a delay or
hindrance is caused by an act of God, or any act or omission on the part of the COUNTY, provided
the CONTRACTOR gives notice to the OWNER'S REPRESENTATIVE within fifteen calendar
days of the occurrence of the event giving rise to the claim and having stated the general nature
of the claim. The CONTRACTOR'S sole remedy shall be an extension of Contract Time.

No extension of Contract Time or increases in Contract Price shall be granted for any delay caused
either by (1) inadequate crewing, default or bankruptcy of lower tier contract, slow submittals,
etc., or (2) by severe though not unusual weather conditions (other than hurricanes and tornadoes)
or (3) any delay impacting a portion of the Work within the available total float or slack time and
not necessarily preventing completion of the Work within the Contract Time unless otherwise
agreed to by the COUNTY in its sole discretion or (4) for any delay which is caused by the
CONTRACTOR having to replace defective material or equipment or (5) delays attributable to
the lack of performance by Sub-contractors regardless of the reasons.

All time limits stated in the Contract Documents are of the essence of the Agreement. Shall not
exclude recovery for damages (including but not limited to fees and charges of engineers,
architects, attorneys and other professionals and court cost) for delay by either party.

Warranty and Guarantee: Acceptance of Defective Work

31.1

31.2

Warranty and Guarantee

31.1.1 The CONTRACTOR warrants and guarantees to the COUNTY that all materials and
equipment will be new unless otherwise specified and that all Work will be of good
quality, free from faults or defects and in accordance with the requirements of the
Contract Documents and any inspections, test or approvals referred to in this Article. All
unsatisfactory Work, all faulty Work, and all Work not conforming to the requirements
of the Contract Documents, or such inspections, tests or approvals shall be considered
defective. Prompt notice of all defects shall be given to the CONTRACTOR. All
defective Work, whether or not in place, may be rejected, corrected or accepted as
provided herein. Contractor is to assign any and all warranties or guarantees on
equipment, materials, etc. to the COUNTY.

Tests and Inspections

31.2.1 If the Contract Documents, laws, ordinances, rules, regulations, or order of any public
authority having jurisdiction require any Work to specifically be inspected, tested or
approved by someone other than the CONTRACTOR, the CONTRACTOR will give the
OWNER'S REPRESENTATIVE forty-eight (48) hours’ notice of readiness, therefore.
The CONTRACTOR will furnish the OWNER'S REPRESENTATIVE with the required
certificates of inspection, testing or approval. All such tests will be in accordance with
the methods prescribed by the American Society for Testing and Materials, or such other
applicable organizations as may be required by law or the Contract Documents. If any
such Work required to be inspected, tested, or approved is covered without written
approval of the OWNER'S REPRESENTATIVE, it shall, if requested by the OWNER'S
REPRESENTATIVE, be uncovered for observation at the CONTRACTOR'S expense.
The cost of all such inspections, tests and approvals shall be borne by the CONTRACTOR
unless otherwise provided.

31.2.2 Project field testing of materials required by the specifications or the OWNER’S
REPRESENTATIVE shall be provided by and at the expense of the COUNTY. The
CONTRACTOR shall coordinate and schedule the required testing. The Contractor shall
pay for all retests when the initial test result reveals that the materials failed to meet the
requirements of the specifications. The CONTRACTOR shall notify the OWNER’S
REPRESENTATIVE twenty-four (24) hours prior to conducting any test so the
OWNER’s REPRESENTATIVE may be present.

31.2.3 The OWNER’S REPRESENTATIVE shall have the right to require all materials to be
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31.2.4

31.2.5

submitted to tests prior to incorporation in the Work. In some instances, it may be
expedient to perform these tests at the source of supply, and for this reason, it is required
that the CONTRACTOR furnish the OWNER’S REPRESENTATIVE with the
information concerning the location of his source before incorporating material into the
Work. This does not in any way obligate the OWNER’S REPRESENTATIVE to perform
tests for acceptance of material and does not relieve the CONTRACTOR of his
responsibility to furnish satisfactory material. The CONTRACTOR shall furnish
manufacturer’s certificates of compliance with these specifications covering
manufactured items incorporated in the Work.

Neither observations by the OWNER'S REPRESENTATIVE, nor inspections, tests, or
approvals by persons other than the CONTRACTOR shall relieve the CONTRACTOR
from his obligations to perform the Work in accordance with the requirements of the
Contract Documents.

Testing/Permits: The CONTRACTOR shall be responsible for performing any testing and
the cost for all items that may be required as part of the NPDES, FDEP, USACOE and
SFWMD permits.

32 Close Out Procedure
General Operating/Maintenance Instructions & Manuals

32.1

32.1.1

32.1.2

The CONTRACTOR shall organize maintenance operating manual information into four
suitable sets of manageable size and bind into individual binders properly identified and
indexed (thumb-tabbed). Emergency instructions, spare parts listing, warranties, wiring
diagrams, recommended "turn around" cycles, inspection procedures, shop drawings,
product data, and similar acceptable information shall be included. The CONTRACTOR
shall bind each manual of each set in a heavy duty, 3-ring vinyl covered binder, and
include pocket folders for folded sheet information. Mark identification on both front and
spine of each binder.

Arrange for each installer of work requiring continuing maintenance (by the OWNER) or
operation, to meet with the OWNER'S personnel, at the project site, to provide basic
instructions needed for proper operation and maintenance of the entire work. Include
instructions by manufacturer's representatives where installers are not expert in the
required procedures. Review maintenance manuals, record documentation, tools, spare
parts and materials, lubricants, fuels, identification system, control sequences, hazards,
cleaning and similar procedures and facilities. For operational equipment, demonstrate
start-up, shut-down, emergency operations, noise and vibration adjustments, safety,
economy/efficiency adjustments, and similar operations. Review maintenance and
operations in relation with applicable guaranties, warranties, agreements to maintain,
bonds, and similar continuing commitments.

33  Access to the Work

The COUNTY and the OWNER'S REPRESENTATIVE shall at all times have access to the Work.
The CONTRACTOR shall provide proper facilities for such access and observation of the Work
and also for any inspection or testing thereof by others.

33.1

34 Uncovering the Work

If any work has been covered which the OWNER'S REPRESENTATIVE has not specifically
requested to observe prior to its being covered, or if the OWNER'S REPRESENTATIVE
considers it necessary or advisable that covered Work be inspected or tested by others, the
CONTRACTOR, at the OWNER'S REPRESENTATIVE'S request, will uncover, expose or
otherwise make available for observation, inspection or testing as the OWNER'S
REPRESENTATIVE may require, that portion of the Work in question, furnishing all necessary

34.1
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labor, material and equipment. If it is found that such Work is defective, the CONTRACTOR
will bear all the expense of such uncovering, exposure, observation, inspection, and testing, and
of satisfactory reconstruction. If, however, such Work is not found to be defective, the
CONTRACTOR will be allowed an increase in the Contract Price or an extension of the Contract
Time, or both, directly attributable to such uncovering, exposure, observation, inspection, testing
and reconstruction, if he makes a claim, therefore.

35 County May Stop Work

35.1

35.2

353

354

35.5

If the Work is defective, if the CONTRACTOR fails to supply sufficient skilled workmen or
suitable materials or equipment, or if the CONTRACTOR fails to make prompt payments to SUB-
CONTRACTORS for labor, materials or equipment: the COUNTY may order the
CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order has been
eliminated; however, this right of the COUNTY to stop the work shall not give rise to any duty
on the part of the COUNTY to exercise this right for the benefit of the CONTRACTOR or any
other party.
Notwithstanding Paragraph 35.1, the COUNTY may also issue a Stop Work Order for the
following reasons:

35.2.1 Insufficient Maintenance of Traffic practices.

35.2.2 Failure to comply with permits regarding pollution control.

35.2.3 Insufficient construction materials or methods.

35.2.4 Failure to provide a safe working environment in accordance with the US Department of

Labor Occupational Safety and Health Administration (OSHA).

Upon notice of the Stop Work Order, the CONTRACTOR shall cease all contracted work except
for the activities required to correct the problem and as directed by the COUNTY.

If the CONTRACTOR fails to correct the problem causing the Stop Work Order and there is
immediate threat to the public’s health, safety, or environmental protection, the COUNTY may
perform any remedial activities necessary to protect the public and environment. Any costs
incurred by the County in the performance of this work shall be deducted from monies due the
Contractor or paid by the Contractor to the County.

No increase in the Contract Price or extension of the Contract Time will be granted for any delays
or loss of time due to a Stop Work Order.

36 Correction or Removal of Defective Work

36.1

If required by the OWNER'S REPRESENTATIVE prior to approval of final payment, the
CONTRACTOR will, promptly, without cost to the COUNTY and as specified by the OWNER'S
REPRESENTATIVE, either correct any defective Work whether or not fabricated, installed, or
completed or, if the Work has been rejected by the OWNER'S REPRESENTATIVE, remove it
from the site and replace it with non-defective Work. If the CONTRACTOR does not correct
such defective Work or remove and replace such rejected Work within ten calendar days, all as
specified in a written notice from the OWNER'S REPRESENTATIVE, the OWNER'S
REPRESENTATIVE may have the deficiency corrected or the rejected Work removed and
replaced. All direct or indirect costs of such correction or removal and replacement shall be paid
by the CONTRACTOR. The CONTRACTOR will also bear the expense of making good all
Work of others destroyed or damaged by his correction, removal or replacement of his defective
Work.

37 One Year Correction Period

37.1

If, after the approval of the final payment and prior to the expiration of one year after the date of
Final Completion or such longer period of time as may be prescribed by law or by the terms of
any applicable special guarantee required by the Contract Documents, any Work is found to be
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defective, the CONTRACTOR will promptly, without cost to the COUNTY, and in accordance
with the OWNER'S REPRESENTATIVE'S written instructions, either correct such defective
Work or, if it has been rejected by the OWNER'S REPRESENTATIVE, remove it from the site
and replace it with non-defective Work. If, within seven calendar days, the CONTRACTOR does
not comply with the terms of such instructions, the Bonding Company shall be notified of default
and requested to make repairs or replacement, the COUNTY may have the defective Work
corrected or the rejected Work removed and replaced. All direct and indirect costs of such
removal and replacement shall be paid by the CONTRACTOR.

38 Acceptance of Defective Work

38.1

If, instead of requiring correction or removal and replacement of defective Work, the COUNTY
prefers to accept it, the COUNTY may do so. In such case, if acceptance occurs prior to approval
of final payment, a Change Order shall be issued incorporating the appropriate revisions to the
Contract Documents including an appropriate reduction in the Contract Price. If the acceptance
occurs after approval of the final payment, an appropriate amount shall be paid by the
CONTRACTOR to the COUNTY.

39 Neglected Work By Contractor

39.1

If the CONTRACTOR should neglect to prosecute the Work in accordance with the Contract
Documents, including any requirements of the progress schedule, the COUNTY may, after three
calendar days written notice to the CONTRACTOR and without prejudice to any other remedy it
may have, make good such deficiency and the cost thereof shall be charged against the
CONTRACTOR. A Change Order shall be issued incorporating the appropriate revision to the
Contract Documents including an appropriate reduction in the Contract Price. If the payments
then or thereafter due the CONTRACTOR are not sufficient to cover such amount, the
CONTRACTOR shall pay the difference to the COUNTY.

40 Payment and Completion

40.1

Schedule of Values

40.1.1 Within ten (10) calendar days after the effective date of the Agreement, the
CONTRACTOR must submit a schedule of values of the Work including quantities and
unit prices totaling to the Contract Price. This schedule shall be satisfactory in form and
substance to the COUNTY and shall subdivide the Work into sufficient detail to serve as
the basis for progress payments during construction. Upon approval of the schedule of
values by the OWNER'S REPRESENTATIVE, it shall be incorporated into the Estimate
and Requisition for Payment prescribed by the COUNTY. Unit Price Contracts shall have
the bid proposal prices incorporated into the Estimate and Requisition for Payment.

40.2  Application for Progress Payment

40.2.1 Bid proposal units and unit prices shall serve as the basis for progress payments during
construction. The bid proposal process shall be incorporated into the Estimate and
Requisition for Payment Form No. CSD:505(4) prescribed by the COUNTY.

40.2.2 Not more often than once a month, nor less often than specified in the approved payment
schedule, and on a date established at the Project Pre-Construction Conference, the
CONTRACTOR will submit to the OWNER'S REPRESENTATIVE for review the
Estimate and Requisition for Payment form filled out and signed by the CONTRACTOR
covering the Work completed as of the date of the Application and supported by such data
as the OWNER'S REPRESENTATIVE may reasonably require. Also, if payment is
requested on the basis of materials and equipment not incorporated in the Work but
delivered and suitably stored at the site or at another location agreed to in writing, the
Application for Payment shall also be accompanied by such supporting data, satisfactory
to the OWNER'S REPRESENTATIVE, as will establish the COUNTY'S title to the
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material and equipment and protect its interest therein, including applicable insurance.
All progress payments will be subject to the retainage percentage specified in the Contract
Documents. Such retainage shall be paid and will be issued in the final payment after
acceptance by the COUNTY of the Work.

41 Contractor's Warranty of Title

41.1

The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment
covered by an application for progress payment, whether incorporated in the Project or not, will
be passed to the COUNTY prior to the next making of application for progress payment, free and
clear of all liens, claims, security interest and encumbrances; and that no Work, materials or
equipment covered by an Application for Payment will have been acquired by the
CONTRACTOR or by any other person performing the Work at the site or furnishing materials
and equipment for the Project subject to an agreement under which an interest therein or
encumbrance thereon is retained by the seller or otherwise imposed by the CONTRACTOR or
such other person.

42  Approval of Payments

42.1

42.2

423

42.4

The OWNER'S REPRESENTATIVE will, within ten calendar days after receipt of each
Application for Payment, either indicate his approval of payment and deliver the application to
the COUNTY or return the Application to the CONTRACTOR indicating in writing the reason
for refusing to approve payment. In the latter case, the CONTRACTOR may make the necessary
corrections and re-submit the Application. The COUNTY will, within five calendar days after
receipt of each approved application for payment, either indicate their approval of payment, and
within fifteen calendar days pay the CONTRACTOR the amount approved or return the
application to the CONTRACTOR thru the OWNER'S REPRESENTATIVE indicating in writing
the reason for refusing to approve payment. In the latter case, the CONTRACTOR may make the
necessary corrections and resubmit the application to the OWNER'S REPRESENTATIVE.

The OWNER'S REPRESENTATIVE'S approval of any payment requested in an Application for
Payment shall constitute a representation by him to the COUNTY, based on the OWNER'S
REPRESENTATIVE'S on-site observations of the Work in progress and on his review of the
Application for Payment and the supporting data that the CONTRACTOR is entitled to payment
of the amount approved.

The OWNER'S REPRESENTATIVE'S approval of final payment shall constitute an additional
representation by him to the COUNTY that the conditions precedent to the CONTRACTOR'S
being entitled to final payment as set forth have been fulfilled.

The OWNER'S REPRESENTATIVE may refuse to approve the whole or any part of any payment
if in his opinion; he is unable to make such representations to the COUNTY. He may then refuse
to approve any such payment because of subsequently discovered evidence or the results of
subsequent inspections or test, nullify any such payment previously approved, to such extent as
may be necessary in his opinion to protect the COUNTY from loss because:

42.4.1 The Work is defective;

42.4.2 A portion of such payment is the subject of a dispute or claim that has been filed;

42.4.3 The Contract Price has been reduced because of Modifications;

42.4.4 The COUNTY has been required to correct defective Work or complete the Work, or of

unsatisfactory prosecution of the Work, including failure to clean up as required.

43  Substantial Completion

43.1

Prior to final payment, the CONTRACTOR shall, in writing to the OWNER'S
REPRESENTATIVE, certify that the entire Project is substantially complete and request that the
OWNER'S REPRESENTATIVE issue a Certificate of Substantial Completion. Within fourteen
calendar days thereafter, the OWNER'S REPRESENTATIVE and the CONTRACTOR will make
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an inspection of the Project to determine the status of completion. If the COUNTY does not
consider the Project substantially complete, it will notify the CONTRACTOR in writing giving
the reasons, therefore. If the COUNTY considers the Project substantially complete, a Certificate
of Substantial Completion will be issued. This certificate shall fix the date of Substantial
Completion and the responsibilities between the COUNTY and the CONTRACTOR for
maintenance, heat, and utilities. The Certificate of Substantial Completion will also include a
punch list of items to be completed or corrected, said time to be within the Contract Time. The
COUNTY shall have the right to exclude the CONTRACTOR from the Project after the date of
Substantial Completion, but the COUNTY will allow the CONTRACTOR reasonable access to
complete items on the punch list.

44  Partial Utilization

44.1

Prior to final payment, the OWNER'S REPRESENTATIVE may request the CONTRACTOR to
permit the use of a specified part of the Project which the COUNTY believes it may use without
significant interference with construction of the other parts of the Project. If the CONTRACTOR
agrees, he will certify to the OWNER'S REPRESENTATIVE that said part of the Project is
substantially complete and request the OWNER'S REPRESENTATIVE to issue a Certificate of
Substantial Completion for that part of the Project. Within fourteen calendar days thereafter, the
OWNER'S REPRESENTATIVE and the CONTRACTOR will make an inspection of that part of
the Project to determine its status of completion. If the COUNTY considers that part of the Project
to be substantially complete, the OWNER'S REPRESENTATIVE will deliver to the
CONTRACTOR a certificate to that effect, fixing the date of Substantial Completion as to that
part of the Project, and listing the punch list of items to be completed or corrected before final
payment and fixing the responsibility between the COUNTY and the CONTRACTOR for
maintenance, heat, and utilities as to that part of the Project. The COUNTY shall have the right
to exclude the CONTRACTOR from any part of the Project, which is so certified to be
substantially complete, but the COUNTY will allow the CONTRACTOR reasonable access to
complete or correct items on the punch list.

45  Final Inspection

45.1

Upon written notice from the CONTRACTOR that the Project is complete, the OWNER'S
REPRESENTATIVE will make a final inspection with the CONTRACTOR and will notify the
CONTRACTOR in writing of any particulars which this inspection reveals that the Work is
defective. The CONTRACTOR shall immediately make such corrections as are necessary to
remedy the defects within a reasonable time.

46  Final Inspection for Payment

46.1

After the CONTRACTOR has completed any such corrections to the satisfaction of the OWNER'S
REPRESENTATIVE and delivered all maintenance and operating instructions, schedules,
guarantees, bonds, Certificates of Inspection, and other documents as required by the Contract
Documents, he may make application for final payment following the procedure for progress
payments. The final Application for Payment shall be accompanied by legally effective final
releases or waivers of liens from the CONTRACTOR and all SUB-CONTRACTORS which
performed services for the CONTRACTOR pursuant to the Contract Documents and the consent
of surety, if applicable to final payment.

47 Approval of Final Payment

47.1

If, on the basis of its observations and review of the Work during construction, its final inspection
and its review of the final Estimate and Requisition for Payment, all as required by the Contract
Documents, the OWNER'S REPRESENTATIVE is satisfied that the Work has been completed
and the CONTRACTOR has fulfilled all of his obligations under the Contract Documents, it will,
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47.2

47.3

47.4

47.5

47.6

47.7

within ten calendar days after receipt of the final Application for Payment, indicate in writing its
approval of payment and deliver the application to the COUNTY. Otherwise, it will return the
Application to the CONTRACTOR, indicating in writing its reason for refusing to approve final
payment, in which case the CONTRACTOR will make the necessary corrections and re-submit
the Application. The COUNTY will, within fifteen calendar days after receipt of approved
application for final payment, either indicate their approval of the estimate and requisition
application for payment and within fifteen calendar days pay the CONTRACTOR the amount
approved by the COUNTY and issue a Certificate of Final Completion or return the application
thru the OWNER'S REPRESENTATIVE indicating in writing the reason for refusing to approve
payment. In the latter case, the CONTRACTOR may make the necessary corrections and
resubmit the application to the OWNER'S REPRESENTATIVE.

If, after substantial Completion of the Work, final completion is materially delayed through no
fault of the CONTRACTOR, and the OWNER'S REPRESENTATIVE so confirms, the COUNTY
shall and without terminating the Agreement, make payment of the balance due for that portion
of the Work fully completed and accepted. If the remaining balance for Work not fully completed
or corrected is less than the retainage stipulated in the Agreement, and if bonds have been
furnished as required, the written consent of the Surety to the payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the CONTRACTOR to
the OWNER'S REPRESENTATIVE, prior to certification of such payment. Such payment shall
be made under the terms and conditions governing final payment, except that it shall not constitute
a waiver of claims.

If liquidated damages are to be deducted from the final payment, the COUNTY shall so notify the
CONTRACTOR in writing at least seven calendar days prior to the COUNTY'S submittal to
Finance.

The Contractor will be required to submit with his final payment documents a DBE Participation
Certification, indicating all DBE sub-contractor(s) and amount(s) utilized for the project.

If the CONTRACTOR did not utilize the DBE firm(s) listed on the Bid Proposal, a letter of
justification, as to why shall be submitted along with the DBE Participation Certification.

At the final completion of the construction project if the county project manager experienced
problems with the CONTRACTOR the project manager will prepare a Contractor Performance
Evaluation, and forward to the Contractor for review, comment, and signature.

Upon receipt of the Contractor Performance Evaluation the CONTRACTOR will have seven
calendar days, from the date received, to review, comment, sign and return back to the project
manager. Ifthe evaluation has not been received back from the CONTRACTOR within the seven
calendar days, the COUNTY will assume the CONTRACTOR fully agrees with and has no
comments to the evaluation. The evaluation will then be placed on file with Lee County
Procurement Management.

48 Contractor's Continuing Obligation

48.1

The CONTRACTOR'S obligation to perform the Work and complete the Project in accordance
with the Contract Documents shall be absolute. Neither approval of any progress or final payment
by the COUNTY, the issuance of the Certificates of Completion, any payment by the COUNTY
to the CONTRACTOR under the Contract Documents, any use or occupancy of the Project or any
part thereof by the COUNTY, any act of acceptance by the COUNTY, any failure to do so, nor
any correction of defective Work by the COUNTY shall constitute an acceptance of Work not in
accordance with the Contract Documents.

49 Waiver of Claims

49.1

The making and acceptance of final payment shall constitute:
49.1.1 A waiver of all claims by the COUNTY against the CONTRACTOR other than those
arising from unsettled liens, from defective Work appearing after final payment or from
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failure to comply with the requirements of the Contract Documents, or from the terms of
any special guarantees specified therein, and,

49.1.2 A waiver of all claims by the CONTRACTOR against the COUNTY other than those
previously made in writing and still unsettled.

50 Suspension of Work and Termination

50.1

County May Suspend Work

50.1.1 The COUNTY may at any time and without cause suspend the Work or any portion
thereof for a period of not more than ninety calendar days by notice in writing to the
CONTRACTOR. The COUNTY shall fix the date on which Work shall be resumed and
the CONTRACTOR will resume the Work on the date so fixed. The CONTRACTOR
will be allowed an increase in the Contract Price, an extension of the Contract Time or
both, if such increases are justified and directly attributable to any COUNTY suspension
and if he makes a claim thereof.

51 County May Terminate

51.1

51.2

51.3

51.4

51.5

51.6

If the CONTRACTOR is adjudged bankrupt or insolvent, if he makes a general assignment for
the benefit of his creditors, if a trustee or receiver is appointed for the CONTRACTOR or for any
of his property, if he files a petition to take advantage of any debtor's act or reorganizes under the
bankruptcy or similar laws, if he repeatedly fails to supply sufficient skilled workmen or suitable
materials or equipment, if he repeatedly fails to make prompt payments to SUB-CONTRACTORS
for labor, materials or equipment, if he disregards laws, ordinances, rules, regulations or orders of
any public body having jurisdiction, if he disregards the authority of the OWNER'S
REPRESENTATIVE, or if he otherwise substantially violates any provisions of the Contract
Documents, then the COUNTY may, without prejudice to any other right or remedy and after
giving the CONTRACTOR and his surety seven (7) calendar days’ written notice, terminate the
services of the CONTRACTOR and take possession of the Project and all materials, equipment,
tools, construction equipment and machinery thereon owned by the CONTRACTOR and finish
the Work by whatever method the COUNTY may deem expedient or arrange with the Surety to
complete the project. The CONTRACTOR, if notified by the COUNTY to do so, shall promptly
remove any part of his equipment, and supplies from the property of the COUNTY; failing, the
COUNTY shall have the right to remove such equipment and supplies at the expense of the
CONTRACTOR.

In such case the CONTRACTOR shall not be entitled to receive any further payment until the
Work is finished. If the unpaid balance of the Contract Price exceeds the direct and indirect cost
of completing the Project, including compensation for additional professional services, such
excess shall be paid to the CONTRACTOR. If such cost exceeds such unpaid balance, the
CONTRACTOR will pay the difference to the COUNTY. Such cost incurred by the COUNTY
will be determined by the COUNTY and incorporated in a Change Order.

Where the CONTRACTOR'S services have been so terminated by the COUNTY, said termination
shall not affect any rights of the COUNTY against the CONTRACTOR then existing or which
may thereafter accrue.

If so terminated, any retention or payment of monies by the COUNTY due the CONTRACTOR
will not release the CONTRACTOR from liability accruing under this Contract.

If after notice of termination of the CONTRACTOR'S right to proceed under the provisions of
this clause, it is determined for any reason that the CONTRACTOR was not in default under the
provisions or that the delay was excusable, the rights and obligations of the parties shall be the
same as if the notice of termination had not been issued.

Upon thirty (30) calendar days’ written notice to the CONTRACTOR, the COUNTY may without
cause and without prejudice to any other right or remedy elect to abandon the Project and terminate
the Agreement. In such case the CONTRACTOR shall be paid for all Work executed and any
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expense sustained plus a reasonable profit.

52  Contractor May Stop Work or Terminate the Contract

52.1

522

If through no fault of the CONTRACTOR, or a Sub-contractor, or their agents or employees or
any other persons performing portions of the Work under Contract with the CONTRACTOR, the
WORK is suspended for a period of more than ninety calendar days by the COUNTY or under an
order of court or other public authority, or the OWNER'S REPRESENTATIVE has not issued a
certificate for payment and has not notified the CONTRACTOR of the reason for withholding
certification or because the COUNTY has not made payment on a certificate for payment within
the time stated in the Contract Documents, then the CONTRACTOR may, upon seven calendar
days written notice to the COUNTY and the OWNER'S REPRESENTATIVE, terminate the
Agreement and recover from the COUNTY payment for all Work executed and proven loss with
respect to materials, equipment, tools and construction equipment and machinery, including
reasonable overhead, profit and damages.

In addition, and in lieu of terminating the Agreement, if the OWNER'S REPRESENTATIVE has
failed to act on an application for payment or the COUNTY has failed to make any payment as
aforesaid, the CONTRACTOR may upon seven calendar days written notice to the COUNTY and
the OWNER'S REPRESENTATIVE stop the Work until payment of all amounts then due. The
provisions of this paragraph shall not relieve the CONTRACTOR of the obligation to carry on the
Work in accordance with the progress schedule and without delay during disputes and
disagreements with the COUNTY.

53 Miscellaneous

53.1

532

533

534

General

53.1.1 All Specifications, Drawings and copies thereof furnished by the COUNTY, to the
CONTRACTOR, shall remain the COUNTY'S property. They shall not be used on
another Project.

53.1.2 The duties and obligations imposed by these General Conditions and the rights and
remedies available hereunder, and, in particular but without limitation, the warrants,
guarantees and obligations imposed upon the CONTRACTOR and the rights and
remedies available to the COUNTY thereunder shall be in addition to and not a limitation
of any otherwise imposed or available by law, by special guarantee or other provisions of
the Contract Documents.

53.1.3 Should the COUNTY or the CONTRACTOR suffer injury or damage to its person or
property because of any error, omission, or act of the other or any of his employees,
agents, or others for whose acts he is legally liable, claim should be made in writing to
the other party within seven calendar days of the first observance of such injury or
damage.

53.1.4 The Contract Documents shall be governed by the laws of the State of Florida, the County
of Lee, and the municipality in which the project is being done.

Right-of-Way Station Boards: The CONTRACTOR must establish and maintain throughout
construction the right-of-way station boards at every even station within ten (10) days after the
Notice to Proceed to assist and expedite construction and utility coordination. No additional
compensation or separate pay item will be made for this work.

Abbreviations: Reference in the technical specifications to the specifications or requirements of
technical societies, associated organization, or bodies shall mean their most current specifications.
These groups are identified in the technical specifications.

Use of Public Streets: The use of public streets and roads shall be such as to minimize any
inconvenience to the public and to other traffic. Any earth or other excavation materials spilled
from trucks shall be removed by the CONTRACTOR and the streets and roads shall be cleaned
by the CONTRACTOR to the satisfaction of the COUNTY.

m B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project



53.5 Damage to Existing Property, Structures and Utilities: The CONTRACTOR shall be held
responsible for and shall repair all damage to pavement beyond the limits of the contract or outside
the right-of-way. Also, the CONTRACTOR shall repair if damaged buildings, telephone or other
cables, poles, signs, mailboxes, irrigation piping, water pipes, sanitary pipes, or other structures
which may be encountered, whether or not they are shown on the Drawings. Information shown
on the Drawings as to the location of existing utilities has been prepared from the most reliable
data available to the Engineer. However, this information is not guaranteed, and it shall be the
CONTRACTOR'’S responsibility to determine the location, character, and depth of any existing
utilities. The CONTRACTOR shall assist the utility companies, by every means possible, to
determine said locations. The CONTRACTOR shall exercise extreme caution to eliminate any
possibility of any damage to utilities resulting from his activities.

53.5.1 At least two (2) business days prior to excavating any section of the Work, the
CONTRACTOR shall call the utility companies noted on the plans and inform them that
Work on the specific section is about to commence and request that they field locate their
underground utilities.

53.5.2 When proceeding with the Work, the CONTRACTOR shall exercise due caution to
protect all underground and overhead utilities and existing structures from damage. In
keeping with the Trench Safety Act, the CONTRACTOR shall provide all sheeting,
shoring, and bracing that may be required to properly protect adjacent property, structures,
and people. The CONTRACTOR shall repair, to the satisfaction of the OWNER, any
surface or subsurface Improvement damaged during the course of the Work (unless such
improvement is shown to be abandoned or removed) whether or not such improvement is
shown on the Drawing. Should any utilities be encountered that are not shown on the
Drawing, the CONTRACTOR shall immediately notify the OWNER’S
REPRESENTATIVE and shall take all due caution necessary to protect the utility.

53.6  Adjustment of Grades: Adjustments of grades shown on Drawings may be necessary to conform
to actual field conditions or to maintain cover under proposed future grades. Such adjustments
shall be considered part of the job conditions and no extra compensation will be allowed for such
changes, except where specifically otherwise noted in the plans or specifications. Such
adjustments must be approved by the OWNER’S REPRESENTATIVE prior to being made.

53.7 Existing Drainage: Existing drainage shall be maintained at all times and drainage under
construction shall be left open so as not to cause flooding due to blockage. Any damage to
construction caused by this requirement shall be the responsibility of the CONTRACTOR.

53.8 Reference to Other Specifications

53.8.1 Reference to FDOT Specifications shall mean the State of Florida Department of
Transportation Standard Specifications for Road and Bridge Construction dated July 2016
and supplements thereto unless specifically stated otherwise in the Contract Documents.
Where an FDOT Specification section cites or contains references to other sections, they
shall also be included as though cited herein. Where FDOT Specifications refer to the
“Engineer”, “Engineer of Test” or “Division of Test”, it shall be understood to mean the
OWNER’S REPRESENTATIVE or his designee. Where FDOT Specifications refer to
the “Department”, it shall mean the Department of Transportation of Lee County, Florida.

53.8.2 In case of conflict between the referenced FDOT Specifications and the Contract
Documents, the Contract Documents shall govern.

53.8.3 Reference to AASHTO and ASTM are to the latest editions of published text of the
American Association of Highway and Transportation Officials and the American Society
for Testing and Materials, respectively.

53.9  Shoring

53.9.1 Unless trench banks are cut back on a stable slope, sheet and brace trenches shall be used
as necessary to prevent caving or sliding, to provide protection for workmen and the pipe,
and to protect adjacent structures and facilities. The CONTRACTOR shall not brace
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53.10

53.11

53.12

53.13

53.14

53.15

sheeting against the pipe but shall brace it so that no concentrated loads of horizontal
thrust are transmitted to the pipe. If portable metal box is used for bracing the slopes, the
CONTRACTOR shall take care not to disturb the pipe when the box is removed.

53.9.2 The CONTRACTOR must comply with the Trench Safety Act, Florida Statutes Sections
553.60 — 553.64. Cost of compliance is not a separate pay item. Costs shall be included
in the cost of pipe placement.

Dewatering: Dewatering of excavations, trenches, structures, and utilities may be required. The
CONTRACTOR shall be responsible for obtaining water use permits for dewatering operations,
as necessary, from the South Florida Water Management District. No separate payment will be
made for dewatering operations or procurement of dewatering permits. Costs shall be included in
the cost of items as included in the Bid Form.

Excess Excavated Material: Unless otherwise specified, all excavated material in excess of the
needs for backfill and area fill shall become the property of the CONTRACTOR, and the
CONTRACTOR shall remove same from the project.

Asphalt Paving Conference: A pre-paving conference shall be held prior to any asphalt placement.
The conference is intended to closely coordinate the CONTRACTOR’S plant and site personnel
with the COUNTY’S plant and field inspectors and establish expected quality assurance
procedures. The CONTRACTOR shall not perform any paving prior to this conference.

Rock Excavation: All excavations for the installation of pipes, structures, foundations, or other
contract items shall be unclassified and no additional or separate payment for rock excavation
shall be provided nor shall additional or separate payment be made for backfill required to
compensate for excavated rock material that cannot be reused as backfill.

Permits

53.14.1Copies of permits for this project other than for dewatering or NPDES will be provided
by the COUNTY.

53.14.2The CONTRACTOR shall abide by all conditions, statutes, and regulations issued by the
jurisdiction authorities, boards and agencies of the COUNTY, State and Federal
Governments. The CONTRACTOR shall be fully responsible for the execution and
adherence to all directives, instructions, conditions, issuance of notices, special
conditions, and limiting conditions contained in permits specifically issued for this project
and which pertain to or affect the construction phase of this project. Except as may be
provided elsewhere in these documents, the cost of materials, supplies, labor testing,
permit fees and other direct or indirect expenses required to abide by or execute conditions
of the permits shall be paid for by the CONTRACTOR. There is no direct or specific
payment item in the bid for cost due to compliance with said permits. The
CONTRACTOR'’S reimbursement for said costs shall be distributed within the various
items of work and materials associated with the construction of the project.

Field Office: CONTRACTOR is not required to provide a field office within the project limits as
long as CONTRACTOR has a field office within Lee, Collier or Charlotte County prior to bidding.
If CONTRACTOR does not have an established office within Lee, Collier or Charlotte County,
then the CONTRACTOR shall provide and staff a field office within the project limits for the
entire project duration, per FDOT requirements. This item shall be compensated under the
mobilization item and no separate payment will be made. The CONTRACTOR shall coordinate
the location of this field office with the Lee County Project Manager prior to the issuance of the
Notice to Proceed.

54 Computation of Time

54.1

When any period of time is referred to in the Contract Documents by days, it will be computed to
exclude the first and include the last day of such period. If the last day of any such period falls on
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction,
such day will be omitted from the computation.

55 Maintenance of Records
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55.1 The CONTRACTOR shall keep adequate records and supporting documents applicable to this
contractual matter. Said records and documentation will be retained by the CONTRACTOR for
a minimum of five years from the date of termination of this Contract. The COUNTY and its
authorized agents shall have the right to audit, inspect and copy records and documentation as
often as the COUNTY deems necessary during the period of this Contract and during the period
of five years thereafter; provided, however, such activity shall be conducted only during normal
business hours. The COUNTY, during the period of time expressed by the preceding sentence,
shall also have the right to obtain a copy of, and otherwise inspect, any audit made at the direction
of the CONTRACTOR as concerns the aforesaid records and documentation.

55.2  Vendor specifically acknowledges its obligations to comply with §119.0701, F.S., with regard to
public records, and shall:

55.2.1 keep and maintain public records that ordinarily and necessarily would be required by the
County in order to perform the services required under this Agreement;

55.2.2 provide the public with access to public records on the same terms and conditions that the
County would provide the records and at a cost that does not exceed the cost provided in
Chapter 119, Florida Statutes, or as otherwise provided by law;

55.2.3 ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed, except as authorized by law; and

55.2.4 meet all requirements for retaining public records and transfer, at no cost to the County,
all public records in possession of Vendor upon termination of this Agreement and destroy
any duplicate public records that are exempt or confidential and exempt from public
records disclosure requirements. All records stored electronically must be provided to the
County in a format that is compatible with the information technology system of the
County.

553 IF THE VENDOR HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE VENDOR’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT,
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 239-533-2221,
2115 SECOND STREET, FORT MYERS, FL 33901,
http://www.leegov.com/publicrecords.

56 Federal Requirements
56.1 In the event this Contract is paid in whole or in part from any Federal Governmental agency or
source, the specific terms, regulations, and requirements governing the disbursement of these funds
are incorporated by reference and made a part of this Contract as if attached hereto and become a
part of this clause.

End of General Conditions Section

B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project



SCOPE OF WORK AND SPECIFICATIONS
1. GENERAL SCOPE OF WORK

1.1 The Lee County Board of County Commissioners seeks to contract with a qualified CONTRACTOR to
perform construction and installation services for the Sunnyland / Nine Mile Run Drainage Improvement
Project.

2. PROJECT BACKGROUND / DESCRIPTION

2.1 The project location is a portion of the existing perimeter canal system at the Florida Gulf Coast University
(FGCU) Buckingham facility. CONTRACTOR access shall be from Buckingham Road for the North
canal improvements, and thru Buckingham Trails Preserve trails for the South canal improvements.
CONTRACTOR shall be responsible for all restoration of the access routes upon completion of their work.

2.2. The project shall include the removal of two (2) existing weir remnants, installation of two (2) weirs and
2 FDOT Type ‘H’ structures with gates, the reshaping of the existing canal banks, installation of FDOT
Type ‘D’ control structures which will be potentially utilized in future projects, removal and replacement
of existing culvert pipes, and assist with the excavation/relocation of up to ten (10) gopher tortoises.

2.3. The project includes the following:

2.3.1.  Clear and mow +3,500 LF of the existing perimeter access road;

2.3.2. Excavate approximately 8,800 cubic yards of material and regrading of £3,500 LF of the
existing canal (STA 11+00 to STA 42+00; STA 132+00 to STA 133+00; STA 151+00 to STA
154+00) and transport the excess materials to an on-site staging area for storage;

2.3.3. Installation of two (2) weirs and two (2) FDOT Type ‘H’ structures with sliding gates and
related appurtenances in the existing canal system;

2.3.4. Installation of three (3) modified FDOT Type ‘D’ structures and 30 RCP;

2.3.5. Installation of one (1) culvert crossing using (6) 60” RCP’s; and,

2.3.6. Provide a flat bladed excavator with operator to assist with the relocation of up to 10 gopher
tortoises.

2.3.7. Installation of one (1) 14 ft fence gate along the south property line.

2.3.8. Removal of existing weir remnants

3. PROJECT REQUIREMENTS

4.1. General Standard
4.1.1. All work shall be completed in accordance with the issued plans and specifications. Material and
workmanship shall be in accordance with all permit conditions. In case of conflict and prior to
construction, the CONTRACTOR shall notify the COUNTY of any discrepancy for final
determination of requirements. The most stringent requirement shall apply.

4.2 Pollution Prevention Control Measures
4.2.1 All pollution prevention control measures shall be inspected weekly and after any rainfall event(s)
greater than 2 inch in a twenty-four (24) hour period. All pollution prevention control measures
shall be maintained in proper working order. All repairs shall be initiated immediately, but not later
than twenty-four (24) hours after discovery. All pollution prevention control measures shall be
maintained during construction and until all disturbed areas have been suitably stabilized. All
sodding on slopes greater than 2.5(h):1(v) shall be staked in place.

4.3 Dewatering
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4.3.1 The CONTRACTOR shall be responsible for dewatering permitting, operations and costs.

4.4 Earthwork
4.4.1 Earthwork activities shall include excavation, blending, embankment, hauling, compaction, topsoil
removal, storage, and replacement. Following clearing and grubbing of the site, the canal banks
shall be excavated and reshaped as shown in the construction plans. Excess materials shall be
removed and stockpiled on-site in the staging area.

4.4.2 There will not be additional compensation for material and rock excavation, crushing, blending,
handling, and hauling.

4.5 Coordination
4.5.1 Additional coordination and cooperation shall be required between the CONTRACTOR and the
Florida Gulf Coast University (FGCU) Facilities Department, in accordance with the permanent and
temporary construction easement conditions, while working at the Sunnyland - Nine Mile Run site.

5. DOCUMENTS

5.1.The COUNTY shall provide electronic copies of the plans with three (3) plan sets (117x17”) for the
CONTRACTOR. Additional plan copies shall be provided, if required for CONTRACTOR permitting.

6. PROJECT SCHEDULE

6.1.During construction, the CONTRACTOR shall coordinate their work with adjacent property owners for
access, as necessary. The basis of measure and payment shall be as shown on the bid schedule for field
measured quantities.

7. ATTACHMENTS:

ATTACHMENT A - 8234 Engineering Plans 20221026
ATTACHMENT B — Gopher Tortoise Management Plan 8.17.21
ATTACHMENT C- GT Survey Map 9-27-21

ATTACHMENT D- LDO Approval Letter

ATTACHMENT E- Sunniland SFWMD_permit 201019-4513
ATTACHMENT F — Prevailing Wage Rate Table for August 21, 2023
ATTACHMENT G- Recorded temporary construction easement
ATTACHMENT H- Recorded drainage easement

SRme a0 o

End of Scope of Work and Specifications Section
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LEE COUNTY DOCUMENT MANAGEMENT FORM

For
B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project

These forms are required as indicated below and all required forms should be submitted with all submissions. If
it is determined that forms in this selection are not applicable to your company or solicitation they should be
marked “N/A or Not Applicable” across the form in large letters and returned with your submission package.

REQUIRED STATUS | yENDOR
FORM # TITLE / DESCRITPION (Required, Not Required, | ~ oo g GEF
If Applicable)
.|
1 Solicitation Response Form Required
N/A Business Relationship Disclosure Requirement If Applicable
2 Affidavit Certification Immigration Laws Required
3 Reference Survey Required
4 Negligence or Breach of Contract Disclosure Form Required
5 Sub-Contractor List Required
6 Public Entity Crime Form Required
7 Certiﬁcati{);; ilef;:}(]liélfcll?lesl;s;ment, Suspension, Ineligibility And Required
8 Certification of Lobbying Activities Required
o | Immigain Law AThde\T Corication (E-Veriy) Reauied
10 Trench Safety Required
11 Bid Bond Required
12 Minimum Qualifications Requirements Required
* Proposal Label Required
* Inclusion of any licenses of certifications requested. If Applicable

It is the Proposer’s responsibility to review the submittal request in its entirety and ensure that all submittal
requirements are included within you submission package.
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FORMS DESCRIPTION & INSTRUCTIONS
INVITATION TO BID

This table provides a brief list, description, and instructions regarding the standard requested forms that should be
submitted with all bids or proposals. This is not intended to be an all-inclusive list of forms required for your
submission, but rather a guide to assist in completion of the County’s standard forms.

Form # Title/Description

1 Solicitation Response Form
All signatures must be by a corporate authorized representative, witnessed, and corporate and/or
notary seal (as applicable.) The corporate or mailing address must match the company information
as it is listed with the Florida Department of State Division of Corporations. Attach a copy of the web-
page(s) from http://www.sunbiz.org as certification of this required information. Sample attached for
your reference.
Verify that all Addenda and tax identification number have been provided.

la Bid/Proposal Form
This form is used to provide itemization of project cost. A more detailed “schedule of values” may be
requested by the County.

* Business Relationship Disclosure Requirement

Sections 112.313(3) and 112.313(7), F.S., prohibit certain business relationships on the part of public
officers and employees, their spouses, and their children. If this disclosure is applicable, the Bidder
must request the form entitled “/INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS” (Required by
§ 112.313(12)(b), F.S.) to be completed and returned with the Solicitation Response. It is the Bidder’s
responsibility to request the form and disclose this relationship; failure to do so may result in being
declared non-responsive.

NOTICE: UNDER THE PROVISIONS OF § 112.317, F.S., A FAILURE TO MAKE ANY REQUIRED DISCLOSURE
CONSTITUTES GROUNDS FOR, AND MAY BE PUNISHED BY, ONE OR MORE OF THE FOLLOWING:
IMPEACHMENT, REMOVAL OR SUSPENSION FROM OFFICE OR EMPLOYMENT, DEMOTION, REDUCTION
IN SALARY, REPRIMAND, OR A CIVIL PENALTY NOT TO EXCEED $10,000.00.

2 Affidavit Certification Immigration Laws
Submission of this form constitutes acknowledgement that the Bidder is in compliance in regard to
all applicable immigration laws.

3 Reference Survey
Provide this form to reference respondents. For Bids, this form will be requested from the apparent
low Bidder prior to the award. (not required to submit with bid)
1. Section 1: Bidder/Proposer to complete with reference respondent’s information prior to
providing to them for their response. (This is not the Bidder/Proposer’s information.)
2. Section 2: Enter the name of the Bidder/Proposer; provide the project information in which the
reference respondent is to provide a response.
The reference respondent should complete “Section 3.”
Section 4: The reference respondent to print and sign name
Three (3) Reference responses are to be provided upon request.
Failure to obtain reference surveys may make your company non-responsive.

oukw
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Negligence or Breach of Contract Disclosure Form

The form may be used to disclose negligence or breach of contract litigation that your company may
have beena part of over the past ten (10) years. You may need to duplicate this form to list all history.
If the Bidder has more than ten (10) lawsuits, you may narrow them to litigation of the company or
subsidiary submitting the Solicitation Response. Include, at a minimum, litigation for similar projects
completed in the State of Florida. Final outcome should include in whose favor the litigation was
settled and whether a monetary amount was awarded. The settlement amount may remain
anonymous.

If you have no litigation, enter “None” in the first “type of incident” block of the form. Please do not
write N/A on this form.

Sub-Contractor/Consultant List
To be completed and returned when sub-contractors/consultants are to be utilized and are known at
the time of the submission.

Public Entity Crime Form

Any person or affiliate, as defined by statute, who has been placed on the convicted vendor list
following a conviction for a public entity crime, may not submit a Bid on a Contract to provide any
goods or services to the County; may not submit a Bid on a contract with the County for the
construction or repair of a public building or a public work; may not submit Bids or leases of real
property to the County; may not be Awarded or perform Work as a contractor, supplier,
subcontractor, or consultant under a contract with the County, and may not transact business with
the County in excess of $25,000.00 for a period of thirty-six (36) months from the date of being placed
on the convicted vendor list.

Certification Regarding Debarment, Suspension, Ineligibility And Voluntary Exclusion
Certification of Lobbying Activities
Immigration Law Affidavit Certification (E-Verify)

(Provide evidence of E-Verify account)

Trench Safety
Typically required in construction projects where trench excavations are in excess of 5 feet deep per
Florida Trench Safety Act (90-96, Laws of Florida)

Bid Bond
Guarantee to County that Bidder/Proposer will take on job if selected.

Minimum Qualifications Requirements
States the minimum qualifications the Bidder/Proposer is required to meet in order to be considered
for award or evaluation.

Suspension and Debarment Certification

Certification Regarding Lobbying

E-Verify Affidavit

Bid/Proposal Label
Self-explanatory. Please affix to the outside of the sealed submission documents.
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* Include any licenses or certifications requested
Local Business Tax Account (as applicable) issued by City and/or County entity. This is necessary for
all Florida vendors.

It is the Bidder’s responsibility to ensure the Solicitation Response is mailed or delivered in time to be received no
later than the specified opening date and time. (If Solicitation is not received prior to the deadline, it cannot be
considered or accepted)
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Form 1 — Solicitation Response Form

LEE COUNTY PROCUREMENT MANAGEMENT
EJ Lee County SOLICITATION RESPONSE FORM
Date Submitted: Bid Due Date: 9/27/2023
SOLICITATION IDENTIFICATION: B220405BAG

SOLICITATION NAME: Sunnyland / Nine Mile Run Drainage Improvement Project

COMPANY NAME:

NAME & TITLE: (TYPED ORPRINTED)

BUSINESS ADDRESS: (PHYSICAL)

CORPORATE OR MAILING ADDRESS:
[1 SAME ASPHYSICAL

ADDRESS MUST MATCH SUNBIZ.ORG

E-MAIL ADDRESS:

PHONE NUMBER: FAX

NOTE REQUIREMENT: IT IS THE SOLE RESPONSIBILITY OF THE BIDDER/PROPOSER TO CHECK LEE
COUNTY PROCUREMENT MANAGEMENT WEB SITE FOR ANY ADDENDA ISSUED FOR THIS PROJECT.
THE COUNTY WILL POST ADDENDA TO THIS WEB PAGE, BUT WILL NOT NOTIFY.

By responding to this sealed solicitation, the Bidder/Proposer makes all representations required by the instructions and
further warrants and represents that: Bidder/Proposer has examined copies of all the solicitation documents and of the
following addenda:

No. Dated: No. Dated: No. Dated:

No. Dated: No. Dated: No. Dated:

Tax Payer Identification Number:

(1) Employer Identification Number -OI'- (2) Social Security Number:
** Lee County collects your social security number for tax reporting purposes only
Please submit a copy of your registration from the website www.sunbiz.org establishing your firm as authorized
(including authorized representatives) to conduct business in the State of Florida, as provided by the Florida Department
of State, Division of Corporations. (a sample is attached for your reference)

1 Collusion Statement: Lee County, Florida The undersigned, as Bidder/Proposer, hereby declares that no person or
other persons, other than the undersigned, are interested in this solicitation as Principal, and that this solicitation is
submitted without collusion with others; and that we have carefully read and examined the specifications or scope of
work, and with full knowledge of all conditions under which the services herein is contemplated must be furnished,
hereby bid/propose and agree to furnish this service according to the requirements set out in the solicitation
documents, specifications or scope of work for said service for the prices as listed on the county provided price sheet
or (CCNA) agree to negotiate prices in good faith if a contract isawarded.

2 Scrutinized Companies Certification:
Section 287.135, FL §, “Prohibition against contracting with scrutinized companies.” Prohibits agencies from
contracting with companies, for goods or services over $1,000,000, that are on the Scrutinized Companies with
Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List,
Scrutinized Companies that Boycott Israel List, have been engaged in a boycott of Israel, or been engaged in business
operations in Cuba or Syria. The County reserves the right to review, on a case-by-case basis, and waive this
stipulation if it is deemed to advantageous to the County.
As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above is in
compliance with Section 287.135, FL §. I understand that submission of a false certification may subject company to
contract termination, civil penalties, attorney’s fees, and/or costs.
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Form 1 — Solicitation Form, Page 2

3 Business Relationship Disclosure Requirement: Sections 112.313(3) and 112.313(7), FL §, prohibit certain business
relationships on the part of public officers and employees, their spouses, and their children. See Part II1, Chapter 112,
FL §, and/or the brochure entitled "A Guide to the Sunshine Amendment and Code of Ethics for Public Officers,
Candidates and Employees" for more details on these prohibitions. However, Section 112.313(12), FL § (1983),
provides certain limited exemptions to the above-referenced prohibitions, including one where the business is awarded
under a system of sealed, competitive bidding; the public official has exerted no influence on bid negotiations or
specifications; and where disclosure is made, prior to or at the time of the submission of the bid, of the official's or his
spouse's or child's interest and the nature of the intended business. The Commission on Ethics has promulgated this
form for such disclosure, if and when applicable to a public officer or employee.
If this disclosure is applicable request form “/NTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS”
(Required by 112.313(12)(b), FL § (1983)) to be completed and returned with solicitation response. It is the
bidder/proposer’s responsibility to disclose this relationship, failure to do so could result in being declared non-

responsive.
|:|Business Relationship Applicable (request form) I:IBusiness Relationship NOT Applicable
Disadvantaged, Minority, Women, Veterans Business Enterprise (DBE, MBE, WBE, VBE)

4 Proposer? If yes, please attach a current certificate. Yes No

ALL SUBMISSIONS MUST BE EXECUTED BY AN AUTHORIZED AUTHORITY OF THE
BIDDER/PROPOSER, WITNESSED AND SEALED (A4S APPLICABLE)

Company Name (Name printed or typed)

Authorized Representative Name (printed or typed) (Affix Corporate Seal, as applicable)
Authorized Representative’s Title (printed or typed) Witnessed/Attested by: (Witness/Secretary name and title printed or typed)
Authorized Representative’s Signature Witness/Secretary Signature

Any blank spaces on the form(s), qualifying notes or exceptions, counter offers, lack of required submittals, or
signatures, on County’s Form may result in the submission being declared non-responsive by the County.

Bidders may not adjust or modify County-authored data as provided within the Bid Schedule. Bids received with
modified data may deem the Bidder as non-responsive and ineligible for award.
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www._sunbiz org - Department of State Page 1 of 1

Detail by Entity Name
Florida Profit Corporation
Bil's Widget Corporation

Filing Information

Document Number 655555
FEU/EIN Number S11111111

Date Filed 092119880

State FL

Status ACTIVE

Last Event AMENDED AND RESTATED ARTICLES
EventDate Fled  0W/25/2D06

Event Effective Date NONE

Principal Address Verfy either Principal or Mailing

566 N Main Steet -
Your Town Ut gosep  Address 1s on Form 1

Chenged 02/11/2012 \
Mailing Address Q
555 N Main Steet

MYour Town, USA 99989
Chenged 02/11/2012

Registered Agent Name & Address \Q

Registensd Agent
111 Registration Road
Registration, USAS9999
Neame Charged 1214/2006
Address Changed. 12/114/2006
Officer/Director
Name & Address

TteP

President, Frst oI C 3, ALL documents must be d by the president of the ¢ or an authorized
555 AVENUE %mwom by b b g A

Anytown, USA99099 comﬁnnthenm:hmnmngn
orate resolution by the Board of Directors, or

1.
ThleV 2 an of minutes, of
Presdent. Second 3. an extract of Vote by the Board of Directors
555 AVENUE If the company's articles of incorperation identify additional positions that have the power to bind

Anytown, USAS9999 the corporation, we will accept the articles of mcorporation with venfication from the president that
acmmdmdmlm‘rmtrok(e&c m:: mﬁnmmtlohnoexampé?o and

the amicles of iInc ertobmdthcumpmv

With re MMmhndahmmdhz co ncmno by Flonda
B 5. mmgmgmb«;lmtmhemtmﬂmmy anLLC.

If the president of a corporation or 3 manager muberofnLLCchlegmsM

authonty, 'xhdelegzmmbe,mmnsmcanpanv thead with the President’s
manager '3/managmg member's original wet signature.

wW1032018
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Form 1a — Bid/Proposal Form

Lee County Procurement Management
BiD/PROPOSAL FORM

Company Name:

Sunnyland / Nine Mile Run Drainage
Solicitation# B220405BAG Solicitation Name _ Improvement Project

This page serves as a header/placeholder only. Please refer to the Excel document provided with the solicitation for
the complete Bid Schedule. The Excel document contains formulas for convenience; however, it is the Contractor’s
responsibility to verify all pricing and calculations are CORRECT. Lee County is not responsible for errors in
formulas or calculations contained within Excel document(s).

REMINDER: In the event there is a discrepancy between the total quoted amount, or the extended amounts and
the unit prices quoted, the unit prices will prevail, and the corrected sum will be considered the quoted price.

The County will only accept bids submitted on bid forms provided by the County. Bids submitted on other forms,
other than those provided by the County, will deem Bidder as non-responsive and ineligible for award.

Bidders may not adjust or modify data provided within the Bid/Proposal Form. Bids received with modified data
may deem the Bidder as non-responsive and ineligible for award.

PLEASE ENSURE you have provided a printed copy of the Bid Schedule with your hard
copy submission packages and provided the excel version with your digital submission
package.

PRICING
Pricing shall be inclusive of all labor, equipment, supplies, overhead, profit, materials, and any other incidental costs
required to perform and complete all work as specified herein.
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Form 2 — Affidavit Certification of Immigration Laws

AFFIDAVIT CERTIFICATION IMMIGRATION LLAWS

Southwest ol

SOLICITATION NO.: B220405BAG  SOLICITATION NAME: Sunnyland / Nine Mile Run Drainage Improvement
Project
LEE COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY CONTRACTOR WHO KNOWINGLY EMPLOYS

UNAUTHORIZED ALIEN WORKERS, CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C.
SECTION 1324 a(e) {SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY ACT (“INA™).

LEE COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF UNAUTHORIZED ALIENS A VIOLATION OF SECTION
274A(e) OF THE INA. SUCH VIOLATION BY THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN SECTION
274A(e) OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE CONTRACT BY LEE COUNTY.
PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE IMMIGRATION LAWS (SPECIFICALLY TO THE
1986 IMMIGRATION ACT AND SUBSEQUENT AMENDMENTS).

BY REGISTERING AS A VENDOR, SUBMITTING A RESPONSE TO A SOLICITATION, OR ENTERING INTO A CONTRACT, YOU ARE
OBLIGATED TO COMPLY WITH THE PROVISIONS OF SECTION 448.095, FLA. STAT., "EMPLOYMENT ELIGIBILITY." FURTHER, BY
YOUR REGISTRATION AS A VENDOR, RESPONSE TO A SOLICITATION, ENTERING INTO A CONTRACT, YOU AFFIRM AND
REPRESENT THAT YOU ARE REGISTERED WITH THE E-VERIFY SYSTEM AND ARE USING SAME, AND WILL CONTINUE TO USE
SAME AS REQUIRED BY SECTION 448.095, F.S. COMPLIANCE WITH SECTION 448.095 INCLUDES, BUT IS NOT LIMITED TO,
UTILIZATION OF THE E-VERIFY SYSTEM TO VERIFY THE WORK AUTHORIZATION STATUS OF ALL NEWLY HIRED EMPLOYEES,
AND REQUIRING ALL SUBCONTRACTORS TO PROVIDE AN AFFIDAVIT ATTESTING THAT THE SUBCONTRACTOR DOES NOT
EMPLOY, CONTRACT WITH, OR SUBCONTRACT WITH, AN UNAUTHORIZED ALIEN. FAILURE TO COMPLY WILL LEAD TO
TERMINATION AS A VENDOR, DISQUALIFYING YOU FOR AWARD OF A SOLICITATION, DENIAL OF ENTERING INTO A CONTRACT
AND/OR, CANCELLATION OF AN ACTIVE CONTRACT, OR IF YOUR SUBCONTRACTOR KNOWINGLY VIOLATES THE STATUTE,
THE SUBCONTRACT MUST BE TERMINATED IMMEDIATELY. ANY CHALLENGE TO TERMINATION UNDER THIS PROVISION MUST
BE FILED NO LATER THAN 20 CALENDAR DAYS AFTER THE DATE OF TERMINATION. IF TERMINATED FOR A VIOLATION OF THE
STATUTE BY THE VENDOR, THE VENDOR MAY NOT BE ALLOWED TO DO BUSINESS WITH THE COUNTY OR BE AWARDED A
SOLICITATION OR CONTRACT FOR A PERIOD OF 1 YEAR AFTER THE DATE OF TERMINATION. ALL COSTS INCURRED TO INITIATE
AND SUSTAIN THE AFOREMENTIONED PROGRAMS SHALL BE THE RESPONSIBILITY OF THE VENDOR.

Company Name:

Signature Title Date

STATE OF
COUNTY OF

The foregoing instrument was signed and acknowledged before me, by means of [ physical presence or O online notarization, this
day of 20 by who has produced
(Print or Type Name)

as identification.

(Type of Identification)

Notary Public Signature

Printed Name of Notary Public

Notary Commission Number/Expiration

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this affidavit to interrogatories
hereinafter made. LEE COUNTY RESERVES THE RIGHT TO REQUEST SUPPORTING DOCUMENTATION, AS EVIDENCE OF SERVICES
PROVIDED, AT ANY TIME.
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Form 3 - Reference Survey

Lee County Procurement Management
Reference Survey

Reference surveys submitted can be a maximum of twelve (12) months old. If using a previous reference, Proposers
must clearly identify the project name and number the reference is being submitted for.

Project Name & Number:

Section 1 Reference Respondent Information Please return completed form to:
FROM: Bidder/Proposer:
COMPANY: Due Date:
PHONE #: Total # Pages: 1
FAX #: Phone #: Fax #:
EMAIL: Bidder/Proposer E-Mail:
Section 2 Enter Bidder/Proposer Information , as applicable Similar Performed Project (Bidder/Proposer to enter details of a project performed for above reference respondent)
Bidder/Proposer Name:

Reference Project Name: Project Address:

Project Cost:

Summarize Scope:

provide vour responses in section 3 below.

You as an individual or your company has been given as a reference on the project identified above. Please

Section 3

Indicate: “Yes” or “No”

1. Did this company have the proper resources and personnel by which to getthe job done?

Were any problems encountered with the company’s work performance?

Were any change orders or contract amendments issued, other than owner initiated?

Was the job completed on time?

Was the job completed within budget?

AL Nl B

On a scale of one to ten, ten being best, how would you rate the overall work
performance, considering professionalism; final product; personnel; resources.

Rate from 1 to 10. (10 being highest)

7. If the opportunity were to present itself, would you rehire this company?

8. Please provide any additional comments pertinent to this company and the work performed for you:

Section 4

Please submit non-Lee County employees as references

Reference Name (Print Name)

Reference Signature

B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project




Form 4 -Negligence or Breach of Contract Disclosure Form

v . ALLEGED NEGLIGENCE OR BREACH OF CONTRACT
- | | ee QQUQW DISCLOSURE FORM
=i vutwest [ orda

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years.
Please compete in chronological order with the most recent incident on starting on page 1.

Company Name:

Type of Incident| Incident Date | Plaintiff Case Number | Court Project Claim Reason Final Outcome
Alleged Negligence | And (Who took action County/State (initial circumstances) (who prevailed)
or Date Filed against your company)

Breach of Contract

Make as many copies of this sheet as necessary in order to provide a 10 year history of the requested information. If there is no action pending
or action taken in the last 10 years, complete the company name and write “NONE” in the first “Type of Incident” box of this page and
return with your submission package. This form should also include the primary partners listed in your submission. Do not include
litigation with your company as the plaintiff. Final outcome should include who prevailed and what method of settlement was made. If a
monetary settlement was made the amount may remain anonymous. Please do not modify this form (expansion of spacing allowed) or
submit your own variation.

Page Number: of Total pages
Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form.
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Form 5 - Sub-contractor/consultant List

# ‘ Lee COU nty SUB-CONTRACTOR/CONSULTANT LIST

Southwest Floeidd
Point Of Contact .
Qualified Amount or
Sub-Cé);lga;:lor/l\(I];);ZUltant Area Of Work Or Contact Info DBE, MBE, WBE, Percentage of
pany Proi . Phone or Email YB,E Total
roject Supervisor or Similar

Please include sub-contractor/consultant name, area of work (i.e. mechanical, electrical, etc.) and a valid phone number and/or email. Also include
the dollar value or percentage that the sub-contractor/consultant will be performing. If sub-contractor/consultant qualifies as a current certificate
Florida Certified Business Enterprise such as MBE, WBE, DBE, VBE or similar please indicate such above and provide proof of certification.
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Form 6 - Public Entity Crime Form Page 1 of 2

Public Entity Crime

Form
This form must be signed and sworn to in the presence of a notary public or other officer authorized to administer oaths.

1. This sworn statement is submitted to

(Print name of the public entity)

by

(Print individual’s name and title)

for

(Print name of entity submitting sworn statement)

whose business address is

(If applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement: On the attached sheet.) Required as per IRS Form W-9.

2. I understand that a “public entity crime” as defined in Paragraph 287.133(1) (g), Florida Statutes, means a violation of any
state or federal law by a person with respect to and directly related to the transaction of business with any public entity or
with an agency or political subdivision of any other state or with the United States, including but not limited to, and bid or
contract for goods or services to be provided to any public entity or agency or political subdivision or any other state or of
the Unites States, and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. I understate that “convicted” or “conviction” as defined in Paragraph 287.133(1) (b), Florida Statutes, means a finding of
guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of
record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial,
or entry of a plea of guilty or nolo contendere.

4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime:
or:
2. An entity under the control of any natural person who is active in the management of the entity and who

has been convicted of a public entity crime. The term “affiliate” includes those offices, directors,
executives, partners, shareholders, employees, members and agents who are active in the management of
the affiliate. The ownership by one person of shares constituting a controlling interest in another person,
or a pooling of equipment or income among persons when not fair market value under an arm’s length
Agreement/Contract, shall be a facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public entity crime in
Florida during the preceding 36 months shall be considered an affiliate.

5. I understand that a “person” as defined in Paragraph 287.133(1) (c), Florida Statutes, means any natural person or entity
organized under the laws of any state or of the United States with the legal power to enter a binding contract and which
bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in management of the entity.

6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting those
sworn statement. (Please indicate which statement applies.)

Neither the entity submitted this sworn statement, nor any officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in management of an entity nor affiliate of the entity have been charged
with and convicted of a public entity crime subsequent to July 1, 1989.
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Form 6 - Public Entity Crime Form, Page 2 Page 2 of 2

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity have
been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity has
been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been subsequent
proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearing and the Final Order entered
by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement
on the convicted vendor list. (Attach a copy of the final order)

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM
IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IS FILED. I ALSO UNDERSTAND THAT I
AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE
THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OR ANY
CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

(Signature)

(Date)
STATE OF

COUNTY OF

Sworn to (or affirmed) and subscribed before me, by means of [1 physical presence or [ online notarization, this
day of 20 , by who has produced
(Print or Type Name)

as identification.

(Type of Identification)

Notary Public Signature

Printed Name of Notary Public

Notary Commission Number/Expiration
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Form 8 - Certification Regarding Debarment, Suspension, Ineligibility And Voluntary Exclusion

Certification Regarding
Debarment, Suspension, Ineligibility
And Voluntary Exclusion

Subcontractor Covered Transactions

(1) The prospective subcontractor,
of the Sub-Recipient cerlifies, by submission of this document, that neither it nor its principals is
presently debarred, suspended, proposed for debarment, declared ingligible, or voluntanly excluded
from participation in this transaction by any Federal depariment or agency.

(2) Where the Sub-Recipient’s subconiractor is unable fo cerify to the above statement, the prospective
subcontractor shall attach an explanation to this form.

SUBCONTRACTOR
By Lee County
Signature Sub-Recipient's Name

HO330

Mame and Title DEM Contract Number
4337-242-R

Street Address FEMA Project Number

City, State, Aip

Date
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Form 9 - Certification of Lobbying Activities

LOBBYING
For contracts over $100,000
31 U.S.C.1352
49 CFR Part 19
49 CFR Part 20

The Lobbying requirements apply to Construction/Architectural and Engineering/Acquisition of Rolling
Stock/Professional Service Contract/Operational Service Contract/Turnkey contracts.

The Lobbying requirements mandate the maximum flow down, pursuant to Byrd Anti-Lobbying Amendment,
31 U.S.C. § 1352(b)(5) and 49 C.F.R. Part 19, Appendix A, Section 7.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995). Any person
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not
more than $100,000 for each such failure.

[Note: Pursuant to 31 U.S.C. § 1352(c)(1)-(2)(A), any person who makes a prohibited expenditure or fails to
file or amend a required certification or disclosure form shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such expenditure or failure.]

The Contractor, , certifies or affirms the
truthfulness and accuracy of each statement of its certification and disclosure, if any. In addition, the
Contractor understands and agrees that the provisions of 31 U.S.C. A 3801, ef seq., apply to this certification
and disclosure, if any.

Date:

Print Name of Authorized Official

Title

Signature of Authorized Official

Company Name

Company Address
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Form 9 Continued: (if applicable) Disclosure of Lobbying Activities

DISCLOSURE OF LOBBYING ACTIVITIES OME Control Number: 4040-0013
Expiration Date: 2/28/2022

Complete this form to disclose lobbying activities pursuant to 31 U_.5.C_1352

| Review Public Burden Disclosure Statement |

1. * Type of Federal Action: 2. * Status of Federal Action: 3. * Report Type:
2 contract = E a. Inftal Aing
E. grant E b Iritial aweard [] - material change
€. CoOperaive agneement |:| P —
. loan

[] = tean guarartee
[] & oen irsumance

4. Name and Address of Reporting Entity:

[E]rrme [ suntaanes

i |

ki = |

i [ H *| |

Congrassional District, i known: |
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Form 10 - Immigration Law Affidavit Certification

Immigration Law Affidavit Certification

Statutes and executive orders require employers to abide by the immigration laws of the United States and
to employ only individuals who are eligible to work in the United States. The Employment Eligibility
Verification System (E-Verify) operated by the Department of Homeland Security (DHS) in partnership with
the Social Security Administration (SSA), provides an Internet-based means of verifying employment
eligibility of workers in the United States; it is not a substitute for any other employment eligibility verification
requirements. The program will be used for Lee County formal Invitations to Bid (ITB) and Request for
Proposals (RFP) including professional services and construction services.

Exceptions to the program:
e Commodity based procurement where no services are provided.

Vendors / Bidders are required to enroll in the E-Verify program. Vendors are required to provide the Lee
County Procurement Department an executed affidavit certifying they shall comply with the E-Verify
Program. The affidavit is attached to the solicitation documents.

Additionally, vendors shall require all subcontracted vendors to use the E-Verify system for all purchases not
covered under the “Exceptions to the program” clause above.

For additional information regarding the Employment Eligibility Verification System (E-Verify) program visit
the following website: http://www.dhs.gov/E-Verify. It shall be the vendor’s responsibility to familiarize
themselves with all rules and regulations governing this program.

Vendor acknowledges, and without exception or stipulation, any firm(s) receiving an award shall be fully
responsible for complying with the provisions of the Immigration Reform and Control Act of 1986 as located
at 8 U.S.C. 1324, et seq. and regulations relating thereto, as either may be amended and with the provisions
contained within this affidavit. Failure by the awarded firm(s) to comply with the laws referenced herein or
the provisions of this affidavit shall constitute a breach of the award agreement and the County shall have
the discretion to unilaterally terminate said agreement immediately.
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Form 10 Continued: Immigration Law Affidavit Certification
Attachment: Immigration Law Affidavit Certification

Solicitation # and Title: B220405BAG Sunnyland / Nine Mile Run Drainage Improvement Project

This Affidavit is required and should be signed by an authorized principal of the firm, notarized and submitted with formal
Invitations to Bid (ITB’s) and Request for Proposals (RFP) submittals. Further, Vendors / Bidders are required to enroll in the E-
Verify program and are requested to provide acceptable evidence of their enrollment. Acceptable evidence consists of a copy of
the properly completed E-Verify Company Profile page or a copy of the fully executed E-Verify Memorandum of Understanding for
the company.

Lee County will not intentionally award County contracts to any vendor who knowingly employs unauthorized alien workers,
constituting a violation of the employment provision contained in 8 U.S.C. Section 1324 a(e) Section 274A(e) of the Immigration
and Nationality Act (“INA”).

Lee County may consider the employment by any vendor of unauthorized aliens a violation of Section 274A (e) of the INA. Such
Violation by the recipient of the Employment Provisions contained in Section 274A (e) of the INA shall be grounds for unilateral
termination of the contract by Lee County.

Vendor attests that they are fully compliant with all applicable immigration laws (specifically to the 1986 Immigration Act and
subsequent Amendment(s)) and agrees to comply with the provisions of the Memorandum of Understanding with E-Verify and to
provide proof of enrollment in The Employment Eligibility Verification System (E-Verify), operated by the Department of Homeland
Security in partnership with the Social Security Administration at the time of submission of the Vendor’s / Bidder’s proposal.

Company Name

Print Name Title
Signature Date
State of
County of
The foregoing instrument was signed and acknowledged before me this day of ,20___, by
who has produced as identification.
(Print or Type Name) (Type of Identification and Number)

Notary Public Signature

Printed Name of Notary Public

Notary Commission Number/Expiration

The signee of these Affidavit guarantees, as evidenced by the sworn affidavit required herein, the truth and accuracy
of this affidavit to interrogatories hereinafter made.
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Form 7 - Trench Safety
TO BE DETERMINED AND COMPLETED FOLLOWING AWARD

TRENCH SAFETY

Contractor/Vendor acknowledges that included in the appropriate solicitation items of the solicitation and in the Total solicitation
price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The
contractor/vendor further identifies the costs of such compliance to be summarized below:

Trench Safety Units of Unit Unit Extended
Measure Measure (Quantity) Cost Cost
(Description) (LF, SF)

A.

B.

C.

D.

TOTAL $

If applicable, the contractor/vendor certifies that all trench excavation done within his control in excess of five (5') feet in depth shall
be in accordance with the Florida Department of Transportation's Special Provisions Article 125-1 and Sub-article 125-4.1 (TRENCH
EXCAVATION SAFETY SYSTEM AND SHORING, SPECIAL-TRENCH EXCAVATION).

Failure to complete the above may result in the solicitation being declared non-responsive.

(Signature)

(Company Name)

STATE OF
COUNTY OF

The foregoing instrument was signed and acknowledged before me, by means of [ physical presence or [ online
notarization, this day of 20__, by who has produced
(Print or Type Name)

as identification.

(Type of Identification)

(NOTARY PUBLIC)

My Commission Expires:
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Form 8 - Bid Bond

BID BOND
Complete EITHER Lee County Paper Bid Bond OR provide cashier’s check
KNOW ALL MEN BY THESE PRESENTS, that we

as Principal, and

(BIDDER'S Name)
a corporation licensed to do

(Surety's Name)
business under the laws of the State of Florida as a Surety, are held and firmly bound unto LEE COUNTY
BOARD OF COUNTY COMMISSIONERS. LEE COUNTY, FLORIDA, a political subdivision of the State of
Florida,
in the SUM OF
for the payment whereof, well and truly to be made, we bind ourselves, our heirs, successors, personal
representatives and assigns, jointly and severally, firmly, by these presents.

SIGNED AND SEALED this day of \

WHEREAS, said Principal is herewith submitting a Bid/Proposal for the project know as:
B220405BAG SUNNYLAND / NINE MILE RUN DRAINAGE IMPROVEMENT PROJECT

NOW, THEREFORE, the condition of the above obligation is such that if said Principal shall be Awarded the
Contract upon said Bid/Proposal within the specified time and shall enter into a written Contract, satisfactory in
form, provide an acceptable Public Performance and Payment Bond from a Surety acceptable to the County and
provide other insurance as may be required to the County within seven (7) calendar days after the written Notice
of Intent to Award date, or within such extended period as the County may grant, then this obligation shall be
null and void; otherwise said Principal and Surety shall pay to said County in money the difference between the
amount of the Bid of said Principal and the amount for which said County may legally contract with another
party to perform said Work, if the latter amount be in excess of the former, togetﬁer with any expenses and
reasonable attorney's fees incurred by said County if suit be brought hereon, but in no event shall said Surety's
liability exceed the penal sum hereot plus such expenses and attorney's fees. For purposes of unsuccessful bid
protests filed by the Principal herein, this obligation shall bind the Surety to pay costs and damages associated
with the bid protest or delays to the project upon a finding from the Board of County Commissioners for Lee
County that t%e bid protest was frivolous and/or lacked merit. The liability of the Surety shall not exceed the

penal sum of the bid bond.

Witness as to Principal: (SEAL)
(Principal)

(By) Printed Name

Witness as to Surety: (SEAL)
(Surety's Name)

(By-As Attorney-in-Fact, Surety)

Affix Corporate Seals and attach proper Power of Attorney for Surety.
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Form 13 - Minimum Qualifications Requirements

MINIMUM QUALIFICATION REQUIREMENTS

FOR
=<l LEE CO[ NTY  B220405BAG Sunnyland / Nine Mile Run Drainage Improvement
SOUTHWEST FLORIDA Project

Vendor(s)/Contractor(s)/Proposer(s) must meet the minimum qualification requirements as specified in the following form to qualify
for consideration of award. This form must be completed and returned with the proposal submittal along with any supporting
documentation where requested and/or indicated herein.

The County reserves the right, in their sole judgment, to determine to its satisfaction whether the Vendor(s)/Contractor(s)/Proposer(s)
has met the minimum qualification requirements as specified herein. The determination shall be based upon the examination of the
Minimum Qualification Requirements form and associated supportive documentation (if any requested).

An affirmative determination shall be a prerequisite for award of the contract to the Vendor(s)/Contractor(s)/Proposer(s). A negative
determination shall result in disqualification of the proposal, in which event the County shall exclude the proposal from the evaluation
or consideration process and therefore deeming the Bidder(s)/Proposer(s) ineligible for award.

CRITERIA 1 — Certified Underground Utility and Excavation Contractor (License Must be held by the Prime
Contractor): Contractor must be State of Florida certified and have provided proof of license at time of bid submission.

Is your Firm a State certified Underground Utility and Excavation
Contractor and did you submit your State Certification of

License? YES NO

If YES, provide details as requested below:

- Provide a copy of the State license with submission.
o Failure to provide evidence of proof of State of Florida Underground Utility and Excavation license may
deem your firm as non-responsive.

If YES, provide details as requested below:

NAME:
POSITION TITLE:
LENGTH OF EMPLOYMENT

(IN CURRENT POSITION):

LICENSE NUMBER:
LICENSURE DATE:

CRITERIA 2 - Experience & Technical Capacity: The Prime Contractor shall provide details that demonstrate
successful completion of at least three (3) channel weir control system and earthwork construction projects, at a depth
of 5-10 ft, within the last 10 years. Scope of work summary should include the work performed with a short description
of services and a summary of work maintaining access to residents, traffic control efforts, site safety, and gopher tortoise
protection/relocation services.

Has your firm successfully completed at least three (3) channel weir
construction projects, at a depth of 5-10 feet, within the last ten (10)
years? YES NO
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If YES, provide details as requested below:

PROJECT 1

PROJECT NAME:

PROJECT START DATE:

CLIENT NAME:

CLIENT CONTACT NUMBER:

AMOUNT OF AWARD:

SCOPE OF WORK SUMMARY:

PROJECT COMPLETION DATE:

CLIENT EMAIL:

CHANNEL DEPTH:

Feet

PROJECT 2

PROJECT NAME:

PROJECT START DATE:

CLIENT NAME:

CLIENT CONTACT NUMBER:

AMOUNT OF AWARD:

PROJECT COMPLETION DATE:

CLIENT EMAIL:

CHANNEL DEPTH:

Feet

PROJECT 2 - Continued

SCOPE OF WORK SUMMARY:
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PROJECT 3

PROJECT NAME:
PROJECT START DATE: PROJECT COMPLETION DATE:
CLIENT NAME:
CLIENT CONTACT NUMBER: CLIENT EMAIL:
AMOUNT OF AWARD: CHANNEL DEPTH: Feet

PROJECT 2 - Continued

SCOPE OF WORK SUMMARY:
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Sealed Bid Label

Cut along the outer border and affix this label to
your sealed solicitation envelope to identify it as
a “Sealed Bid”.

SEALED BID DOCUMENTS *« DO NOT OPEN

BID RO B220405BAG

Sunnyland / Nine Mile Run Drainage
BID TITLE: Improvement Project
DATE DUE: Wednesday, September 27, 2023
TIME DUE: Prior to: 2:30 PM
SUBMITTED BY:

(Name of Company)

e-mail address Telephone

DELIVER TO: Lee County Procurement Management
2115 Second Street, 1st Floor

Fort Myers, FL 33901

*Notice: The Date Due/Bid Due Date/Opening Date as stated on this label and other forms contained herein may have been
updated via issuance of Addenda against this project. It is the sole responsibility of the Contractor/Vendor to monitor the
County project webpage for any updates to the Date Due/Bid Due Date/Opening Date via Addenda. This label nor other original
forms may not be updated. Contractor/Vendor may strike through and update Date Due/Bid Due Date/Opening Date at their
discretion to match any updates to this date that have been published via Addenda.

Submission received after the time and date of the Date Due/Bid Due Date/Opening Date will not be accepted at the sole

discretion of the County.

PLEASE PRINT CLEARLY
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