



Procurement Management Department
2115 Second Street, 1st Floor
Fort Myers, FL 33901
Main Line: (239) 533-8881
Fax Line: (239) 485-8383
www.leegov.com/procurement

Posted Date: November 1, 2024

Solicitation No.: B240315KLB

Solicitation Name: Sanibel Bridge Toll Plaza – South Stair Tower Reconstruction

Subject: Addendum Number 6

The following represents clarification, additions, deletions, and/or modifications to the above referenced bid. This addendum shall hereafter be regarded as part of the solicitation. Items not referenced herein remain unchanged, including the response date. Words, phrases or sentences with a strikethrough represent deletions to the original solicitation. Underlined words and bolded, phrases or sentences represent additions to the original solicitation.

- 1. ATTACHMENTS: Attachment 1 – Addendum 6 – Revised Bid Proposal Form**
Attachment 2 – Addendum 6 – Sanibel Toll Plaza – South Stair Tower Reconstruction Site Preparation Sketch

2. REVISED BID SCHEDULE

The Bid Schedule has been updated and a revised Bid Proposal Form has been uploaded to the project webpage on the Lee County Procurement website.

Please ensure that your firm has downloaded the revised Bid Proposal Form and have been able to successfully use the Excel format. Any firm having compatibility issues or difficulty downloading the revised Bid Proposal Form needs to contact the Procurement Analyst for this project at their earliest convenience. Do not wait until submission day to download! Procurement is not required to extend a closing/submission deadline due to Contractor delay or difficulty in receipt or download of documents.

Bidder/CONTRACTOR MUST use the revised Bid Proposal Excel form when submitting their bid. Failure to do so will result in Bidder/CONTRACTOR being deemed non-responsive and therefore, ineligible for award.

3. ADDITION TO SPECIAL CONDITIONS

11. Site Preparation – Temporary Fill of Pond 1:

11.1. After Hurricanes Helene and Milton, armor stone rip rap has been installed at the south side of the Sanibel Toll Plaza south stairs. For the purposes of this project, installation of this stone system has created concerns for the ability of contractors to mobilize to the site for repairs of the south stairs. To help mitigate this situation, Lee County is allowing the inclusion of site preparation activities as part of this contract.

The South Florida Water Management District (SFWMD) will authorize the use of temporary fill in the western portion of the area known as Pond 1. The filled area can be used for staging and movement of equipment and vehicles for the project. Based on as-built drawings, it is estimated the shaded area on the attached sketch would require approximately 100 cubic yards of compacted fill. The CONTRACTOR will be required to remove the fill and restore the site after construction operations.

No contractor permitting would be required for the temporary fill of pond 1. Coordination with SFWMD for use of temporary fill in this area will be completed by Lee County.

BIDDER/PROPOSER IS ADVISED, YOU ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING A BID/PROPOSAL. FAILURE TO COMPLY WITH THIS REQUIREMENT MAY RESULT IN THE BIDDER/PROPOSER BEING CONSIDERED NON-RESPONSIVE.

ALL OTHER TERMS AND CONDITIONS OF THE SOLICITATION DOCUMENTS ARE AND SHALL REMAIN THE SAME.

Kacey Bell

Kacey Bell
Procurement Analyst Direct Line: 239-533-8835
Lee County Procurement Management