



Procurement Management Department
2115 Second Street, 1st Floor
Fort Myers, FL 33901
Main Line: (239) 533-8881
Fax Line: (239) 485-8383
www.leegov.com/procurement

Posted Date: December 30, 2024

Solicitation No.: B250077JJB

Solicitation Name: Whiskey Creek Channel Dredge

Subject: Addendum Number 1

The following represents clarification, additions, deletions, and/or modifications to the above-referenced bid. This addendum shall hereafter be regarded as part of the solicitation. Items not referenced herein remain unchanged, including the response date. Words, phrases, or sentences with a strikethrough represent deletions to the original solicitation. Underlined words and bolded, phrases or sentences represent additions to the original solicitation.

1. OPEN DATE/BIDS DUE EXTENSION

FROM: JANUARY 9, 2025 @ 2:30 PM

TO: JANUARY 23, 2025 @ 2:30 PM

2. QUESTIONS/ANSWERS

1.	Due to the upcoming holidays, contacting owners of potential spoil sites and receiving answers has been difficult. Can you please add 2 weeks to the bid deadline to enable more time to secure a temporary and final spoil site.
Answer	Please see the bid due date extension above.
2.	When does the county believe they will have an executed contract to the contractor.
Answer	The COUNTY is currently tracking a tentative Board Date of 2/18/2025.
3.	What is the time frame for work to begin after contract execution.
Answer	The Notice to Proceed (NTP) will be issued roughly 30 days after Board approval. The actual start date will be discussed with the awarded CONTRACTOR prior to the NTP being issued.

BIDDER/PROPOSER IS ADVISED, YOU ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING A BID/PROPOSAL. FAILURE TO COMPLY WITH THIS REQUIREMENT MAY RESULT IN THE BIDDER/PROPOSER BEING CONSIDERED NON-RESPONSIVE.

ALL OTHER TERMS AND CONDITIONS OF THE SOLICITATION DOCUMENTS ARE AND SHALL REMAIN THE SAME.

Jake Bond

Jake Bond
Procurement Analyst Direct Line: 239-533-8898
Lee County Procurement Management