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= LEE COUNTY

SOUTHWEST FLORIDA Advertisement Date: 12/9/2016

Notice to Bidder
Invitation to Bid #B160633DKR Bridge Maintenance & Repairs Continuous Contract

Invitation to Bid (B) Construction

Lee County, Fort Myers, Florida, is requesting bids from qualified individuals/firms for

Bridge Maintenance & Repairs Continuous Contract
Then and there to be publicly opened and read aloud for the purpose of selecting a vendor to furnish all
necessary labor, services, materials, equipment, tools, consumables, transportation, skills and incidentals
required for Lee County, Fort Myers, Florida, in conformance with solicitation documents, which include
technical specifications and/or a scope of work.

Those individuals/firms interested in being considered for this solicitation are instructed to submit, in
accordance with specifications, their Bids, pertinent to this project prior to

2:30 PM Wednesday, January 25, 2017
to the office of the Procurement Management Director, 1500 Monroe Street, 4™ Floor, Fort Myers,
Florida 33901. The Invitation to Bid shall be received in a sealed envelope, prior to the time scheduled to
receive Bid(s), and shall be clearly marked with the solicitation name, solicitation number, bidder name, and
contact information as identified in these solicitation documents.

The Scope of Work/Specifications for this solicitation is available from www.leegov.com/procurement
Bidders who obtain Scope of Work/Specifications from sources other than www.leegov.com/procurement
are cautioned that the solicitation package may be incomplete. The County’s official bidders list,
addendum(s) and information must be obtained from www.leegov.com/procurement. It is the bidder’s
responsibility to check for posted information. The County may not accept incomplete Bids.

A Non-Mandatory Pre-Bid Conference has been scheduled for the following time and location:

10:00 AM January 4, 2017 1500 Monroe St. 4™ Floor, Fort Myers, F1 for the purpose of discussing the
proposed project. Prospective bidders are encouraged to attend. All prospective bidders are encouraged to
obtain and review plans, specifications, and scope of work for this bid before the pre-bid conference so that
they may be prepared to discuss any question or concerns they have regarding this project. A site visit may
follow the pre-bid conference. Questions regarding this solicitation are to be directed, in writing, to the
individual listed below using the email address listed below or faxed to (239) 485 8383 during normal
working hours.

Donald Keith Raney draney@leegov.com

Sincerely, , j

Mary G. Tucker, CPPO, FCCM, FCCN
Procurement Management Director
*WWW.leegov.Com/Procurement is the County’s official posting site
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Terms and Conditions
INVITATION TO BID (B)
CONSTRUCTION

1. DEFINTIONS

1.1

1.2.

1.3.

1.4.
1.5.
1.6.

1.7.

1.8.

1.9.

1.10.

1.11.

Addendum/Addenda: A written change, addition, alteration, correction or revision to a bid, proposal or
contract Agreement/Contract. Addendum/Addenda may be issued following a pre-bid/pre-proposal
conference or as a result of a specification or work scope change to the solicitation.

Approved Alternate: Solicitation documents may make reference of specific manufacturer(s) or
product(s). These references serve only as a recommendation and a guide to minimum quality and
performance. The references are not intended to exclude approved alternatives of other manufacturer(s) or
product(s).

Bid/Proposal Package: A bid/proposal is a document submitted by a vendor in response to some type of
solicitation to be used as a basis for negotiations or for entering into a contract.
Bidder/Responder/Proposer: One who submits a response to a solicitation.

County: Refers to Lee County Board of County Commissioners.

Due Date and Time/Opening: Is defined as the date and time upon which a bid or proposal shall be
submitted to the Lee County Procurement Management Division. Only bids or proposals received prior to
the established date and time will be considered.

Liquidated Damages: Damages paid usually in the form of monetary payment, agreed by the parties to a
contract which are due and payable as damages by the party who breaches all or part of the contract. May
be applied on a daily basis for as long as the breach is in effect.

Procurement Management: shall mean the Director of Lee County’s Procurement Management
Department or designee.

Responsible: A vendor, business entity or individual who is fully capable to meet all of the requirements
of the bid/proposal solicitation documents and subsequent contract. Must possess the full capability
including financial and technical, to perform as contractually required. Must be able to fully document the
ability to provide good faith performance.

Responsive: A vendor, business entity or individual who has submitted a bid or request for proposal that
fully conforms in all material respects to the bid/proposal solicitation documents and all of its
requirements, including all form and substance.

Solicitation: An invitation to bid, a request for proposal, invitation to negotiate or any document used to
obtain bids or proposals for the purpose of entering into a contract.

2. ORDER OF PRECEDENCE
2.1. Inresolving conflicts, errors, and discrepancies, the order of precedence of the bid document is as follows

2.1.1. Florida State Law as applied to Municipal Purchasing in accordance with Title XIX, “Public
Business”, Chapter 287 “Procurement of Personal Property and Services.”

2.1.2. Lee County Procurement Management Manual and Ordinances

2.1.3. Change Order

2.1.4. Agreement

2.1.5. Addenda

2.1.6. Special Conditions

2.1.7. General Conditions, if any

2.1.8. Specifications

2.1.9. FDOT Specifications- 2016 Edition of the Florida Department of Transportation Standard
Specifications (FDOT) for Road and Bridge Construction

2.1.10. Supplements to FDOT Specifications

2.1.11. Drawings/Plans, if any

2.1.12. Figure Dimensions, if any

2.1.13. Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings)

2.1.14. Terms and Conditions
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3. RULES, REGULATIONS, LAWS, ORDINANCES AND LICENSES
3.1. It shall be the responsibility of the bidder to assure compliance with all other federal, state, or county
codes, rules, regulations or other requirements, as each may apply. Any involvement with the Lee County
shall be in accordance with but not limited to:

3.1.1.
3.1.2.

3.1.3.
3.1.4.
3.1.5.
3.1.6.

3.1.7.

Lee County Procurement Management Manual

Pursuant to FL § Section 119.071, Public Records, General exemptions from inspection or copying
of public records. Sealed bids, proposals or replies received by the agency pursuant to a solicitation
are exempt from public records request (s. 119.07(1) and s. 24(a), Art. |, of the State Constitution
until such time as the agency provides notice of an intended decision or until 30 days after opening
the bids, proposals or final replies, whichever is earlier.

FL § 215 regarding scrutinized companies and business operations.

FL § 218 Public Bid Disclosure Act.

Florida State Law as applied to Municipal Purchasing in accordance with Title XIX, “Public
Business”, Chapter 287 “Procurement of Personal Property and Services.”

FL § 337.168 Confidentiality of official estimates, identities of potential bidders, and bid analysis
and monitoring system.

FL 8 Section 607.1501(1) states: A foreign corporation may not transact business in the State of
Florida until it obtains a certificate of authority from the Department of State.

3.2. Local Business Tax Account: As applicable, anyone providing merchandise or services to the public
within the jurisdiction of Lee County must obtain a Lee County business tax account to operate unless
specifically exempted.

3.3. License(s): Bidder should provide, at the time of the opening of the bid, licenses required for this product
and/or service.

4. BID - PREPARATION OF SUBMITTAL
4.1. Sealed Bid: Submission must be in a sealed envelope/box, and the outside of the submission must be marked
with the following information (Sealed Bid Label Form is attached for your use):

4.1.1.
41.2.
4.1.3.
4.1.4.
4.1.5.
4.1.6.

Marked with the words “Sealed Bid”
Bid Number

Bid Title

Bid Due Date

Name of the firm submitting the bid
Contact e-mail and telephone number

4.2. Bid submission shall include:

42.1.
4.2.2.
4.2.3.

4.2.4.
4.2.5.

Provide two (2) hard copies. Mark each: one “Original”, one “Copy”
Provide one (1) electronic CD ROM or flash drive set of the entire submission documents.
Electronic submission document is to be one single Adobe PDF file in the same order as the original

hard copy.
Limit the color and number of images to avoid unmanageable file sizes.

Use rewritable CD ROM and do not lock files.

4.3. Submission Format:

43.1.

4.3.2.

4.3.3.

4.3.4.

4.3.5.

Required Forms: complete and return all required forms. If the form is not applicable please return
with “Not Applicable” or “N/A” in large letters across the form.

Failure to submit required or requested information may result in the bidder being found non-
responsive.

Execution of Bid: All documents must be properly signed by corporate authorized representative,
witnessed, and where applicable corporate and/or notary seals affixed. All Bids shall be typed or
printed in ink. The bidder may not use erasable ink. All corrections made to the bids shall be
initialed.

If a cost/bid schedule was provided in Microsoft Excel format, the returned completed schedule
should be included as a Microsoft Excel File on the CD ROM or Flash drive.

The submission should not contain links to other web pages.
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4.3.6. Include any information requested by the County necessary to analyze your bid, i.e., required
submittals, literature, technical data, financial statements.
4.3.7. Bid Security/Bond(s), as applicable (Construction projects)
4.4. Preparation Cost: The Bidder is solely responsible for any and all costs associated with responding to this
solicitation. No reimbursement will be made for any costs associated with the preparation and submittal of
any bid, or for any travel and per diem costs that are incurred by any Bidder.

5. RESPONSES RECEIVED LATE

5.1. It shall be the Bidder’s sole responsibility to deliver the bid submission to the Lee County Procurement
Management Division prior to or on the time and date stated. All references to date and time herein
reference Lee County, FL local time.

5.2.  Any bids received after the stated time and date will not be considered. The bid shall not be opened at the
public opening. Arrangements may be made for the unopened bid to be returned at the bidder’s request
and expense.

5.3.  The Lee County Procurement Management Division shall not be responsible for delays caused by the
method of delivery such as, but not limited to; internet, United States Postal Service, overnight express
mail service(s), or delays caused by any other occurrence.

6. BIDDER REQUIREMENTS (unless otherwise noted)

6.1. Responsive and Responsible: Only bids received from responsive and responsible bidders will be
considered. The County reserves the right before recommending any award to inspect the facilities and
organization; or to take any other necessary action, such as background checks, to determine ability to
perform is satisfactory, and reserves the right to reject submission packages where evidence submitted or
investigation and evaluation indicates an inability for the bidder to perform.

6.1.1. Bids may be declared “non-responsive” due to omissions of “Negligence or Breach of Contract” on
the disclosure form. Additionally, bidders may be declared “not responsible” due to past or pending
lawsuits that are relevant to the subject procurement such that they call into question the ability of
the bidder to assure good faith performance. This determination may be made by the Procurement
Management Director, after consulting with the County Attorney.

6.1.2. Additional sources may be utilized to determine credit worthiness and ability to perform.

6.1.3. Any bidder or sub-contractor that will have access to County facilities or property may be required
to be screened to a level that may include, but is not limited to fingerprints, statewide criminal.
There may be fees associated with these procedures. These costs are the responsibility of the bidder
or sub-contractor.

6.2. BID--Past Performance: Bidders past performance and prior dealings with Lee County (i.e., failure to
meet specifications, poor workmanship, late delivery, etc.) may be reviewed. Poor or unacceptable past
performance may result in bidder disqualification.

6.3.  Submission packages, unless otherwise noted, will be considered only from bidders normally engaged in
the provision of the services specified here in. The bidder shall have adequate organization, facilities,
equipment, and personnel to ensure prompt and efficient service to Lee County. The County reserves the
right before recommending any award to inspect the facilities and organization; or to take any other action
necessary to determine ability to perform satisfactory, and reserves the right to reject submission packages
where evidence submitted or investigation and evaluation indicated an inability of the bidder to perform.

7. PRE-BID CONFERENCE

7.1. A pre-bid conference will be held in the location, date, and time specified on the cover of this solicitation.
The cover will also note if the pre-bid conference is Non-Mandatory or Mandatory. All questions and
answers are considered informal. All prospective bidders are encouraged to obtain and review the
solicitation documents prior to the pre-bid conference so they may be prepared to discuss any questions or
concerns they have concerning this project. All questions must be submitted formally in writing to the
procurement staff noted on the first page of the bid document. A formal response will be provided in the
form of an addendum (see “County Interpretation/Addendums” for additional information.) A site visit
may follow the pre-bid conference, as applicable.
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7.2. Non-Mandatory: Pre-bid conferences are generally non-mandatory, but it is highly recommended that

prospective bidders participate.
7.3. Mandatory: Failure to attend a mandatory pre-bid conference will result in the bid being considered non-
responsive.

8. COUNTY INTERPRETATION/ADDENDUMS

8.1. Each bidder shall examine the solicitation documents and shall judge all matters relating to the adequacy
and accuracy of such documents. Any inquiries, suggestions or requests concerning interpretation,
clarification or additional information pertaining to the bid shall be made in writing, submitted at least
eight (8) calendar days prior to the date when the bid is due.

8.2. Response(s) will be in the form of an Addendum posted on www.leegov.com/procurement. It is solely the
bidder’s responsibility to check the website for information. No notifications will be sent by Lee County
Procurement Management Division.

8.3.  All Addenda shall become part of the Contract Documents.

8.4.  The County shall not be responsible for oral interpretations given by any County employee, representative,
or others. Interpretation of the meaning of the plans, specifications or any other contract document, or for
correction of any apparent ambiguity, inconsistency or error there in, shall be in writing. Issuance of a
written addendum by the County’s Procurement Management Division is the only official method
whereby interpretation, clarification or additional information can be given.

9. QUALITY GUARANTEE/WARRANTY (as applicable)

9.1. Bidder will guarantee their work without disclaimers, unless otherwise specifically approved by the
County, for a minimum of twelve (12) months from the date of final completion.

9.2. Unless otherwise specifically provided in the specifications, all equipment and materials and articles
incorporated in the work covered by this contract shall be new, unused and of the most suitable grade for
the purpose intended. Refurbished parts or equipment are not acceptable unless otherwise specified in the
specifications. All warrantees will begin from the date of final completion.

9.3. Unless otherwise specifically provided in the specifications, the equipment must be warranteed for twelve
(12) months, shipping, parts and labor. Should the equipment be taken out of service for more than forty-
eight (48) hours to have warranty work performed, a loaner machine of equal capability or better shall be
provided for use until the repaired equipment is returned to service at no additional charge to the County.

9.4, If any product does not meet performance representation or other quality assurance representations as
published by manufacturers, producers or distributors of such products or the specifications listed, the
vendor shall pick up the product from the County at no expense to the County. The County reserves the
right to reject any or all materials, if in its judgment the item reflects unsatisfactory workmanship or
manufacturing or shipping damage. The vendor shall refund, to the County, any money which has been
paid for same.

10. SUBSTITUTION(S)/APPROVED ALTERNATE(S)

10.1.  Unless otherwise specifically provided in the specifications, reference to any equipment, material, article
or patented process, by trade name, brand name, make or catalog number, shall be regarded as establishing
a standard of quality and shall not be construed as limiting competition. If a bidder wishes to make a
substitution in the specifications, the bidder shall furnish to the County, no later than ten (10) business
days prior to the bid opening date, the name of the manufacturer, the model number, and other
identifying data and information necessary to aid the County in evaluating the substitution. Such
information is submitted through the Procurement Management Division. Any such substitution shall be
subject to County approval through the issuance of a written addendum by the County’s Procurement
Management Division. Substitutions shall be approved only if determined by the County to be an
Approved Alternate to the prescribed specifications.

10.2. A bid containing a substitution is subject to disqualification if the substitution is not approved by
the County. Items bid must be identified by brand name, number, manufacturer and model, and
shall include full descriptive information, brochures, and appropriate attachments. Brand names
are used for descriptive purposes only. An Approved Alternate product or service may be used.
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11. NEGOTIATED ITEMS

11.1.  Any item not outlined in the Scope of Work/Specifications may be subject to negotiations between the
County and the successful bidder.

11.2.  After award of this bid the County reserves the right to add or delete items/services at prices to be
negotiated at the time of addition or deletion.

11.3. At contract renewal time(s) or in the event of significant industry wide market changes, the County may
negotiate justified adjustments such as price, terms, etc., if in its sole judgment, the County considers such
adjustments to be in their best interest.

12. ERRORS, OMISSIONS, CALCULATION ERRORS (as applicable)
12.1. Calculation Errors: In the event of multiplication/addition error(s), the unit price shall prevail. Written
prices shall prevail over figures where applicable. All bids will be reviewed mathematically and corrected,
if necessary, using these standards, prior to further evaluation.

13. CONFIDENTIALITY

13.1. Bidders should be aware that all submissions provided are subject to public disclosure and will not be
afforded confidentiality, unless provided by Chapter 119 FL 8.

13.2.  If information is submitted with a bid that is deemed “Confidential” the bidder must stamp those pages of
the submission that are considered confidential. The bidder must provide documentation as to validate
why these documents should be declared confidential in accordance with Chapter 119, “Public Records,”
exemptions.

13.3.  Lee County will not reveal engineering estimates or budget amounts for a project unless required by
grant funding or unless it is in the best interest of the County. According to FL § 337.168: A document or
electronic file revealing the official cost estimate of the department of a project is confidential and exempt
from the provisions of s. 119.07(1) until the contract for the project has been executed or until the project
is no longer under active consideration.

14. BID -- CONFLICT OF INTEREST
14.1. Business Relationship Disclosure Requirement: The award hereunder is subject to the provisions of
Chapter 112, Public Officers and Employees: General Provisions, Florida Statues. All bidders must
disclose with their submission the name of any officer, director or agent who is also an employee of the
Lee County or any of its agencies. Further, all bidders must disclose the name of any County employee
who owns directly or indirectly, an interest of five percent (5%) or more in the bidder’s firm or any of its
branches.

15. ANTI-LOBBYING CLAUSE (Cone of Silence)

15.1. Following FL § Section 287.057(23), Upon the issuance of the solicitation, prospective proposers/bidders
or any agent, representative or person acting at the request of such proposer/bidder shall not have any
contact, communicate with or discuss any matter relating in any way to the solicitation with any
Commissioner, Evaluation Review Committee, agent or employee of the County other than the
Procurement Management Director or their designee. This prohibition begins with the issuance of any
solicitation, and ends upon execution of the final contract or when the solicitation has been cancelled. If it
is determined that improper communications were conducted, the Bidder/Proposer maybe declared
non-responsible.

16. DRUG FREE WORKPLACE
16.1. Lee County Board of County Commissioners encourages Drug Free Workplace programs as defined in
accordance with Section 287.087, FL 8.

17. DISADVANTAGED BUSINESS ENTERPRISE (DBE)
17.1. The County encourages the use of Disadvantaged Business Enterprise Bidder(s) as defined and certified
by the State of Florida Department of Transportation (DBE).
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17.2.  Asrequested in the required forms the Bidder is required to indicate whether they and/or any proposed
sub-contractor(s) are Disadvantaged Business Enterprises (DBE). Lee County encourages the utilization
and participation of DBEs in procurements, and evaluation proceedings will be conducted within the
established guidelines regarding equal employment opportunity and nondiscriminatory action based upon
the grounds of race, color, sex or national origin. Interested certified Disadvantaged Business Enterprise
(DBE) firms as well as other minority-owned and women-owned firms, as defined and certified by the
State of Florida Office of Supplier Diversity (Minority), are encouraged to respond.

18. ANTI-DISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY

18.1.  The bidder agrees to comply, in accordance with FL § 287.134, 504 of the Rehabilitation Act of 1973 as
amended, the Americans with Disabilities Act of 1990 (ADA), the ADA Amendments Act of 2008
(ADAAA) that furnishing goods or services to the County hereunder, no person on the grounds of race,
religion, color, age, sex, national origin, disability or marital status shall be excluded from participation in,
denied the benefits of, or otherwise be subjected to discrimination.

18.2.  The bidder will not discriminate against any employee or applicant for employment because of race,
religion, color, age, sex, national origin, disability or marital status. The bidder will make affirmative
efforts to ensure that applicants are employed and that employees are treated during employment without
regard to their race, religion, color, age, sex, national origin, disability or marital status.

18.3.  The bidder will include the provisions of this section in every sub-contract under this contract to ensure its
provisions will be binding upon each sub-contractor. The bidder will take such actions in respect to any
sub-contractor, as the contracting agency may direct, as a means of enforcing such provisions, including
sanctions for non-compliance.

18.4.  An entity or affiliate who has been placed on the State of Florida’s Discriminatory Vendor List (This list
may be viewed by going to the Department of Management Services website at
http://www.dms.myflorida.com) may not submit a bid on a contract to provide goods or services to a
public entity, may not submit a bid on a contract with a public entity for the construction or repair of a
public building or public work, may not submit bids on leases of real property to a public entity, may not
award or perform work as a vendor, supplier, sub-contractor, or consultant under contract with any public
entity, and may not transact business with any public entity.

19. LOCAL BIDDER’S PREFERENCE
19.1. The Lee County Local Bidder’s Preference Ordinance No. 08-26 is being included as part of the award
process for this project. As such, Lee County at its sole discretion may chose to award a preference to any
qualified “Local Contractor/Vendor” in a amount not to exceed 3% of the total amount quoted by that
firm.
19.2.  “Local Contractor/Vendor” as noted in Ordinance No. 08-26, or revision thereof, shall be defined as:
19.2.1. Any person, firm, partnership, company or corporation whose principal place of business in the
sole opinion of the County, is located within the boundaries of Lee/Collier County, Florida
OR
19.2.2. Any person, firm, partnership, company or corporation that has provided goods or services to Lee
County on a regular basis for the preceding consecutive three (3) years, and that has the personnel,
equipment and materials located within the boundaries of Lee/Collier County sufficient to
constitute a present ability to perform the service or provide the goods.

20. SUB-CONTRACTOR
20.1.  The use of sub-contractors under this solicitation requires prior written authorization from the County
representative.

21. BID - PROJECT GUIDELINES (as applicable)

21.1. The County has established the following Guidelines, Criteria, Goals, Objectives, Constraints, Schedule,
Budget and or Requirements which shall service as a guide to the bidder(s) in conforming to the provision
of goods and/or services to be provided pursuant to this Agreement/Contract:

21.1.1. No amount of work is guaranteed upon the execution of an Agreement/Contract.
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21.1.2. Rates and all other negotiated expenses will remain in effect throughout the duration of the
Agreement/Contract period.

21.1.3. This contract does not entitle any bidder to exclusive rights to County
Agreement/Contracts/contracts. The County reserves the right to perform any and all available
required work in-house or by any other means it so desires.

21.1.4. Inreference to vehicle travel, mileage and man-hours spent in travel time, is considered incidental to
the work and not an extra compensable expense.

21.1.5. Lee County reserves the right to add or delete, at any time, and or all material, tasks or services
associated with this Agreement/Contract.

21.1.6. Any Single Large Project: The County, in its sole discretion, reserves the right to separately solicit
any project that is outside the scope of this solicitation, whether through size, complexity or the
dollar value.

22. BID — TIEBREAKER
22.1.  Whenever two or more bids, which are equal with respect to price, quality and service, are received for
procurement of commaodities or contractual services, from responsive and responsible bidders the
following steps will be taken to establish the award to the lowest bidder. This method shall be used for all
ties.

22.1.1. Step 1 Local Bidder: Between a local business, and a non-local business, a contract award, or the
first opportunity to negotiate, as applicable, shall be made to the local business. Local shall be
defined by Lee County Ordinance 08-26 or current revision thereof.

22.1.2. Step 2 Drug Free Workplace: At the conclusion of step 1 if all is equal, the vendor with a Drug
Free Workplace program shall be given preference, over a vendor with no Drug Free Workplace
program. The contract award, or the first opportunity to negotiate, as applicable, shall be made to
the bidder with the Drug Free Workplace program. In order to have a drug free workplace
program, a business shall comply with the requirements of FL § 287.087.

22.1.3. Step 3 Coin Flip: At the conclusion of Step 1, and Step 2 if all is equal, the contract award, or the
first opportunity to negotiate, as applicable, shall be determined by the flip of a coin to determine
final outcome.

22.2.  When the tie has been determined the contract award, or the first opportunity to negotiate, as applicable,
shall be made.

22.3. If an award or negotiation is unsuccessful with the initial bidder, award or negotiations may commence
with the next highest bidder, utilizing the tiebreaker steps above to make the determination of next lowest
bidder.

23. WITHDRAWL OF BID

23.1.  No bid may be withdrawn for a period of 180 calendar days after the scheduled time for receiving
submissions. A bid may be withdrawn prior to the solicitation opening date and time. Withdrawal
requests must be made in writing to the Procurement Management Director, who will approve or
disapprove the request.

23.2. A bidder may withdraw a submission any time prior to the opening of the solicitation.

23.3.  After submissions are opened, but prior to award of the contract by the County Commission, the
Procurement Management Director may allow the withdrawal of a bid because of the mistake of the bidder
in the preparation of the submission document. In such circumstance, the decision of the Procurement
Management Director to allow the submission withdrawal, although discretionary, shall be based upon a
finding that the bidder, by clear and convincing evidence, has met each of the following four tests:

23.3.1. The bidder acted in good faith in submitting the bid,

23.3.2. The mistake in bid preparation that was of such magnitude that to enforce compliance by the bidder
would cause a severe hardship on the bidder,

23.3.3. The mistake was not the result of gross negligence or willful inattention by the bidder; and

23.3.4. The mistake was discovered and was communicated to the County prior to the County Commission
having formally awarded the Agreement/Contract.

24. PROTEST RIGHTS
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24.1.  Any bidder that has submitted a formal response to Lee County, and who is adversely affected by an
intended decision with respect to the award, has the right to protest an intended decision posted by the
County as part of the solicitation process.

24.2. “Decisions” are posted on the Lee County Procurement Management Division website. Bidders are solely
responsible to check for information regarding the solicitation. (www.leegov.com/procurement)

24.3. Refer to the “Bid/Proposal Protest Procedure” section of the Lee County “Contracts Manual” for the
complete protest process and requirements. The Manual is posted on the Lee County website or may be
obtained by contacting the Procurement Management Director.

24.4. Inorder to preserve the right to protest, a written “Notice Of Intent To File A Protest” must be filed with
the Lee County Procurement Management Director by 4:00 PM on the 3™ working day after the
decision affecting your rights is posted on the Lee County website.

24.4.1. The notice must clearly state the basis ad reasons for the protest.
24.4.2. The notice must be physically received by the Procurement Management Director with in the
required time frame. No additional time will be granted for mailing.

24.5.  To secure the right to protest a “Protest Bond” and written “Formal Protest” document must be filed
within 10 calendar days after the date of “Notice of Intent to File a Protest” is received by the
Procurement Management Director.

24.6. Failure to follow the protest procedures requirement within the time frames as prescribed herein
and established by the Lee County Board of County Commissioners, Florida, shall constitute a
waiver of the right to protest and bar any resulting claims.

25. AUTHORITY TO UTILIZE BY OTHER GOVERNMENT ENTITIES
25.1.  This opportunity is also made available to any government entity. Pursuant to their own governing laws,
and subject to the Agreement/Contract of the vendor, other entities may be permitted to make purchases at
the terms and conditions contained herein. Lee County Board of County Commissioners will not be
financially responsible for the purchases of other entities from this solicitation.

26. CONTRACT ADMINISTRATION
26.1. Designated Contact:

26.1.1. The awarded bidder shall appoint a person(s) to act as a primary contact for all County departments.
This person or back-up shall be readily available during normal working hours by phone or in
person, and shall be knowledgeable of the terms and procedures involved.

26.1.2. Lee County requires that the awarded bidder to provide the name of a contact person(s) and phone
number(s) which will afford Lee County access 24 hours per day, 365 days per year, of this service
in the event of major breakdowns or natural disasters.

26.2. BID — Term: (unless otherwise stated in the Scope of Work or Detailed Specifications)

26.2.1. Unless otherwise stated in the scope of work, specifications, or special conditions the default
contract term shall be one (1) year with three (3), one (1) year renewals for a total of four (4)
years upon mutual Agreement/Contract of both parties.

26.2.2. The County reserves the right to renew this Agreement/Contract (or any portion thereof) and to
negotiate pricing as a condition for each.
26.2.3. The County’s performance and obligation to pay under this contract, and any applicable
renewal options, is contingent upon annual appropriation of funds.
26.3. BID — Basis of Award:

26.3.1. The bid is awarded under a system of sealed, competitive bidding to the lowest responsive and
responsible bidder.

26.3.2.  Inthe event the lowest responsible and responsive bid for a project exceeds the available funds the
County may negotiate an adjustment of the bid price with the lowest responsible and responsive
bidder, in order to bring the total cost of the project within the amount of available funds.

26.3.3. The County reserves the right to make award(s) by individual item, group of items, all or none, or a
combination thereof. The County reserves the right to reject any and all bids or to waive any minor
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irregularity or technicality in the bids received. Award will be made to the lowest responsible and
responsive bidder(s) within the category chosen for basis of award.
26.3.4. The County reserves the right to award to one or multiple bidders at the discretion of the requesting
authority and approval of the Procurement Management Director.
26.4. Agreement/Contracts/Contracts:

26.4.1. The awarded bidder will be required to execute an Agreement/Contract as a condition of award. A

sample of this document may be viewed on-line at http://www.leegov.com/procurement/forms.
26.5. Records:
26.5.1. Retention: The bidder shall maintain such financial records and other records as may be prescribed
by Lee County or by applicable federal and state laws, rules and regulations. Unless otherwise
stated in the specifications, the bidder shall retain these records for a period of five years after final
payment, or until they are audited by Lee County, whichever event occurs first.
26.5.2. Right to Audit/Disclosure: These records shall be made available during the term of the contract as
well as the retention period. These records shall be made readily available to County personnel with
reasonable notice and other persons in accordance with the Florida General Records Schedule.
Awarded Bidder/Proposer(s) are hereby informed of their requirement to comply with FL 8119
specifically to:
26.5.2.1. Keep and maintain public records required by the County to perform the service.
26.5.2.2.  Upon request from the County’s custodian of public records, provide the County with a
copy of the requested records or allow the records to be inspected or copied within a
reasonable time at a cost that does not exceed the cost provided or as otherwise provided
by law.

26.5.2.3.  Ensure that public records that are exempt or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
duration of the contract term and following completion of the contract if the contractor
does not transfer the records to the County.

26.5.2.4.  Upon completion of the contract, transfer, at no cost, to the County all public records in
possession of the contractor or keep and maintain public records required by the County
to perform the service. If the contractor transfers all public records to the County upon
completion of the contract, the contractor shall destroy any duplicate public records that
are exempt or confidential and exempt from public records disclosure requirements. If
the contractor keeps and maintains public records upon completion of the contract, the
contractor shall meet all applicable requirements for retaining public records. All
records stored electronically must be provided to the County, upon request from the
County’s custodian of public records, in a format that is compatible with the information
technology systems of the County.

26.5.3. Public Record: IF THE VENDOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
VENDOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO
THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC
RECORDS AT 239-533-2221, 2115 SECOND STREET, FORT MYERS,

FL 33901, http://www.leegov.com/publicrecords.

26.5.4. Ownership: It is understood and agreed that all documents, including detailed reports, plans,
original tracings, specifications and all data prepared or obtained by the successful bidder in
connection with its services hereunder, include any documents bearing the professional seal of the
successful bidder, and shall be delivered to and become the property of Lee County, prior to final
payment to the successful bidder or the termination of the Agreement/Contract. This includes any
electronic versions, such as CAD or other computer aided drafting programs.

26.6. Termination:

26.6.1. Any Agreement/Contract as a result of this solicitation may be terminated by either party giving

thirty (30) calendar days advance written notice. The County reserves the right to accept or not
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accept a termination notice submitted by the vendor, and no such termination notice submitted by
the vendor shall become effective unless and until the vendor is notified in writing by the County of
its acceptance.
26.6.2. The Procurement Management Director may immediately terminate any Agreement/Contract as a
result of this solicitation for emergency purposes, as defined by the Lee County Purchasing and
Payment Procedures Manual (Purchasing Manual), (also known as Appendix “D” ”AC-4-1.pdf”.)
26.6.3. Any bidder who has voluntarily withdrawn from a solicitation without the County’s mutual consent
during the contract period shall be barred from further County procurement for a period of 180
days. The vendor may apply to the Board for a waiver of this debarment. Such application for
waiver of debarment must be coordinated with and processed by the Procurement Management
Department.
26.6.4. The County reserves the right to terminate award or contract following any of the below for goods or
services over $1,000,000:
26.6.4.1. Contractor is found to have submitted a false certification as provided under FL 8
287.135 (5);

26.6.4.2. Contractor has been placed on the Scrutinized Companies with Activities in Sudan List
or the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List
(FL 8215.473);

26.6.4.3. Contractor has engaged in business operations in Cuba or Syria (FL § 215.471);

26.6.4.4. Contractor has been placed on the Scrutinized Companies that Boycott Israel List, or is
engaged in a boycott of Israel. (FL § 215.4725)

26.6.4.5. The County reserves the right to review, on a case-by-case basis, and waive this
stipulation if it is deemed to advantageous to the County.

27. WAIVER OF CLAIMS
27.1.  Once this contract expires, or final payment has been requested and made, the awarded bidder shall have
waived any claims against the County concerning this contract. After that period, the County will consider
the bidder to have waived any right to claims against the County concerning this Agreement/Contract.

28. LEE COUNTY PAYMENT PROCEDURES

28.1.  Unless otherwise noted, all vendors are requested to mail an original invoice to:
Lee County Finance Department
Post Office Box 2238
Fort Myers, FL 33902-2238

28.2.  All invoices will be paid as directed by the Lee County payment procedure unless otherwise stated in the
detailed specifications for this project.

28.3.  Lee County will not be liable for requests for payment deriving from aid, assistance, or help by any
individual, vendor, proposer, or bidder for the preparation of these specifications.

28.4. Lee County is generally a tax exempt entity subject to the provisions of the 1987 legislation regarding
sales tax on services. Lee County will pay those taxes for which it is obligated, or it will provide a
Certificate of Exemption furnished by the Department of Revenue. All bidders should include in their
bids, all sales or use taxes, which they will pay when making purchases of material or sub-contractor’s
services.

29. MATERIAL SAFETY DATA SHEETS (MSDS) (as applicable)
29.1. Inaccordance with Chapter 443 of the FL §, it is the vendor’s responsibility to provide Lee County with
Material Safety Data Sheets on bid materials, as may apply to this procurement.

30. DEBRIS DISPOSAL (as applicable)
30.1.  Unless otherwise stated, the bidder shall be fully responsible for the lawful removal and disposal of any
materials, debris, garbage, vehicles or other such items which would interfere with the undertaking and
completion of the project. There shall not be an increase in time or price associated with such removal.
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31. SHIPPING (as applicable)

31.1.

31.2.

Cost of all shipping to the site, including any inside delivery charges and all unusual storage requirements
shall be borne by the bidder unless otherwise agreed upon in writing prior to service. It shall be the
bidders responsibility to make appropriate arrangements, and to coordinate with authorized personnel at
the site, for proper acceptance, handling, protection and storage (if available) of equipment and material
delivered. All pricing to be F.O. B. destination.

The materials and/or services delivered under the bid shall remain the property of the seller until a physical
inspection and actual usage of these materials and/or services is accepted by the County and is deemed to
be in compliance with the terms herein, fully in accord with the specifications and of the highest quality.

32. BOND/SURETY (CONSTRUCTION)

32.1.
32.2.

32.3.

32.4.

32.5.
32.6.

32.7

Bonding/Surety is required for construction projects over $100,000.00 unless otherwise noted.

Bid Bond/Security: The bidder/vendor shall submit not less than 5% of proposed dollar amount
(including applicable alternates) as bid security. One ORIGINAL Bid Bond/Security is to be submitted to
the County with Bid Submission. The Bid Security of the bidder/vendor will be retained until the
bidder/vendor has executed the contract, whereupon the Bid security may be returned. The bid Security of
the bidder/vendor whom the County believes to have a reasonable chance of receiving the award may be
retained by the County until the effective date of the Agreement/Contract, whereupon Bid Securities
furnished by the bidder/vendor may be returned. The following types of Bid Security are acceptable:

32.2.1. A Certified Check or a Cashier’s Check in the stated dollar amount of not less than 5% of

proposed dollar amount. Any Certified Check or Cashier Check submitted in lieu of a Bid Bond
Shall be drawn on a solvent bank or trust company, made payable to Lee County Board of County
Commissioners and shall have all necessary documentary revenue stamps attached (if required by
law); or

32.2.2. A Bid Bond may be submitted on a Lee County paper Bid Bond Form. Must be signed by all

required parties, of not less than 5% of proposed dollar amount (including Alternate(s) as

applicable) shall accompany each submission. The Bid Bond shall be issued by a duly authorized

surety authorized to d business and in good standing with the Florida Department of state
Payment and Performance Bond: In accordance with F.S. 255.05 and Lee County Ordinance 95-2-102,
a Public Payment and Performance Bond is to be issued in a sum equal to one-hundred (100%) percent of
the total awarded contract amount by a surety company considered satisfactory by Lee County and
otherwise authorized to transact business in the State of Florida shall be required from the successful
bidder/vendor. This shall insure the faithful performance of the obligations imposed by the resulting
contract and protect the County from lawsuits for non-payment of debts incurred during the successful
bidder/vendor performance under such Contract.

32.3.1. A public Payment and Performance bond must be properly executed, by the Surety Company
and successful bidder/vendor, and recorded with the Lee County Clerk of Court, within seven
calendar days after notification by Lee County of the approval to award the Contract.

32.3.2. A Clean Irrevocable Letter of Credit or Cash Bond may be accepted by the County in lieu
of the Public Payment and Performance Bond.

Only Lee County form(s) may be accepted. Forms are available at
https://www.leegov.com/procurement/forms.

Personal Checks are not acceptable to Lee County as a Bid Security.

Surety: In order to be acceptable to the County, a Surety Company issuing Evidence of Bondability, Bid
Guaranty Bonds or 100% Public Payment and Performance Bonds or Letters of Credit called for herein
shall meet and comply with the minimum standards set forth in as part of the Contract Documents.

The surety company shall be authorized to do business and in good standing with the Florida Department
of State. All such bonds shall be issued or countersigned by a local producing agent who is a Florida
resident with satisfactory evidence of its authority to execute the bond being submitted.

Letter of Bondability: This bid does not require a Bid Bond, however the Bidder must submit with their
bid a Letter of Bondability from their Surety Company (not the surety agent) showing their bonding
capacity which shall not be less than $1,000,000.00. Any issuer of a Letter of Bondability must be
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licensed to transact a fidelity and surety business in the State of Florida, with an A.M. Best rating of B+

(Very Good) or better if Contractor’s bid is under $500,000.00, and A- (Excellent) or better if
Contractor’s bid is over $500,000.00.

If the surety agent is named on the Surety’s Power of Attorney as a true and lawful Attorney-in-Fact, to
make, execute, seal and deliver said letter then a letter from the surety’s agent will be allowed as long as a
copy of the Surety’s Power of Attorney documenting said appointment is included with the Letter of
Bondability.

33. INSURANCE (AS APPLICABLE)
33.1. Insurance shall be provided by the awarded bidder/vendor. Prior to execution of the Agreement/Contract a
certificate of insurance (COI) complying with the bid documents shall be provided by the bidder/vendor.

End of Terms and Conditions Section
INSURANCE GUIDE

Minimum Insurance Requirements: Risk Management in no way represents that the insurance
required is sufficient or adequate to protect the vendors’ interest or liabilities. The following are the
required minimums the vendor must maintain throughout the duration of this contract. The County
reserves the right to request additional documentation regarding insurance provided

a. Commercial General Liability - Coverage shall apply to premises and/or operations, products
and completed operations, independent contractors, contractual liability exposures with minimum
limits of:

$1,000,000 per occurrence

$2,000,000 general aggregate

$1,000,000 products and completed operations
$1,000,000 personal and advertising injury

b. Business Auto Liability - The following Automobile Liability will be required and coverage
shall apply to all owned, hired and non-owned vehicles use with minimum limits of:

$1,000,000 combined single limit (CSL)
$500,000 bodily injury per person
$1,000,000 bodily injury per accident
$500,000 property damage per accident

c. Workers' Compensation - Statutory benefits as defined by FS 440 encompassing all operations
contemplated by this contract or agreement to apply to all owners, officers, and employees
regardless of the number of employees. Workers Compensation exemptions may be accepted with
written proof of the State of Florida’s approval of such exemption. Employers’ liability will have
minimum limits of:

$500,000 per accident
$500,000 disease limit
$500,000 disease — policy limit
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d. Maritime Remedies — coverage shall provide minimum limits of liability of $1,000,000 per occurrence
for General Maritime Laws, including but not limited to:

Maintenance & Cure;
Unseaworthinness;
Wrongful Death;
Jones Act;

Death on the High Seas Act; Longshore and Harbor
Workers” Act; Protection and Indemnity;

And or any other state workers’ compensation law, or other federal occupational disease law that
your employees might be exposed to.

*The required minimum limit of liability shown in a and b may be provided in the form of
“Excess Insurance” or “Commercial Umbrella Policies.” In which case, a “Following Form
Endorsement” will be required on the “Excess Insurance Policy” or “Commercial Umbrella
Policy.”

Verification of Coverage:

1. Coverage shall be in place prior to the commencement of any work and throughout the duration of
the contract. A certificate of insurance will be provided to the Risk Manager for review and
approval. The certificate shall provide for the following:

a. The certificate holder shall read as follows:

Lee County Board of County Commissioners
P.O. Box 398
Fort Myers, Florida 33902

b. “Lee County, a political subdivision and Charter County of the State of Florida, its agents,
employees, and public officials” will be named as an ‘Additional Insured” on the General
Liability policy, including Products and Completed Operations coverage.

Special Requirements:

1. An appropriate "Indemnification” clause shall be made a provision of the contract.

2. It is the responsibility of the general contractor to insure that all subcontractors comply
with all insurance requirements.

End of Insurance Guide Section
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SPECIAL CONDITIONS
These are conditions that are in relation to this solicitation only and have not been included in the County’s
standard Terms and Conditions or the Scope of Work.

1. TERM

Multi-year Renewals: The successful bidder shall be responsible for furnishing and delivering to the Lee County
requesting Department(s) the commodity or services on an “as needed basis” for a one-year (1) period. There may
be an option to extend this contract as specified in the Scope of Work or specifications upon the approval of both
the County and the successful bidder at the time of extension or renewal for three (3), additional one (1) year
periods.

2. BIDDER/SUB-CONTRACTOR RELATIONSHIP
The prime bidder/contractor on a project may not also be listed as a sub-contractor to another firm submitting a bid
for the same solicitation. Should this occur, all responses from the involved/named firms will be considered non-
compliant and rejected for award. Sub-contractors may be listed on multiple submissions for the same solicitation.

3 LIQUIDATED DAMAGES (CONSTRUCTION)
In accordance with the terms set forth in the Agreement, for each consecutive calendar day of delay in achieving
Substantial Completion as set forth herein, the Contractor shall be liable to the County for per diem liquidated
damages.

3.1 Amount of Liquidated Damages: Applicable liquidated damages are the amounts established in the following
schedule:

Original Contract Amount Daily Charge Per Calendar Day

$50,000 and Under.........ouvirieeiaie e, $763
Over $50,000 but less than $250,000...............ccovvnvenne.. $958
$250,000 but less than $500,000...........ccovveveiiiininn... $1,099
$500,000 but less than $2,500,000............ccccevvvinieinnn... $1,584

3.2 Determination of Number of Days of Default: For all contracts, regardless of whether the Contract Time is
stipulated in calendar days or working days, the Engineer will count default days in calendar days.

3.3 Conditions under which Liquidated Damages are Imposed: If the Contractor or, in case of his default, the
surety fails to complete to work within the time stipulated in the Contract, or within such extra time that the
County may have granted then the Contractor or, in case of default, the surety shall pay to the County, not as a
penalty, but as a liquidated damages, the amount so due as determined as provided in 3.1.

3.4 Right of Collection: The County has the right to apply, as payment on such liquidated damages, any money
the County owes the Contractor.

3.5 Allowing Contractor to Finish Work: The County does not waive its right to liquidated damages due under
the Contract by allowing the Contractor to continue and to finish the work, or an part of it, after the expiration of
the Contract Time.

3.6 Completion of Work by the County: In the case of a default of the Contract and the completion of the work
by the County, the Contractor and his surety are liable for the liquidated damages under the Contract, but the
County will not charge liquidated damages for any delay in the final completion of the County’s performance of
the work due to any unreasonable action or delay on the part of the County.

4. Each project/task order will not exceed $500,000.00.

4.1. Any project/task order $50,000.00 or less may be awarded to the vendor holding a valid contract under this
bid, with the lowest unit prices, able to meet the required schedule.
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4.2. Any project/task order $50,000.01, but less than $500,000.00 must be quoted by a minimum of 3 awarded
vendors holding a valid contract under this Bid. When quotes are requested they are to be submitted based on
the unit prices in your bid proposal or lower. The quote will not have prices that are higher.
4.3. Any project/task order over $100,000.00 must provide a payment and performance bond.
4.4. No vendor will be paid more than $4,000,000.00 per year.
4.5. Notice to Proceed (NTP)
4.5.1.All project/task order $50,000.00 or less will use the purchase order as the notice to proceed. The start
date and date or the number of day to complete the project must be included on the purchase order. If the
start date is left off the purchase order then the date of the purchase order approval will default as the
NTP start date.
4.5.2.Projects $50,000.01 but less than $500,000.00 will have a formal NTP issued through the
Procurement Management Division.
4.6. The County retains the right to select any vendor to whom a multiple-vendor award has been made.

4.7. The County retains the right to separately and competitively bid any and all job estimates greater than
$500,000.00.

End of Special Conditions Section
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GENERAL CONDITIONS

1. Administration
The Consultant is the initial interpreter of the Contract Documents but is not the Judge between the
COUNTY and the CONTRACTOR. The COUNTY reserves the right to make final decisions
considering the Consultant’s recommendations or interpretations of the Contract Documents. The
Consultant does not have authority to obligate or commit the COUNTY to fund additional expenditures
or approve extensions of time over the approved Contract time or price. However, the
CONSULTANT’S interpretation as to the intent of his design shall be final and not subject to
interpretation by the COUNTY’S staff.
1.1.  Copies of Documents
The COUNTY shall furnish to the CONTRACTOR the number of copies specified in the
Supplemental Information of the Contract Documents as are reasonably necessary for the
execution of the Work. Additional copies will be furnished, upon request, at the cost of
reproduction which shall be paid by the CONTRACTOR.
1.2. Before Starting Construction
Before undertaking each phase of the Work, the CONTRACTOR shall carefully study and
compare the Contract Documents and check and verify pertinent figures shown thereon and all
applicable field measurements. The CONTRACTOR shall promptly report in writing to the
OWNER’S REPRESENTATIVE any conflict, error or discrepancy which the CONTRACTOR
may discover or other information known to the CONTRACTOR and shall obtain a written
interpretation or clarification from the OWNER’S REPRESENTATIVE before proceeding with
any Work affected thereby. If the CONTRACTOR performs any construction activity knowing
it involves a recognized error, inconsistency or omission in the Contract Documents without
such notice to the OWNER’S REPRESENTATIVE, the CONTRACTOR shall assume
responsibility for such performance and shall share in costs associated with correction;
however, the CONTRACTOR shall not be liable to the COUNTY for failure to report any
conflict, error or discrepancy in the Contract Documents, unless the CONTRACTOR had actual
knowledge thereof or should reasonably have known thereof.
1.2.1.  Within ten calendar days after the Effective Date of the Agreement (unless
otherwise specified in the Contract Documents), the CONTRACTOR
shall submit to the OWNER’S REPRESENTATIVE for review:

1.2.1.1. An estimated progress schedule indicating the starting and
completion dates of the various stages of the Work:

1.2.1.2. Long lead item shall be identified and scheduled accordingly.

1.2.1.3. A preliminary schedule of Shop Drawing submission; and

1.2.14. A preliminary schedule of values for all of the Work which will include

quantities and prices of items aggregating the Contract Price and will
subdivide the Work into component parts in sufficient detail to serve as the
basis for progress payments during construction on form No. CMO:013.
Such prices will include an appropriate amount of overhead and profit
applicable to each item of Work which will be confirmed in writing by the
CONTRACTOR at the time of submission; and specify times for
Application for Payment.

1.2.1.5. A plan of work for maintenance of traffic, when the Contract Documents
require maintenance of traffic.
1.2.1.6. For informational purposes, a proposed listing of sub-contractors to be used

for the project.
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1.2.2. Pre-Construction Conference
Within fifteen calendar days after the Effective Date of the Agreement, but before
the CONTRACTOR starts the Work at the site, a conference attended by the
CONTRACTOR, the OWNER’S REPRESENTATIVE, the COUNTY, and Others
as appropriate, will be held to discuss the items, to discuss procedures for handling
Shop Drawings and other submittals and for processing Applications for Payment,
and to establish an understanding among the parties as to the Work.
1.2.3 Finalizing Schedules
At least ten calendar days before submission of the first Application for payment, a
conference attended by the CONTRACTOR, the OWNER’S REPRESENTATIVE,
the COUNTY, and Others as appropriate, will be held to finalize the schedules
submitted. The finalized progress schedule will be acceptable to the OWNER’S
REPRESENTATIVE and the COUNTY as providing an orderly progression of the
Work to completion within the Contract Time, but such acceptance will neither
impose on the OWNER’S REPRESENTATIVE or the COUNTY responsibility for
the progress or scheduling of the Work nor relieve the CONTRACTOR from full
responsibility therefor. The finalized schedule of Shop Drawing submissions will
be acceptable to the OWNER’S REPRESENTATIVE as providing a workable
arrangement for processing the submissions. The finalized schedule of values will
be acceptable to the OWNER’S REPRESENTATIVE and the COUNTY as to form
and substance.
Definitions

The following definition of terms associated with this Contract is provided to establish a common

understanding between both parties to this Contract as to the intended usage, application and

interpretation of such terms pertaining to this Contract.

ADDENDUM means any additional Contract provisions in writing signed and sealed by the
CONSULTANT, if applicable, issued by the COUNTY prior to the receipt of Bid which clarify,
correct, change or interpret the Bidding Documents or the Contract Documents.

AGREEMENT means the written agreement between the COUNTY and the CONTRACTOR
covering the Work to be performed; the Agreement is a part of the Contract Documents.

BIDDER is any individual, firm, partnership, joint venture, or corporation submitting a bid for this
project, acting directly or through an authorized representative.

BID is a complete and properly signed proposal to do the Work or designated portion thereof for the
sums stipulated therein, submitted in accordance with the Bidding Documents.

BID BOND is a security in the form and amount required by the COUNTY pledging that the
BIDDER will enter into a Contract with the COUNTY on the terms stated in his Bid.

BID DOCUMENTS are the Invitation to Bid, the Notice to Bidders, the Invitation to Bid Terms and
Conditions, sample forms, the Bid Proposal Form and the proposed Contract Documents (including
all Addenda issued prior to receipt of Bids).

CHANGE ORDERS are written order to the CONTRACTOR signed by the COUNTY, issued after
execution of the Contract, authorizing a change in the Work or an adjustment in the Contract price or
the Contract Time. The Contract Price and the Contract Time may be changed only by a Change
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Order. A Change Order signed by the CONTRACTOR indicates his agreement therewith, including
the adjustment in the Contract Price or the Contract Time.

COMPLETION (FINAL) means acceptance of the Project by the COUNTY as evidenced by its
signature upon a final payment Certification and approval thereof by the Board of County
Commissioners or their designee. The final payment Certification shall be signed only after the
COUNTY has assured itself by tests, inspections, or otherwise that all of the provisions of the
Contract have been carried out as required.

COMPLETION (SUBSTANTIAL) shall mean an acceptance of the Work by the COUNTY when
construction is sufficiently complete in accordance with the Contract Documents so the COUNTY
can occupy or utilize the Work or designated portion thereof for the use for which it is intended. A
certificate of occupancy or compliance, when applicable, issued by the Building Official is required
concurrent with or prior to issuance of the Certificate of Substantial Completion.

CONSTRUCTION is the erection, fabrication, assembly, remodeling, renovation, addition,
modification, repair or demolition of any building or structure or any appurtenances connected or
attached to such buildings or structures. The term applies but is not limited to the repair, replacement
modification or construction of roads, bridges, sidewalks, traffic devices, parking lots, drainage,
underground and overhead utilities.

CONSULTANT is the person lawfully licensed to practice Architecture or Engineering and registered
in the State of Florida, or an entity lawfully practicing Architecture or Engineering, identified as such
in the Construction Contract, and is referred to throughout the Contract Documents as if singular in
number and masculine in genre. The term CONSULTANT means the Architect or Engineer or his
authorized representative.

CONTRACT DOCUMENTS consist of the Invitation to Bid, Agreement, General and Special
Conditions of the Contract, Specifications, the Plans, Supplemental Information, Addenda issued
prior to execution of the Contract, all written modifications issued after execution of the Contract, all
provisions required by law to be inserted in this Contract whether actually inserted or not, and a
Contract Number issued by the COUNTY.
A MODIFICATION is:

(1) A written Amendment to the Contract.

(2) A Change Order.

(3) A written interpretation necessary for the proper execution or progress of the Work issued by the

OWNER'’S Representative.
(4) AField Change Order.
(5) A Field Directive Change.

CONTRACT PRICE means the total monies payable to the CONTRACTOR under the Contract
Documents.

CONTRACT TIME means the number of Calendar days stated in the Agreement for the purpose of
establishing Substantial Completion and Final Completion dates.

CONTRACTOR is the person, firm, joint venture, or corporation with whom the COUNTY has
contracted and who has the primary responsibility for performance of the work.
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COUNTY means the Board of County Commissioners of Lee County, Florida, a political subdivision
of the State of Florida, its successors and assigns. Also hereinafter referred to as OWNER.

DAYS - The term “day” as used in the Contract Documents shall mean calendar day unless otherwise
specifically designated. A calendar day constitutes twenty four hours measured from midnight to the
next midnight.

DEFECTIVE - An adjective which when modifying the word “Work™ refers to Work that is
unsatisfactory, faulty or deficient, or does not conform to the Contract Documents, or does not meet
the requirements of any inspection, reference standard, test or approval referred to in the Contract
Documents, or has been damaged prior to the OWNER’S REPRESENTATIVE recommendation of
final payment.

EFFECTIVE DATE OF THE AGREEMENT means the date on which the agreement is signed and
delivered by the latter of the two parties.

ENGINEER shall mean the Director of the Lee County Department of Transportation or his
designated County Project Manager.

FIELD CHANGE ORDER is a written change order requested by the OWNER’S Representative,
accepted by the CONTRACTOR, and approved by the PROJECT MANAGER for minor changes in
the Work, not involving adjustments in the Contract Sum or an extension of Time, and not
inconsistent with the overall intent of the Contract Documents.

FIELD DIRECTIVE CHANGE - A written directive to the CONTRACT, issued on or after the
effective date of the Agreement ordering an addition, deletion, or revision in the Work, or responding
to differing or unforeseen physical conditions under which the Work is to be performed as defined
elsewhere in these documents. A Field Directive Change may not change the Contract Price or the
Contract Time, but is evidence that the parties expect that the change directed or documented by a
Field Directive Change will be incorporated in a subsequently issued Change Order following
negotiations by the parties as to its effect, if any, on the Contract Price or the Contract Time.

FINAL ACCEPTANCE means acceptance of the Work by the COUNTY upon the expiration of the
warranty period as stated in the Contract Documents.

MATERIALS - Anything used in the process of, but not limited to, constructing, demolishing,
renovating or remodeling of any building, structure, road, bridge, recreational facility, transportation
element and utility or any addition thereto utilized for this project.

NOTICE means written notice. Notice shall be served upon the CONTRACTOR either personally or
by leaving the said Notice at his residence or with his agency in charge of the Work, or addressed to
the CONTRACTOR at the residence or place of business stated in the Bid Proposal and deposited in
a postpaid wrapper in any United States Mailbox.

NOTICE TO PROCEED is a written instrument issued by the COUNTY to the CONTRACTOR,
authorizing the CONTRACTOR to commence Work on the Project. The NOTICE TO PROCEED
shall include the effective date of Commencement.

NOTICE OF AWARD means the written Notice given by the COUNTY to the successful Bidder.
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NOTICE OF TERMINATION is a written instrument issued in accordance with the Contract
Documents by the COUNTY to the CONTRACTOR or by the CONTRACTOR to the COUNTY
notifying the receiving party that the Contract is being terminated. The NOTICE shall clearly
identify the effective date the Contract is to be terminated.

OWNER'’S REPRESENTATIVE is the CONSULTANT contracted by the COUNTY for Professional
Services during the construction phase of this project or a qualified person authorized as his official
representative, or in the absence of such a contract, the project Manager will be considered the
OWNER’S REPRESENTATIVE for the purpose of this Contract Document. The OWNER’S
REPRESENTATIVE is not authorized to issue change orders to the contract sum, contract time or
scope of work without express approval of the Board of County Commissioners.

PLANS AND/OR DRAWINGS are a graphic representation of the arrangement of the materials or
parts of the construction of the project and are a portion of the Contract Documents.

PROCUREMENT MANAGEMENT shall mean the Director of Lee County’s Procurement
Management Department or designee.

PROJECT shall mean the entire improvement of which this contract forms a part.

PROJECT MANAGER is an employee or the Department or the COUNTY which requested the
Contract and is a designee authorized by or for that Department who is the representative of the
Board of County Commissioners in matters concerning the contractor of this project. The project
manager will act as the OWNER’S REPRESENTATIVE in the absence of a contract with a
CONSULTANT. The PROJECT MANAGER is not authorized to issue changes to the Contract
Sum, Contract Time, or Scope of Work without express approval by the Department Director, County
Manager, or Board of County Commissioners.

The PROJECT MANAGER, within the authority conferred by the Board of County Commissioners,
acting as the COUNTY’S designated representative shall initiate written Change Orders, and
notification to the CONTRACTOR of any and all changes approved by the COUNTY in the
CONTRACTOR’S (1) compensation (2) time and/or schedule of service delivery; (3) any
Amendment (s) or other change(s) relative to the WORK and ADDITIONAL SERVICES pursuant to
this Contract, or AMENDMENTS, or CHANGE ORDERS pertaining thereto. Following COUNTY
approval, the Project Manager shall coordinate assurance of any such documents. The PROJECT
MANAGER or his designee shall be responsible for acting on the COUNTY’S behalf to administer,
coordinate, interpret and otherwise manage the contractual provisions and requirements set forth in
this Contract, or any AMENDMENT(S), or CHANGE ORDER(S) issued there under.

SPECIFICATIONS are written documents organized into divisions, sections, and articles which
provide detailed instructions to the CONTRACTOR pertaining, but not limited to, materials, style,
workmanship, fabrication, dimensions, colors, warranties, finishes, quality, manufacturer, grade and
operational data of all components to be provided by the CONTRACTOR and incorporated into the
Project.

SUB-CONTRACTOR is a person, firm, partnership, corporation, or entity who has a direct contract
with the CONTRACTOR to perform any of the Work at the site. The term Sub-contractor does not

B160633DKR Bridge Maintenance & Repairs Continuous Contract



Ver 11/08/2016
include those whose sole purpose is that of a supplier of materials. A supplier of materials shall be
classified as a Sub-contractor if it enters into any agreement, whether written or verbal, for the
installation of said materials. The term Sub-contractor means a Sub-contractor or its authorized
representative.

SUPPLIER - A manufacturer, fabricator, distributor, materialmen or vendor.

SURETY is the surety company or individual that is bound by Contract bond with and for the
CONTRACTOR who is primarily liable, and is responsible for CONTRACTOR’S acceptable
performance of the Project and payment of all debts pertaining to the Contract Documents in
accordance with Section 255.05, Florida Statutes.

UNDERGROUND FACILITIES - All pipeline, conduits, ducts, cables, wires, manholes, vaults, tanks,
tunnels or other such facilities or attachments, and any encasements containing such facilities which
have been installed underground to furnish any of the following services or materials: electricity,
gases, steam, liquid petroleum products, telephone or other communications, cable television, sewage
and drainage removal, traffic or other control systems or water.

WORK is the construction required by the Contract Documents and includes all labor necessary to
produce such construction, and all materials and equipment incorporated or to be incorporated in such
construction.

2. Starting the Work
Written Notice to Proceed is contingent upon and will be done subsequent to the CONTRACTOR fully
satisfying the COUNTY’S stated insurance and Bond submittal requirements. Until the
CONTRACTOR receives the COUNTY’S written Notice to Proceed, the CONTRACTOR is advised
that the COUNTY will not be liable for any expenses which the CONTRACTOR may incur relative to
this Contract before the written Notice to Proceed is issued.

2.1. The Contract time shall commence to run from the date specified in the “Notice to
Proceed”.

2.2. The CONTRACTOR is required, before commencing the Work, to deliver to the
COUNTY the Public Payment and Performance Bond issued by a surety insurer
authorized to do business in the State of Florida as Surety. The Bond must state the
name and principal business address of both the principal and the Surety and must
contain a description of the project sufficient to identify it and post in conspicuous
place at the project site.

2.3. The COUNTY will forward to the CONTRACTOR a Notice of Commencement
along with a copy of the recorded Public Payment and Performance Bond with
instructions to post in a conspicuous spot on the project site.

3. Interpretation Intent, Amending and Reuse of Contract Documents

It is the intent of the Specifications and Plans to describe a complete Project to be constructed in

accordance with the Contract Documents.

3.1 The Contract Documents are complementary; what is called for by one is as binding as if called
for by all. If the CONTRACTOR finds a conflict, error or discrepancy in the Contract
Documents, he shall immediately call it to the attention of the OWNER’S REPRESENTATIVE
in writing before proceeding with the Work affected thereby.
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3.2 Any Work that may be reasonably inferred from the specifications or Drawings as
being required to produce the intended result shall be supplied whether or not it is
specifically called for.

3.3 Work, materials or equipment described in words which have a well-known technical or trade
meaning, shall be deemed to refer to such recognized standards.

3.4 In resolving conflicts, errors, and discrepancies, the order of precedence of the Contract
Document is as follows:

(1) Change Order

(2) Agreement

(3) Addenda

(4) Special Conditions

(5) General Conditions

(6) Specifications

(7) FDOT Specifications- 2016 Edition of the Florida Department of Transportation
Standard Specifications (FDOT) for Road and Bridge Construction

(8) Supplements to FDOT Specifications

(9) Drawings

(10) Figure Dimensions

(11) Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings)

(12) Terms and Conditions

3.5 Amending and Supplementing Contract Documents
The Contract Documents may be amended to provide for additions, deletions and revisions in the
Work or to modify the terms and conditions thereof in one or more of the following ways:

3.5.1 A formal Written Amendment,
3.5.2 A Change Order.
3.5.3 A Field Directive Change.

The Contract Price and the Contract Time may only be changed by a Change Order or Written
Amendment.

3.6 In addition, the requirements of the Contract Documents may be supplemented and minor
variations and deviations of the Work may be authorized, in one or more of the following ways:

3.6.1 A Field Change Order,
3.6.2 The OWNER’S REPRESENTATIVE approval of a Shop Drawing or sample, or
3.6.3 The OWNER’S REPRESENTATIVE written interpretation or clarification.

3.7 Reuse of Documents
Neither the CONTRACTOR nor any SUB-CONTRACTOR or Supplier or other person or
organization performing or furnishing any of the Work under a direct or indirect contract with the
COUNTY shall have or acquire any title to or ownership rights in any of the Drawings,
Specifications or other documents (or copies of any thereof) prepared by or bearing the seal of the
CONSULTANT,; and they shall not reuse any of them on extensions of the Project or any other
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project without written consent of the COUNTY or their CONSULTANT and the specific written
verification or adaptation by the CONSULTANT.

4 Availability of Lands

The COUNTY will furnish, as indicated in the Contract Documents and not later than the date when
needed by the CONTRACTOR, the lands upon which the Work is to be done, rights-of-way for access
thereto, and such other lands which are designated for the use of the CONTRACTOR. Easements for
permanent structures or permanent changes in existing facilities will be obtained by the COUNTY
unless otherwise specified in the Contract Documents. If the CONTRACTOR believes that any delay
in the COUNTY’S furnishing these lands or easements entitles him to an extension of the Contract
Time, he may make a claim therefore. The CONTRACTOR will provide for all additional lands and
access thereto that may be required for temporary construction facilities or storage of materials and
equipment unless designated otherwise. The OWNER’S REPRESENTATIVE will, upon request,
furnish to the CONTRACTOR copies of all available boundary and topographic surveys as required
and sub-surface tests. The CONTRACTOR shall be responsible for staging and storing equipment or
materials. All parcels utilized for staging shall be secured. All parcels utilized for staging will be kept
in a neat and orderly fashion and then restored to the landowner’s satisfaction upon terminating the use
of the staging area or improved as noted in the plans. The CONTRACTOR shall maintain on the job
site written proof of authorization for the use of any private land. The COUNTY does not condone
trespass on private property and will hold the CONTRACTOR liable for any such trespass. Right-of-
way maps, if available, of the lands upon which the improvements will be made shall be provided upon
request from the OWNER’S REPRESENTATIVE. The CONTRACTOR may use these lands for work
associated with this contract only. The CONTRACTOR shall verify the availability of these lands with
the Lee County D.O.T. project manager prior to the issuance of the notice to proceed.

4.1 Physical Conditions
Explorations and Reports: Reference is made to the Supplemental Information for identification
of those reports of explorations and tests of subsurface conditions at the site that have been
utilized by the CONSULTANT and/or the COUNTY in preparation of the Contract Documents.
These reports are not part of the contract Documents. The CONTRACTOR may rely upon the
accuracy of the technical data contained in such reports but not upon the non-technical data,
interpretations or opinions contained therein for the completeness or accuracy thereof for the
CONTRACTOR'’S purposes of preparing or submitting a bid. Except as indicated in the
immediately preceding sentence, the CONTRACTOR shall have full responsibility with respect
to subsurface conditions at the site. The technical data which will be made available only at the
CONTRACTOR'’S request may not be sufficient for construction purposes. Additional
investigations may be necessary for the purposes of carrying out the construction project.

4.2 Existing Structures: Reference is made to the Supplemental Information for
identification of those drawings of physical conditions in or relating to existing
surface and subsurface structures (except Underground Facilities) which are at or
contiguous to the site that have been utilized by the CONSULTANT and/or the
COUNTY in preparation of the Contract Documents. The CONTRACT may rely
upon the accuracy of the technical data contained in such drawings but not for the
completeness thereof for the purposes of preparing or submitting a bid. Except as
indicated in the immediately preceding sentence, the CONTRACTOR shall have full
responsibility with respect to physical conditions in or relating to such structures.

4.3 Unless otherwise stated, the CONTRACTOR shall be fully responsible for the removal
of any materials, debris, garbage, vehicles or other such items which would interfere
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with the undertaking and completion of the project. By submission of a bid, the
CONTRACTOR assumes full responsibility for the expenses associated with such
removal. There shall not be an increase in time or price associated with such
removal.

4.4 Report of Differing Conditions: If the CONTRACTOR believes that:

4.4.1.1 Any technical data on which the CONTRACTOR is entitled to is inaccurate,
or

4.4.1.2 Any physical condition uncovered or revealed at the site differs materially
from that indicated, reflected or referred to in the Contract Documents.

4.4.1.3The CONTRACTOR shall, promptly after becoming aware thereof and
before performing any Work in connection therewith (expect in an
emergency as permitted) notify the OWNER’S REPRESENTATIVE
in writing about the inaccuracy or difference.

4.5 OWNER’S REPRESENTATIVE Review: The OWNER’S REPRESENTATIVE will

promptly review the pertinent conditions, determine the necessity of obtaining
additional explorations or tests with respect thereto and advise the COUNTY in
writing (with a copy to the CONTRACTOR) of the OWNER’S
REPRESENTATIVE’S findings and conclusions.

4.6 Possible Document Change: If the OWNER’S REPRESENTATIVE and the COUNTY

conclude that there is a material error in the Contract Documents and a change in the
Contract Documents is required, a Field Directive Change, a Field Change or a
Change Order will be issued as to reflect and document the consequences of the
inaccuracy or difference.

4.7 Possible Price and Time Adjustments: In each case of a material error in the Contract

Documents, an increase or decrease in the Contract Price or an extension or
shortening of the Contract Time, or any combination thereof, will be allowable to the
extent that they are attributable to any such inaccuracy or difference.

4.8 Physical Conditions - Underground Facilities

4.9

Shown or Indicated: The information and data shown or indicated in the Contract Documents
with respect to existing Underground Facilities at or contiguous to the site is based on
information and data furnished to the COUNTY or the CONSULTANT by the owners of such
Underground facilities or by others. Unless it is otherwise expressly provided in the
Supplemental Information:
4.8.1 The CONTRACTOR shall have full responsibility for reviewing and checking all such
information and data, for locating all Underground Facilities shown or indicated in the
Contract Documents, for coordination of the Work with the owners of such
Underground Facilities during construction, for the safety and protection thereof and
for repairing any damage thereto resulting from the Work, the cost of all of which will
be considered as having been included in the Contract Price. The CONSULTANT and
COUNTY shall not be responsible for the accuracy or completeness of any such
information or data.
Not Shown or Indicated: If an Underground Facility is uncovered or revealed at or contiguous to
the site which was not shown or indicated in the Contract Documents and which the
CONTRACTOR could not reasonably have been expected to be aware of, the CONTRACTOR
shall, promptly after becoming aware thereof and before performing any Work affected thereby
(except in an emergency as permitted) identify the owner of such Underground Facility and give
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written notice thereof to that owner and to the OWNER’S REPRESENTATIVE. The
OWNER’S REPRESENTATIVE will promptly review the Underground Facility to determine
the extent to which the Contract Documents should be modified to reflect and document the
consequences of the existence of the Underground Facility, and with the COUNTY’S approval,
the Contract Documents will be amended or supplemented to the extent necessary. During such
time, the CONTRACTOR shall be responsible for the safety and protection of such
Underground Facility. The CONTRACTOR shall be allowed an increase in the Contract Price
or an extension of the Contract Time, or both, to the extent that they are attributable to the
existence of any Underground Facility that was not shown or indicated in the Contract
Documents and which the CONTRACTOR could not reasonably have been expected to be
aware of. Locations of existing underground utilities are not field confirmed. In the case of a
conflict between this or any other utility and proposed improvements, it shall be the
CONTRACTOR'’S duty to coordinate with all utility company relocation activities whether
shown or not shown in the plans. Coordination is to include efforts by the CONTRACTOR to
minimize time lost due to unexpected utility relocation or modifications.

4.10 Reference Points
The COUNTY shall provide engineering surveys to establish reference points, as specified in the
Supplemental Information, for construction which in the judgment of the COUNTY and the
CONSULTANT are necessary to enable CONTRACTOR to proceed with the Work. The
CONTRACTOR shall be responsible for laying out the Work (unless otherwise specified in the
Technical Specifications), shall protect and preserve the established reference points and shall
make no changes or relocations without the prior written approval of the COUNTY. The
CONTRACTOR shall report to the OWNER’S REPRESENTATIVE whenever any reference
point is lost or destroyed or requires relocation because of necessary changes in grades or
locations, and shall be responsible for the accurate replacement or relocation of such reference
points by professionally qualified personnel.

5. Bonds and Insurance

5.1. Public Payment and Performance Bond
The CONTRACTOR will execute the Public Payment and Performance Bonds included herein
as security for the faithful performance and payment of all his obligations under the Contract
Documents.

5.2. This Bond shall be in amounts at least equal to the Contract Price and in such form and with
such securities as are acceptable to the COUNTY. Prior to execution of the Contract
Documents, the COUNTY may require the CONTRACTOR to furnish such other bonds, in such
form and with such sureties as it may require. If such bonds are required by written instructions
given prior to opening of Bids, the Premiums shall be paid by the CONTRACTOR. If the
Contract is increased by a Change Order, it shall be the CONTRACTOR’S responsibility to
insure that the Public Payment and Performance Bond be amended accordingly and a copy of the
amendment forwarded to PROCUREMENT MANAGEMENT.

5.3. If the surety on any bond furnished by the CONTRACTOR is declared bankrupt or becomes
insolvent or its right to do business is terminated in the State of Florida or it ceases to meet the
requirements imposed by the Contract Documents, the CONTRACTOR shall within five calendar
days thereafter substitute another Bond and Surety, both of which shall be acceptable to the
COUNTY.

5.4. If the CONTRACTOR cannot obtain another bond and surety within five calendar days the
COUNTY will accept and the CONTRACTOR shall submit an irrevocable letter of credit drawn
on a Lee County, Florida bank until the bond and surety can be obtained.
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6 Qualifications of Surety Companies

In order to be acceptable to the COUNTY, a surety company issuing Bid Guaranty Bonds or 100%
Public Payment and Performance Bonds, called for in these specifications, shall meet and comply with

the following minimum standards:

All Sureties for Lee County projects must be admitted to do business in the State of Florida and

shall comply with the provisions of Florida Statute 255.05.

Attorneys-in-Fact who sign bid bonds or Public Payment and Performance Bonds for
Lee County projects must file with such bond a certified copy of their Power of
Attorney to sign such bond.

Agents of surety companies must list their name, address, and telephone number on
all bonds.

The life of all bonds provided to Lee County shall extend twelve months beyond the
date of final payment and shall contain a waiver of alternation to the terms of the
Contract, extensions of time and/or forbearance on the part of the COUNTY.

To be acceptable to the OWNER on projects not in excess of $500,000.00, Surety

shall comply with these minimum provisions of State Statute 287.0935 as follows:

6.1 General

6.2

6.3

6.4

6.5
6.5.1
6.5.2
6.5.3
6.5.4
6.5.5
6.5.6

Surety must have twice the minimum surplus and capital required by Florida
Insurance Code at the time of bid solicitation.

Surety must be in compliance with all provisions of the Florida Insurance Code and
hold a currently valid certificate of authority issued by the United States Department
of the Treasury under SS.31 U.S.C. 9404-9308.

Sureties on projects in excess of $500,000.00 shall comply with the above minimum
provisions as well as being rated thru A.M. Best shall comply with the following
provisions:

The Surety shall be rated as “A-* or better as to General Policyholders Rating and
Class VII or better as to financial category by the most current Best’s Key Rating
Guide, published by A.M. Best Company.

Surety must have fulfilled all of its obligations on all other bonds previously given to
the COUNTY.

Surety must have a minimum underwriting limitation of $5,000,000 published in the
latest edition of the Federal Register for Federal Bonds (U.S. Dept. of Treasury).

6.6  Letter of Credit
At any time during the life of the letter of credit, should the rating of financial institution fall
below both of the minimum ratings as indicated in the Contract Documents, or should the
financial institution become insolvent, the CONTRACTOR must, within five calendar days after
notification by the COUNTY:

6.6.1

6.6.2

6.6.3

Replace the existing letter of credit with a replacement letter of credit from a financial
institution with either of the minimum ratings as specified in the Contract Documents,
or

Have the existing letter of credit confirmed by a financial institution with either of the
minimum ratings as specified in the Contract Documents.

At the COUNTY’S option, the letter of credit may be replaced by a Public Payment
and Performance Bond in accordance with the COUNTY’S existing bond policies.

6.7  Failure to comply with this provision may result in any or all of the following actions by the
COUNTY:
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6.7.1 Suspension of the CONTRACTOR’S right to pull building permits and schedule
inspections;
6.7.2 A stop work order; and/or Revocation of the Land Development Permit.
6.8  Financial Institutions/Letters of Credit
In order to be acceptable to the COUNTY, a financial institution issuing 100% Letters of Credit,
called for in these specifications, shall meet and comply with the following minimum standards:

6.8.1 General

The face of the letter of credit must be in a format utilizing Lee County Standard
Form and indicate the following:

6.9.1.1  The letter of credit is “clean” and “irrevocable”;

6.9.1.2

6.9.1.3
6.9.1.4
6.9.1.5
6.9.1.6
6.9.1.7
6.9.1.8

An exact expiration date. The life of all letters of credit provided to Lee
County shall extend twelve months beyond the date of final payment;
Statement of the purpose or project for which the letter of credit is issued,

A specific amount of the letter of credit, in U.S. dollars;

The method of disbursement of draws against the letter of credit;

The street address where draws against the letter of credit may be made; and
Venue in Lee County.

Verification of the status or certification of any financial institution may be
made with:

Department of Insurance and Treasurer

Bureau of Collateral Securities

200 East Gaines Street

Tallahassee, FL 32377-0345

Phone (850) 922-3167

or

Lee County Procurement Management
1500 Monroe Street, 4™ Floor

Fort Myers, FL 33901

Phone (239) 533-8881

or

Lee County Risk Management
2115 Second Street

Fort Myers, FL 33901

Phone (239) 533-2221

6.9.1.9 At the time of issuance of the letter of credit, the financial institution
must have a minimum “peer group” rating of 50 in the latest Sheshunoff
Quarterly Listing or a minimum rating of 125 in the latest IDC Bank
Financial Quarterly Listing.

6.9.19.11.1 5.7.3 Letters of Credit from financial institutions which

do not meet either of the minimum ratings indicated
above must be confirmed by a financial institution with
either of the minimum ratings indicated above.

6.9.1.9.1.1.2 5.7.4 All financial institutions which issue or confirm
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any Letter of Credit must be authorized by the Secretary
of State to do business in the State of Florida, shall show
proof of same upon request by COUNTY staff, and
agree to venue in Lee County.
6.9.2 In addition to the institutions meeting the aforementioned requirements, the Federal
Home Loan Bank of Atlanta is authorized to issue and confirm letters of credit
which are in accordance with the provisions above and all subsequent sub-
paragraphs.
6.9.3 These actions shall be in effect until a satisfactory replacement bond or letter of credit is

accepted by the COUNTY. The CONTRACTOR agreement shall so provide for
replacement or confirmation in accordance with this policy.

7 Contractor’s Liability Insurance
7.1The CONTRACTOR will purchase and maintain such insurance as will protect him

from claims under Worker’s Compensation laws, disability benefit laws or other
similar employee benefit laws; from claims for damages because of bodily injury,
occupational sickness or disease, or death of his employees including claims
insured by usual personal injury, sickness and disease, or death of any person other
than his employees including claims insured by usual personal injury liability
coverage; and from claims for injury to or destruction of tangible property including
loss of use resulting there from any or all of which may arise out of or result from
the CONTRACTOR’S operations under the Contract Documents, whether such
operations be by himself or any Sub-contractor or anyone directly or indirectly
employed by any of them or for whose acts any of them may be legally liable. This
insurance shall be written for no less than the limits of liability specified in the
Contract Documents or required by law, whichever is greater, and shall include
contractual liability insurance. As a prerequisite to the COUNTY signing the
Contract, the CONTRACTOR will file with the COUNTY certificates of such
insurance, acceptable to the COUNTY:; these certificates shall contain a provision
for cancellation.

7.2 Insurance Requirements
7.2.6 Before final execution of the Agreement and until acceptance of the
Work by the COUNTY, the CONTRACTOR shall procure and maintain
insurance of the types and the limits specified below.

7.2.7 All CONTRACTOR’S Certificates of Insurance must be approved by the Lee
County Risk Manager (or designee) before the final execution of the agreement by
the COUNTY.

7.2.8 An Insurance Certificate shall be required from the successful BIDDER.
Such form must be properly executed and submitted by an authorized
representative of the insurance company and successful BIDDER within
seven calendar days after notification by Lee County of the Board of
County Commissioners’ approval to award the contract. Such certificate
of insurance state that the coverage is primary, and shall be in the types
and amounts stated in the Contract Documents. Certificate should
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include producers’ phone number and reference the name of the project.

8  Contractor’s Responsibilities

8.1  Supervision and Superintendence

8.1.1 The CONTRACTOR will supervise and direct the Work efficiently. He will be
solely responsible for the means, methods, techniques, sequences, safety, and
procedure of construction, unless otherwise specified. The CONTRACTOR will be
responsible to see that the finished Work complies with the Contract Documents.

8.1.2 The CONTRACTOR will keep on the site at all times when work is being
performed, a competent, resident superintendent who shall not be replaced without
prior written notice to the OWNER’S REPRESENTATIVE. The superintendent will
be the CONTRACTOR’S representative at the site and shall have authority to act on
behalf of the CONTRACTOR. All communications given to the superintendent
shall be binding as if given to the CONTRACTOR.

9  Labor Material and Equipment
9.1 The CONTRACTOR will provide competent, suitable, qualified personnel to lay out the Work
and perform construction as required by the Contract Documents. He will at all times maintain
good discipline and order at the site.

9.2 The CONTRACTOR will furnish all materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, heat, light, telephone, water and
sanitary facilities and incidentals necessary for the execution, testing, initial operation and
completion of the Work unless otherwise specified. All materials and equipment such as
concrete pipe, inlets, manhole covers, etc., furnished by the CONTRACTOR shall be made by
the same manufacturer, e.g., all pipe by one company, all inlets by one company, etc.

9.3 All materials and equipment will be new except as otherwise provided in the
Contract Documents. If required by the OWNER'S REPRESENTATIVE, the
CONTRACTOR will furnish satisfactory evidence as to the kind and quality of
materials and equipment furnished.

9.4  All materials and equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable manufacturers, fabricator or
processors except as otherwise provided in the Contract Documents.

9.5In instances where the act is applicable due to the nature of the bid matter with which
this bid package is concerned, all material, equipment, etc., as proposed and offered
by CONTRACTOR must meet and conform to all O.S.H.A. requirements; the
CONTRACTOR'S signature upon the bid proposal form being by this reference

considered a certification of such fact.

10 Adjusting the Progress Schedule

10.1 The CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE for
acceptance of adjustments in the progress schedule to reflect the impact thereon of
new developments; these will conform generally to the progress schedule then in
effect and additionally will comply with any provisions of the Contract Documents
applicable thereto. The COUNTY reserves the right to reject the progress schedule
from the CONTRACTOR which in its judgment does not appear to devote
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sufficient resources of manpower to enable the timely completion of the project. If

the COUNTY requests the progress schedule to be adjusted, the CONTRACTOR
shall do so and perform the work according to the adjusted schedule at no additional
cost to the COUNTY.

11  Substitute Materials or Equipment
11.1 If itis indicated in the specifications that the CONTRACTOR may furnish or use a

substitute that is equal to any material or equipment specified, and if the
CONTRACTOR wishes to furnish or use a proposed substitute, he will, within
thirty calendar days after the award of the Contract, make written application to the
OWNER'S REPRESENTATIVE for approval of such a substitute, certifying in
writing that the proposed substitute will perform adequately the duties imposed by
the general design, be similar and of equal substance to that specified and be suited
to the same use and capable of performing the same function as that specified. No
substitute shall be ordered or installed without the written approval of the
COUNTY who shall be the judge of quality. Whether or not the COUNTY accepts
a proposed substitute, the CONTRACTOR shall reimburse the COUNTY for any
charges or cost for evaluating any proposed substitute.

12 Concerning Sub-contractors
12.1 The CONTRACTOR will be fully responsible for all acts and omissions of his SUB-

CONTRACTORS and of persons directly or indirectly employed by them and of
persons for whose acts they may be liable to the same extent that they are employed
by him. Nothing in the Contract Documents shall create any contractual
relationship between any SUB-CONTRACTOR and the COUNTY. The COUNTY
may, upon request, furnish to any SUB-CONTRACTOR, to the extent practicable,
evidence of amounts paid to the CONTRACTOR on account of specific Work
done.

12.2 The divisions and sections of the specifications and the identifications of any
Drawings shall not control the CONTRACTOR in dividing the Work among SUB-
CONTRACTORS or delineating the Work to be performed by any specific trade.

12.3 The CONTRACTOR agrees to bind specifically every SUB-CONTRACTOR to the applicable
terms and conditions of these Contract Documents for the benefit of the COUNTY.

12.4  All Work performed for the CONTRACTOR by a SUB-CONTRACTOR shall be pursuant to
an appropriate agreement between the CONTRACTOR and the SUB-CONTRACTOR which
shall contain provisions that waive all rights the contracting parties may have against one
another for damages caused by fire or perils covered by insurance, except such rights as they
may have to the proceeds of such insurance held by the COUNTY as trustee.

13 Patent Fees and Royalties
13.1 The costs involved in fees, royalties, or claims for any patented invention, article, process or
method that may be used upon, or in a manner connected with the work under this contract,
shall be paid by the CONTRACTOR. The CONTRACTOR and his sureties, together with his
officers, agents, and employees, shall protect and hold the COUNTY harmless against any and
all demands made for such fees or claims brought or made by holder of any invention or patent.
Before final payment is made on the account of this Contract, the CONTRACTOR shall, if
requested by the COUNTY, furnish acceptable proof of a proper release from all such fees or
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claims.

13.2  Should the CONTRACTOR, his agent, employee, or any of them be enjoined from
furnishing or using any invention, article, material or plans supplied or required to
be supplied or used under this contract, the CONTRACTOR shall promptly pay
such royalties and secure the requisite licenses; or, subject to acceptance by the
COUNTY, substitute other articles, materials or appliances in lieu thereof which are
of equal efficiency, quality, finish, suitability and market value to those planned or
required under the contract. Descriptive information of these substitutions shall be
submitted to the OWNER'S REPRESENTATIVE for determination of general
conformance to the design concept and the construction contract. Should the
COUNTY elect to use the substitution, the CONTRACTOR agrees to pay such
royalties and secure such valid licenses as may be requisite for the COUNTY, his
officers, agents, and employees, or any of them, to use such invention, article,
material, or appliance without being disturbed or in any way interfered with by any
proceeding in law or equity on account thereof.

14  Permits

14.1 Unless otherwise specified herein, the CONTRACTOR will secure and pay for all
permits, impact fees, and licenses and will pay all governmental charges and
inspections' fees necessary for the prosecution of the Work which are applicable at
the time of his bid. The CONTRACTOR will also pay all public utility charges and
connection fees except as provided for in the Contract Documents. Permits and
licenses of regulatory agencies which are necessary to be maintained after
completion of the guarantee period shall be secured and paid for by the COUNTY.

14.2 Pursuant to the requirements of F.S. 218.80, the following County permits and fees
are required to be obtained and paid for by the CONTRACTOR.
No permits are required.

14.2  This is a disclosure of permits and fees required by Lee County for this project and does not
relieve the contractor of its responsibility to obtain and pay for permits required by other
governmental entities as specified elsewhere in this document.

14.3 The CONTRACTOR will give all notices and comply with all laws, ordinances, rules and
regulations applicable to the Work. If the CONTRACTOR observes that the Specifications or
Drawings are at a variance therewith, he will give the OWNER'S REPRESENTATIVE prompt
written notice thereof, and any necessary changes shall be adjusted by an appropriate
modification. If the CONTRACTOR performs any Work knowing it to be contrary to such
laws, ordinances, rules and regulations and without such notice to the OWNER'S
REPRESENTATIVE, he will bear all cost arising there from; however, it shall not be his
primary responsibility to make certain that the Drawings and Specifications are in accordance
with such laws, ordinances, rules and regulations.

15 Licenses
15.1 The CONTRACTOR must be properly licensed, within the jurisdiction where the
project is to be constructed, to perform the work specified in the Scope of Work at
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the time of bid submittal.

16  Use of Premises
16.1 The CONTRACTOR will confine his equipment, the storage of materials and
equipment, and the operations of his workmen to the areas permitted by law,
ordinances, permits or the requirements of the Contract Documents and shall not
unreasonably encumber the premises with materials or equipment.

17 Record Drawings

17.1 The CONTRACTOR will keep one record copy of all Specifications, Drawings, Addenda,
Modifications and Shop Drawings at the site in good order, and annotated to show all changes
made during the construction process or addition and exact location of underground or
otherwise concealed components such as, but not limited to, plumbing, air conditioning,
electric, culverts, drainage structures, water main, force mains, service lines, wiring, traffic
loops, pond or ditch bottoms and banks, signal poles, signs, and conduit which were not
installed exactly as shown on the contract drawings. These shall be available to the OWNER'S
REPRESENTATIVE and shall be verified by the OWNER'S REPRESENTATIVE at 30%,
60%, and 100% completion of the Project. The CONTRACTOR shall submit to the OWNER'S
REPRESENTATIVE one complete set of all recorded changes made during Construction
entitled "As-Builts”, and dated. Submittals shall be made in accordance with the above and
shall be submitted at the time of substantial completion.

17.2  The sum of $5,000.00 shall be withheld from the final payment until written acceptance or all of
the Record Drawings by the OWNER'S REPRESENTATIVE has occurred.

17.3  Certified “as-built” information, which the CONTRACTOR must show on marked-up copies of
the design drawings, prints, and other materials as specified above shall include both authorized
and unauthorized changes to horizontal pavement dimensions, finish pavement grades, finish
dimensions, elevations and alignment of the items noted in Article 17.1, and any modifications
to material types from that specified in the bid plans and specifications. As a prerequisite to any
payments, the CONTRACTOR shall make available to the Engineer all “as-built” information
pertinent to the design drawings each month prior to his submission of a monthly application
for payment. The CONTRACTOR shall also obtain “as-built” cross-sections of the roadway,
ditches, channels, and other drainage ways as shown in the Contract Documents at intervals not
to exceed 100 ft. The CONTRACTOR shall set benchmarks on or within 100 ft. of each control
structure constructed as part of this project. A complete description including elevation and
location of each control structure benchmark shall be provided to the Engineer as part of the
“as-built” information. The elevation shall be clearly and permanently indicated on each
benchmark.

17.4  “As-built” dimensions and elevations shall be obtained by a Professional Land Surveyor
registered in the State of Florida pursuant to Chapter 472, Florida Statutes. The “as-built”
drawings shall be signed and sealed by the CONTRACTOR’S Professional Land Surveyor in
accordance with Section 472.025, Florida Statutes.

17.5 All pertinent surveyors’ field survey notes containing the “as-built” data shall be sealed and
submitted to the Engineer for review and acceptance prior to authorization of the final payment.

17.6  “As-built” data shall be secured and the accuracy of measurements shall be 0.01 ft.
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17.7  All sub-surface improvements considered part of the Work as shown in the Contract Documents
shall be “as-built” by the CONTRACTOR prior to backfilling.

17.8 A final bench level circuit shall be secured indicating accuracy of vertical closure and a copy of
these field notes shall be submitted to the Engineer before final acceptance of the project.

17.9 The CONTRACTOR shall annotate and show all “as-built” information on 11” x 17 prints of
the bid plans during the course of the contruction process. Upon completion of all contract wirk,
but prior to authorization of the final payment by the Engineer, the CONTRACTOR shall
deliver one (1) set of such annotated, in neat draftsman-like manner, “as-built” 11 x 17” prints
to the Engineer for approval. Upon approval of such “as-built” plans, the CONTRACTOR shall
forthwith provide two (2) sets of these drawings containing all “as-built” information, a CD of
the “as-built” electronic files in AutoCAD or MicroStation format and data which have been
sealed by a Professional Land Surveyor by the CONTRACTOR at the CONTRACTOR’S cost
and forthwith become the property of the COUNTY.

17.10 The cost of preparing, maintaining, and providing “as-built” plans and documents as specified
in this Article must be included in the Lump Sum payment for mobilization for each part of the
Bid Schedule providing for Mobilization.

17.11 Shop drawing submittals processed by the Engineer shall not be construed as Change Orders;
the purpose of a shop drawing is to demonstrate to the Engineer that the CONTRACTOR
understands the design concept, and that his understanding is demonstrated by indicating the
equipment and material to be furnished and installed. Corrections or changes indicated by the
Engineer in the shop drawings do not constitute authorization to perform extra work.

17.12 The review of shop drawings and schedules shall be considered general and shall not be
construed as permitting any departures from the contract requirements. The design drawings
and contract specifications shall take precedence over the shop drawings in the event of
deviations, discrepancy, or conflict.

18 Safety and Protection
18.1 The CONTRACTOR will be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. He will take all necessary
precautions for the safety of and will provide the necessary protection to prevent damage,
injury or loss to:
18.1.1 All employees on the Project and other persons who may be affected thereby;

18.1.2 All the Work and all materials or equipment to be incorporated therein,
whether in storage on or off the

18.1.3 site; and

18.1.4 Other property at the site or adjacent thereto including trees, shrubs,
lawns, walks, pavements, roadways, structures and utilities not
designated for removal, relocation or replacement in the course of
construction.

18.1.5 The CONTRACTOR will comply with all applicable laws, ordinances,
rules, regulations and orders of any public body having jurisdiction for
the safety of persons or property or to protect them from damage, injury
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or loss. He will erect and maintain, as required by the conditions and

progress of the Work, all necessary safeguards for safety and protection
and, in addition, he will comply with all applicable recommendations of
the "Manual of Accident Prevention in Construction™ published by the
Associated General Contractors of America, Inc.; "Roadway and Traffic
Design Standards" latest edition published by the Florida Department of
Transportation, specifically Index 600-650; and Occupational Safety and
Health Administration published by the United States Department of
Labor. He will notify owners of adjacent utilities when prosecution of
the Work may affect them. All damage, injury or loss to any property
caused directly or indirectly, in whole or in part by the CONTRACTOR,
any SUB-CONTRACTOR, anyone directly or indirectly employed by
any of them, or anyone for whose acts any of them may be liable will be
remedied by the CONTRACTOR; except any damage or loss
attributable to the fault of the Drawings or the Specifications or to the
acts or omissions of the COUNTY, and not attributable, directly or
indirectly, in whole or in part, to the fault of negligence of the
CONTRACTOR.
18.1.6 The CONTRACTOR will designate a member of his organization whose
responsibility will be to plan for the prevention of accidents at the site.
This person shall be the CONTRACTOR'S Superintendent unless
otherwise designated in writing by the CONTRACTOR to the
OWNER'S REPRESENTATIVE.
19 Emergencies
19.1 In emergencies affecting the safety of persons, the Work or property at the site or
adjacent thereto, the CONTRACTOR, without special instruction or authorization
from the COUNTY, is obligated to act at his discretion to prevent threatened
damage, injury or loss. He will give the OWNER'S REPRESENTATIVE prompt
written notice of any significant changes in the Work or deviations from the
Contract Documents caused thereby. If the COUNTY and the OWNER'S
REPRESENTATIVE determine that a change to the Contract Documents is
required because of the action taken in response to an emergency, a Field
Directive Change or Change Order shall thereupon be issued covering the
changes and deviations involved.

20  Shop Drawings and Samples
20.1 After checking and verifying all field measurements, the CONTRACTOR will

submit to the OWNER'S REPRESENTATIVE for approval, in accordance with the
acceptable schedule of Shop Drawing submission, five copies (or at the option of
the OWNER'S REPRESENTATIVE, one reproducible copy) of all Shop Drawings,
which shall have been checked by and stamped with the approval of the
CONTRACTOR and identified as the OWNER'S REPRESENTATIVE may
require. The data shown on the Shop Drawings will be complete with respect to
dimensions, design criteria, materials of construction and the like to enable the
OWNER'S REPRESENTATIVE to review the information as required.
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20.2 The CONTRACTOR will also submit to the OWNER'S REPRESENTATIVE for
approval with such promptness as to cause no delay in the Work, all samples
required by the Contract Documents. All samples will have been checked by and
stamped with the approval of the CONTRACTOR, identified clearly as to
material, manufacturer, any pertinent numbers and the use for which intended.

20.3 At the time of each submission, the CONTRACTOR will in writing call the
OWNER'S REPRESENTATIVE'S attention to any deviations that the Shop
Drawing or sample may have from the requirements of the Contract Documents
and, in addition, shall cause a specific notation to be made on each shop drawing
submitted for review and approval of each such variation.

20.4 The OWNER'S REPRESENTATIVE will review and approve with reasonable
promptness Shop Drawings and Samples, but its review and approval shall be
only for conformance with the design concept of the Project and for compliance
with the information given in the Contract Documents. The approval of a
separate item as such will not indicate approval of the assembly in which the item
functions. The CONTRACTOR will make any corrections required by the
OWNER'S REPRESENTATIVE and will return the required number of corrected
copies of Shop Drawings and re-submit new samples until approved. All cost
incurred by the COUNTY for the review of a shop drawing in excess of two
reviews shall be the CONTRACTORS responsibility. The CONTRACTOR'S
stamp of approval on any Shop Drawing or sample shall constitute a
representation to the OWNER'S REPRESENTATIVE that the CONTRACTOR
has either determined and verified all quantities, dimensions, field construction
criteria, materials, catalog numbers and similar data or he assumes full
responsibility for doing so, and that he has reviewed or coordinated each Shop
Drawing or sample with the requirements of the Work and the Contract
Document.

20.5 No work requiring a Shop Drawing or sample submissions shall be commenced
until the submission has been approved by the OWNER'S REPRESENTATIVE.
Any related Work performed prior to review and approval by the COUNTY of the
pertinent submission will be the sole expense and responsibility of the
CONTRACTOR. A copy of each approved Shop Drawing and each approved
sample shall be kept in good order by the CONTRACTOR at the site and shall be
available to the OWNER'S REPRESENTATIVE.

20.6 The OWNER'S REPRESENTATIVE approval of Shop Drawings or samples shall not relieve
the CONTRACTOR from his responsibility for any deviations from the requirements of the
Contract Documents, unless the CONTRACTOR has in writing called the OWNER'S
REPRESENTATIVE attention to such deviation at the time of submission and the COUNTY
and the OWNER'S REPRESENTATIVE have given written approval to the specific
deviation; nor shall any approval by the OWNER'S REPRESENTATIVE relieve the
CONTRACTOR from responsibility for errors or omissions in the Shop Drawings.
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20.6.1 The CONTRACTOR shall, upon completion of the work, furnish to the Engineer
two (2) complete sets of prints, neatly bound together, and in good condition, of all
the CONTRACTOR'’S, Subcontractors’ and manufacturers’ drawings as finally
checked and reviewed by the Engineer with all modifications accepted by the
Engineer subsequent thereto, showing the work as actually completed. Such “as-

built” information for bridges, culverts, and similar structures shall also be provided
by the CONTRACTOR.

21 Indemnification

21.1 The CONTRACTOR shall indemnify, save harmless and defend the COUNTY and all of its
officers, agents, consultants and employees from and against all losses, claims, demands,
payments, suits, actions, recoveries and judgments of every nature and description brought or
recoverable against it or them by reason of any act or omission of the CONTRACTOR, his
agent, consultants, employees, sub-contractors etc., in the execution of the work or in
consequence of any negligence or carelessness in guarding the same and agrees to assume any
related cost.

21.2 The CONTRACTOR shall assume all risk and bear any loss or injury to property
or persons occasioned by neglect or accident during the progress of work until the
same shall have been completed and accepted. The CONTRACTOR agrees to
repair, restore or rebuild any damages he causes to any property of the COUNTY.
He shall also assume all blame or loss by reason of neglect or violation of any
state or federal law or municipal rule, regulation or order. The CONTRACTOR
shall give to the proper authorities all required notices relating to the work, obtain
all official permits and licenses and pay all proper fees. He shall repair any
damage that may have occurred to any adjoining building, structure, utility or
private property in the course of this work.

22  Cleaning Up

22.1 The CONTRACTOR will keep the premises free from accumulations of waste
materials, rubbish and other debris resulting from the Work; at the completion of
the Work he will remove all waste materials, rubbish and debris from and about
the premises as well as all tools, construction equipment and machinery, and
surplus materials, and will leave the site clean and ready for occupancy by the
COUNTY. The CONTRACTOR will restore to their original condition those
portions of the site not designated for alteration by the Contract Documents.

22.2 If the CONTRACTOR fails to clean up as provided in the Contract Documents,
the COUNTY may do so and the cost thereof shall be deducted from the final
retainage due the CONTRACTOR.

23 Continuing the Work
23.1 The CONTRACTOR shall carry on the Work and adhere to the progress schedule

during all disputes and disagreements with the COUNTY. No work shall be
delayed or postponed pending resolution of any disputes or disagreements, except
as permitted (The COUNTY May Stop Work) or as the CONTRACTOR and the
COUNTY may otherwise agree in writing.
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24  Anti-Discrimination

24.1

24.2

24.3

24.4

24.5

24.6

24.7

24.8

24.9

The CONTRACTOR for itself, its successors in interest, and assignees, as part of
the consideration thereof covenant and agree that:

In the furnishing of services to the COUNTY hereunder, no person on the grounds
of race, religion, color, age, sex, national origin, handicap or marital status shall
be excluded from participation in, denied the benefits of, or otherwise be
subjected to discrimination.

The CONTRACTOR will not discriminate against any employee or applicant for
employment because of race, religion, color, age, sex, national origin, handicap or
marital status. The CONTRACTOR will make affirmative efforts to insure that
applicants are employed and that employees are treated during employment
without regard to their race, religion, color, age, sex, national origin, handicap or
marital status. Such action shall include, but not be limited to, acts of
employment, upgrading, demotion or transfer; recruitment advertising; layoff or
termination, rates of pay or other forms of compensation and selection for
training, including apprenticeships.

CONTRACTOR agrees to post in a conspicuous place, available to employees
and applicants for employment, notices setting forth the provisions of this
anti-discrimination clause.

CONTRACTOR will provide all information and reports required by relevant
regulations and/or applicable directives. In addition, the CONTRACTOR shall
permit access to its books, records, accounts, other sources of information, and its
facilities as may be determined by the COUNTY to be pertinent to ascertain
compliance. The CONTRACTOR shall maintain and make available relevant
data showing the extent to which members of minority groups are beneficiaries
under these contracts.

Where any information required of the CONTRACTOR is in the exclusive possession of
another who fails or refuses to furnish this information, the CONTRACTOR shall so certify to
the COUNTY its efforts made toward obtaining said information. The CONTRACTOR shall
remain obligated under this paragraph until the expiration of three years after the termination
of this CONTRACT.

In the event of breach of any of the above anti-discrimination covenants, the COUNTY shall
have the right to impose sanctions as it may determine to be appropriate, including
withholding payment to the CONTRACTOR or canceling, terminating or suspending this
CONTRACT, in whole or in part.

Additionally, the CONTRACTOR may be declared ineligible for further COUNTY contracts
by rule, regulation or order of the Board of County Commissioners of Lee County, or as
otherwise provided by law.

The CONTRACTOR will send to each labor union, or representative of workers
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with which the CONTRACTOR has a collective bargaining agreement or other
contract of understanding, a notice informing the labor union or worker's
representative of the CONTRACTOR'S commitments under this assurance, and
shall post copies of the notice in conspicuous places available to the employees
and the applicants for employment.

24.10 The CONTRACTOR will include the provisions in every sub-contract under this
contract to insure its provisions will be binding upon each Sub-contractor. The
CONTRACTOR will take such action with respect to any Sub-contractor, as the
contracting agency may direct, as a means of enforcing such provisions, including
sanctions for non-compliance.

25 Work by Others
25.1 The COUNTY may perform additional Work related to the Project by itself, or
it may let other direct contracts which shall contain General Conditions similar
to these.

25.2 The CONTRACTOR will afford the other Contractors who are parties to such
direct contracts (or the COUNTY, if it is performing the additional Work
itself), reasonable opportunity for the introduction and storage of materials and
equipment and the execution of the Work, and shall properly connect and
coordinate his work with theirs. Should the Contract entail relocation of
facilities not a part of this Contract, the CONTRACTOR will coordinate and
cooperate with the applicable entity responsible for this portion of the Work.

25.3 Water lines, gas lines, wire lines, service connections, water and gas meter
boxes, water and gas valve boxes, light standards, cableways, signals, and all
other utility appurtenances within the limits of the proposed construction which
are to be relocated or adjusted are to be moved by the owners at their expense,
unless otherwise provided in the Contract. It is understood and agreed that the
CONTRACTOR has considered in his bid all of the permanent and temporary
utility appurtenances in their present or relocated positions as shown on the
plans and that no additional compensation will be allowed for any delays,
inconveniences, or damage sustained to him due to any interference from the
said utility appurtenances or the operation of moving them. If any part of the
CONTRACTOR'S work depends (for proper execution) upon the Work of any
such other Contractor (or the COUNTY), the CONTRACTOR will inspect and
promptly report to the OWNER'S REPRESENTATIVE in writing, any defects,
deficiencies or delays in such Work that render it unsuitable for such proper
execution and results. His failure to report shall constitute an acceptance of the
Work, except as to defects, deficiencies and delays which may appear in the
other Work after the execution of his Work.

25.4 The CONTRACTOR will do all cutting, fitting and patching of his Work,
which is consistent with the Contract Documents that may be required to make
its several parts come together properly and fit it to receive or be received by
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such other Work. The CONTRACTOR will not endanger any Work of others
by cutting, excavating or otherwise altering such other Work and will only cut
or alter such other work with the written consent of the OWNER'S
REPRESENTATIVE.

25.5 If the performance of additional Work by other Contractors or the COUNTY is
not noted in the Contract Documents prior to the execution of the Contract,
written notice thereof shall be given to the CONTRACTOR prior to starting
any such additional Work.

25.6 The CONTRACTOR shall be responsible for coordination with all activities
with adjacent projects.

26  Owner’s Representative Status During Construction
26.1  County's Representatives

26.1.1 The COUNTY shall issue all communications to the CONTRACTOR
through the OWNER'S REPRESENTATIVE.

26.2  Clarifications and Interpretations

26.2.1 The OWNER'S REPRESENTATIVE will issue with reasonable
promptness, through the COUNTY, such written clarifications or
interpretations of the requirements of the Contract Documents (in the
form of Drawings or otherwise) as the COUNTY may determine
necessary, which shall be consistent with or reasonably inferable from
the overall intent of the Contract Documents. If the CONTRACTOR
believes that a written clarification or interpretation justifies an increase
in the Contract Price or an extension of the Contract Time and the
parties are unable to agree to the amount or extent thereof, the
CONTRACTOR may make a claim.

26.3  Authorized Variations in Work

26.3.1 The OWNER'S REPRESENTATIVE may authorize, with prior
approval from the COUNTY minor variations in the Work from the
requirements of the Contract Documents which do not involve an
adjustment in the Contract Price or the Contract Time and are consistent
with the overall intent of the Contract Documents. These may be
accomplished by a Field Change Order and the CONTRACTOR shall
perform the Work involved promptly. If the CONTRACTOR believes
that a Field Change Order justifies an increase in the Contract Price or
an extension of the Contract Time and the parties are unable to agree as
to the amount or extent thereof, the CONTRACTOR may make a claim.

27. Changes in Work
27.1  Without invalidating the Agreement, the COUNTY may unilaterally and at any
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27.2

27.3

27.4

27.5

time or from time to time order additions, deletions or revisions in the Work;
these will be authorized by Change Orders or Field Directive Change. Upon
receipt of a Change Order or Field Directive Change, the CONTRACTOR will
proceed with the Work involved.

All such Work shall be executed under the applicable conditions of the Contract
Documents.

If any Change Order or Field Directive Change causes an increase or decrease in
the Contract Price or any extension or shortening of the Contract Time, an
equitable adjustment will be made.

Additional Work performed by the CONTRACTOR without written
authorization of a change in the form of an approved Change Order will not
entitle him to an increase in the Contract Price or any extension of the Contract
Time, except in the case of an emergency.

It is the CONTRACTOR'S responsibility to notify the Surety of any changes
affecting the general scope of the Work or change of the Contract Price and the
amount of the applicable Bonds shall be adjusted accordingly. The Surety's
Acceptance must be submitted to the OWNER'S REPRESENTATIVE, by the
CONTRACTOR, within ten calendar days of the initiation of the change.

28 Change of Contract Price

28.1

28.2

The Contract Price constitutes the total compensation payable to the
CONTRACTOR for performing the Work. All duties, responsibilities and
obligations assigned to or undertaken by the CONTRACTOR shall be at his
expense without change in the Contract Price.

The Contract Price may only be changed by a Change Order. Any claim for an
increase or decrease in the Contract Price shall be in writing and delivered to the
OWNER'S REPRESENTATIVE within fifteen calendar days of the occurrence
of the event giving rise to the claim and stating the general nature of the claim.
Notice of the amount of the claim with supporting data shall be delivered within
sixty calendar days after such occurrence (unless COUNTY allows an additional
period of time to ascertain more accurate data in support of the claim) and shall
be accompanied by the CONTRACTOR'S written statement that the amount
claimed covers all known amounts (direct, indirect, and consequential) to which
the CONTRACTOR has reason to believe it is entitled as a result of the
occurrence of said event. No claim for an adjustment in the Contract Price will
be valid if not submitted in accordance. All claims for adjustment in the Contract
Price shall be reviewed by the OWNER'S REPRESENTATIVE. Any change in
the Contract Price shall be incorporated in a Change Order and approved by the
COUNTY. No claim by the CONTRACTOR for an equitable adjustment
hereunder shall be allowed if asserted after final payment under this Contract.
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28.3

28.4

28.5

28.6

28.7

Where the Work involved is covered by unit prices contained in the Contract
Documents or subsequently agreed upon, by application of unit prices to the
quantities of the items involved.

By mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evaluation.

By cost of the Work and mutually acceptable fixed amount for overhead and
profit agreed upon by the parties.

If none of the above methods is agreed upon, the value shall be determined by
the COUNTY on the basis of cost of the Work and a percentage for overhead and
profit. Cost shall only include labor (payroll, payroll taxes, fringe benefits,
worker's compensation, etc.), materials, equipment, and other incidentals directly
related to the Work involved.

In such cases the CONTRACTOR will submit in the form prescribed by the
COUNTY an itemized cost breakdown together with supporting data. The
amount of credit to be allowed by the CONTRACTOR to the COUNTY for any
such change which results in a net decrease in cost will be the amount of the
actual net decrease as determined by the COUNTY. When both additions and
credits are involved in any one change, the combined overhead and profit shall
be figured on the basis of the net decrease, if any.

29 Cash Allowance

29.1

29.2

It is understood that the CONTRACTOR has included in the Contract Price any
allowances so named in the Contract Documents and shall cause the Work so
covered to be done by such materialmen, suppliers, or SUB-CONTRACTORS
and for such sums within the limit of the allowances as the COUNTY may
approve. Upon final payment, the Contract Price shall be adjusted as required
and an appropriate Change Order issued. The CONTRACTOR agrees that the
original Contract Price includes such sums as he deems proper for cost and profit
on account of cash allowances. No demand for an additional sum for overhead
or profit in connection therewith will be allowed.

Unit Price Work

29.2.1 Where the Contract Documents provide that all or part of the Work is to
be Unit Price Work, the Contract Price will be deemed to include for all
Unit Price Work an amount equal to the sum of the established unit
prices for each separately identified item of Unit Price Work times the
estimated quantity of each item as indicated in the Agreement. The
estimated quantities of items of Unit Price Work are not guaranteed and
are solely for the purpose of comparison of Bids and determining an
initial Contract Price.

29.2.2 Each unit price will be deemed to include an amount considered by the
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CONTRACTOR to be adequate to cover the CONTRACTOR'S
overhead and profit for each separately identified item.

29.2.3 The unit price of an item of Unit Price Work shall be subject to
revaluation and adjustment under the following conditions:

29.2.3.1 If the total cost of a particular item of Unit Price Work
amounts to 5% or more of the Contract Price and the
variation in the quantity of that particular item of Unit Price
Work performed by the CONTRACTOR differs by more
than 15% from the estimated quantity of such item indicated
in the Agreement; and,

29.2.3.2 If there is no corresponding adjustment with respect to any
other item of Work; and

29.2.3.3 If the CONTRACTOR believes that it has incurred
additional expense as a result thereof; or

29.2.3.4  If the COUNTY believes that the quantity variation entitles
it to an adjustment in the unit price, either the COUNTY or
the CONTRACTOR may make a claim for an adjustment in
the Contract Price if the parties are unable to agree as to the
effect of any such variations in the quantity of Unit Price
Work performed.

30 Change of Contract Time
30.1  The Contract Time may only be changed by a Change Order. Any claim for an
extension in the Contract Time shall be in writing and delivered to the OWNER'S
REPRESENTATIVE within fifteen calendar days of the occurrence of the event
giving rise to the claim and stating general nature of the claim. Notice of the
extent of the claim with supporting data (analysis and documentation) shall be
delivered within sixty calendar days after such occurrence (unless the OWNER'S
REPRESENTATIVE allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the
CONTRACTOR'S written statement that the adjustment claimed is the entire
adjustment to which the CONTRACTOR has reason to believe it is entitled as a
result of the occurrence of said event. If adverse weather conditions are the basis
for a claim for additional time, such claim shall be documented by data
substantiating that weather conditions were abnormal for the period of time and
could not have been reasonably anticipated, and that the weather conditions had
an adverse effect on the scheduled construction. No claim by the
CONTRACTOR under this provision shall be allowed unless the
CONTRACTOR has given the notice and the analysis and documentation
required in this paragraph. All claims for adjustment in the Contract Time shall
be determined by the OWNER'S REPRESENTATIVE. Any change in the
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Contract Time resulting from any such claim shall be incorporated in a Change

Order.

30.2 The COUNTY shall not be responsible for any delay in the completion of the
project where the delay is beyond the control or without fault or negligence on
behalf of the COUNTY. The COUNTY shall not be held accountable for extra
compensation or an extension of time due to default by the CONTRACTOR,
SUB-CONTRACTORS, or suppliers in the furnishing of labor or materials for
the project, or having to replace defective materials.

30.3 The CONTRACTOR shall be entitled to a claim for an extension of time when a
delay or hindrance is caused by an act of God, or any act or omission on the part
of the COUNTY, provided the CONTRACTOR gives notice to the OWNER'S
REPRESENTATIVE within fifteen calendar days of the occurrence of the event
giving rise to the claim and having stated the general nature of the claim. The
CONTRACTOR'S sole remedy shall be an extension of Contract Time.

30.4  No extension of Contract Time or increases in Contract Price shall be granted for
any delay caused either by (1) inadequate crewing, default or bankruptcy of
lower tier contract, slow submittals, etc., or (2) by severe though not unusual
weather conditions (other than hurricanes and tornadoes) or (3) any delay
impacting a portion of the Work within the available total float or slack time and
not necessarily preventing completion of the Work within the Contract Time
unless otherwise agreed to by the COUNTY in its sole discretion or (4) for any
delay which is caused by the CONTRACTOR having to replace defective
material or equipment or (5) delays attributable to the lack of performance by
Sub-contractors regardless of the reasons.

30.5 All time limits stated in the Contract Documents are of the essence of the
Agreement. Shall not exclude recovery for damages (including but not limited to
fees and charges of engineers, architects, attorneys and other professionals and
court cost) for delay by either party.

31 Warranty and Guarantee: Acceptance of Defective Work
31.1  Warranty and Guarantee

31.1.1 The CONTRACTOR warrants and guarantees to the COUNTY that all
materials and equipment will be new unless otherwise specified and that
all Work will be of good quality, free from faults or defects and in
accordance with the requirements of the Contract Documents and any
inspections, test or approvals referred to in this Article. All
unsatisfactory Work, all faulty Work, and all Work not conforming to
the requirements of the Contract Documents or such inspections, tests or
approvals shall be considered defective. Prompt notice of all defects
shall be given to the CONTRACTOR. All defective Work, whether or
not in place, may be rejected, corrected or accepted as provided herein.
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Contractor is to assign any and all warranties or guarantees on

equipment, materials, etc. to the COUNTY.
31.2 Tests and Inspections

31.2.1 If the Contract Documents, laws, ordinances, rules, regulations or order
of any public authority having jurisdiction require any Work to
specifically be inspected, tested or approved by someone other than the
CONTRACTOR, the CONTRACTOR will give the OWNER'S
REPRESENTATIVE forty-eight (48) hours’ notice of readiness
therefore. The CONTRACTOR will furnish the OWNER'S
REPRESENTATIVE with the required certificates of inspection, testing
or approval. All such tests will be in accordance with the methods
prescribed by the American Society for Testing and Materials or such
other applicable organizations as may be required by law or the Contract
Documents. If any such Work required to be inspected, tested or
approved is covered without written approval of the OWNER'S
REPRESENTATIVE, it shall, if requested by the OWNER'S
REPRESENTATIVE, be uncovered for observation at the
CONTRACTOR'S expense. The cost of all such inspections, tests and
approvals shall be borne by the CONTRACTOR unless otherwise
provided.

31.2.2 Project field testing of materials required by the specifications or the
OWNER’S REPRESENTATIVE shall be provided by and at the expense
of the COUNTY. The CONTRACTOR shall coordinate and schedule the
required testing. The Contractor shall pay for all retests when the initial
test result reveals that the materials failed to meet the requirements of the
specifications. The CONTRACTOR shall notify the OWNER’S
REPRESENTATIVE twenty-four (24) hours prior to conducting any test
so the OWNER’s REPRESENTATIVE may be present.

31.2.3 The OWNER’S REPRESENTATIVE shall have the right to require all
materials to be submitted to tests prior to incorporation in the Work. In
some instances, it may be expedient to perform these tests at the source
of supply, and for this reason, it is required that the CONTRACTOR
furnish the OWNER’S REPRESENTATIVE with the information
concerning the location of his source before incorporating material into
the Work. This does not in any way obligate the OWNER’S
REPRESENTATIVE to perform tests for acceptance of material and
does not relieve the CONTRACTOR of his responsibility to
furnish satisfactory material. The CONTRACTOR shall furnish
manufacturer’s certificates of compliance with these specifications
covering manufactured items incorporated in the Work.

31.2.4 Neither observations by the OWNER'S REPRESENTATIVE, nor
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inspections, tests or approvals by persons other than the CONTRACTOR
shall relieve the CONTRACTOR from his obligations to perform the
Work in accordance with the requirements of the Contract Documents.

31.2.5 Testing/Permits: The CONTRACTOR shall be responsible for
performing any testing and the cost for all items that may be required as
part of the NPDES, FDEP, USACOE and SFWMD permits.

32 Close Out Procedure
32.1 General Operating/Maintenance Instructions & Manuals

32.1.1 The CONTRACTOR shall organize maintenance operating manual
information into four suitable sets of manageable size, and bind into
individual binders properly identified and indexed (thumb-tabbed).
Emergency instructions, spare parts listing, warranties, wiring diagrams,
recommended "turn around” cycles, inspection procedures, shop
drawings, product data, and similar acceptable information shall be
included. The CONTRACTOR shall bind each manual of each set in a
heavy duty, 3-ring vinyl covered binder, and include pocket folders for
folded sheet information. Mark identification on both front and spine of
each binder.

32.1.2 Arrange for each installer of work requiring continuing maintenance (by
the OWNER) or operation, to meet with the OWNER'S personnel, at the
project site, to provide basic instructions needed for proper operation and
maintenance of the entire work. Include instructions by manufacturer's
representatives where installers are not expert in the required procedures.
Review maintenance manuals, record documentation, tools, spare parts
and materials, lubricants, fuels, identification system, control sequences,
hazards, cleaning and similar procedures and facilities. For operational
equipment, demonstrate start-up, shut-down, emergency operations,
noise and vibration adjustments, safety, economy/efficiency adjustments,
and similar operations. Review maintenance and operations in relation
with applicable guaranties, warranties, agreements to maintain, bonds,
and similar continuing commitments.

33 Access to the Work
33.1 The COUNTY and the OWNER'S REPRESENTATIVE shall at all times have
access to the Work. The CONTRACTOR shall provide proper facilities for such
access and observation of the Work and also for any inspection or testing thereof
by others.

34 Uncovering the Work
34.1 If any work has been covered which the OWNER'S REPRESENTATIVE has not
specifically requested to observe prior to its being covered, or if the OWNER'S
REPRESENTATIVE considers it necessary or advisable that covered Work be
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inspected or tested by others, the CONTRACTOR, at the OWNER'S
REPRESENTATIVE'S request, will uncover, expose or otherwise make
available for observation, inspection or testing as the OWNER'S
REPRESENTATIVE may require, that portion of the Work in question,
furnishing all necessary labor, material and equipment. If it is found that such
Work is defective, the CONTRACTOR will bear all the expense of such
uncovering, exposure, observation, inspection and testing, and of satisfactory
reconstruction.  If, however, such Work is not found to be defective, the
CONTRACTOR will be allowed an increase in the Contract Price or an
extension of the Contract Time, or both, directly attributable to such uncovering,
exposure, observation, inspection, testing and reconstruction, if he makes a claim
therefor.

35 County May Stop Work

35.1 If the Work is defective, if the CONTRACTOR fails to supply sufficient skilled
workmen or suitable materials or equipment, or if the CONTRACTOR fails to
make prompt payments to SUB-CONTRACTORS for labor, materials or
equipment: the COUNTY may order the CONTRACTOR to stop the Work, or
any portion thereof, until the cause for such order has been eliminated; however,
this right of the COUNTY to stop the work shall not give rise to any duty on the
part of the COUNTY to exercise this right for the benefit of the CONTRACTOR
or any other party.

35.2 Notwithstanding Paragraph 35.1, the COUNTY may also issue a Stop Work
Order for the following reasons:
a. Insufficient Maintenance of Traffic practices.

b. Failure to comply with permits regarding pollution control.
c. Insufficient construction materials or methods.

d. Failure to provide a safe working environment in accordance with the US
Department of Labor Occupational Safety and Health Administration
(OSHA).

35.3 Upon notice of the Stop Work Order, the CONTRACTOR shall cease all
contracted work except for the activities required to correct the problem and as
directed by the COUNTY.

35.4 If the CONTRACTOR fails to correct the problem causing the Stop Work Order
and there is immediate threat to the public’s health, safety, or environmental
protection, the COUNTY may perform any remedial activities necessary to
protect the public and environment. Any costs incurred by the County in the
performance of this work shall be deducted from monies due the Contractor or
paid by the Contractor to the County.

35.5 No increase in the Contract Price or extension of the Contract Time will be
granted for any delays or loss of time due to a Stop Work Order.
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36 Correction of Removal of Defective Work

36.1 If required by the OWNER'S REPRESENTATIVE prior to approval of final
payment, the CONTRACTOR will, promptly, without cost to the COUNTY and
as specified by the OWNER'S REPRESENTATIVE, either correct any defective
Work whether or not fabricated, installed or completed or, if the Work has been
rejected by the OWNER'S REPRESENTATIVE, remove it from the site and
replace it with non-defective Work. If the CONTRACTOR does not correct such
defective Work or remove and replace such rejected Work within ten calendar
days, all as specified in a written notice from the OWNER'S
REPRESENTATIVE, the OWNER'S REPRESENTATIVE may have the
deficiency corrected or the rejected Work removed and replaced. All direct or
indirect costs of such correction or removal and replacement shall be paid by the
CONTRACTOR. The CONTRACTOR will also bear the expense of making
good all Work of others destroyed or damaged by his correction, removal or
replacement of his defective Work.

37 One Year Correction Period

37.1 If, after the approval of the final payment and prior to the expiration of one year
after the date of Final Completion or such longer period of time as may be
prescribed by law or by the terms of any applicable special guarantee required by
the Contract Documents, any Work is found to be defective, the CONTRACTOR
will promptly, without cost to the COUNTY, and in accordance with the
OWNER'S REPRESENTATIVE'S written instructions, either correct such
defective Work or, if it has been rejected by the OWNER'S
REPRESENTATIVE, remove it from the site and replace it with non-defective
Work. If, within seven calendar days, the CONTRACTOR does not comply with
the terms of such instructions, the Bonding Company shall be notified of default
and requested to make repairs or replacement, the COUNTY may have the
defective Work corrected or the rejected Work removed and replaced. All direct
and indirect costs of such removal and replacement shall be paid by the
CONTRACTOR.

38 Acceptance of Defective Work

38.1 If, instead of requiring correction or removal and replacement of defective Work,
the COUNTY prefers to accept it, the COUNTY may do so. In such case, if
acceptance occurs prior to approval of final payment, a Change Order shall be
issued incorporating the appropriate revisions to the Contract Documents
including an appropriate reduction in the Contract Price. If the acceptance occurs
after approval of the final payment, an appropriate amount shall be paid by the
CONTRACTOR to the COUNTY.

39 Neglected Work By Contractor
39.1 If the CONTRACTOR should neglect to prosecute the Work in accordance with
the Contract Documents, including any requirements of the progress schedule,
the COUNTY may, after three calendar days written notice to the
CONTRACTOR and without prejudice to any other remedy it may have, make
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good such deficiency and the cost thereof shall be charged against the

CONTRACTOR. A Change Order shall be issued incorporating the appropriate
revision to the Contract Documents including an appropriate reduction in the
Contract Price. If the payments then or thereafter due the CONTRACTOR are
not sufficient to cover such amount, the CONTRACTOR shall pay the difference
to the COUNTY.

40 Payment and Completion
40.1 Schedule of Values

40.1.1 Within ten (10) calendar days after the effective date of the Agreement,
the CONTRACTOR must submit a schedule of values of the Work
including quantities and unit prices totaling to the Contract Price. This
schedule shall be satisfactory in form and substance to the COUNTY and
shall subdivide the Work into sufficient detail to serve as the basis for
progress payments during construction. Upon approval of the schedule
of values by the OWNER'S REPRESENTATIVE, it shall be
incorporated into the Estimate and Requisition for Payment prescribed
by the COUNTY. Unit Price Contracts shall have the bid proposal prices
incorporated into the Estimate and Requisition for Payment.

40.2  Application for Progress Payment
40.2.1 Bid proposal units and unit prices shall serve as the basis for progress
payments during construction. The bid proposal process shall be
incorporated into the Estimate and Requisition for Payment Form No.
CSD:505(4) prescribed by the COUNTY.

40.2.2 Not more often than once a month, nor less often than specified in the
approved payment schedule, and on a date established at the Project
Pre-Construction Conference, the CONTRACTOR will submit to the
OWNER'S REPRESENTATIVE for review the Estimate and
Requisition for Payment form filled out and signed by the
CONTRACTOR covering the Work completed as of the date of the
Application and supported by such data as the OWNER'S
REPRESENTATIVE may reasonably require. Also, if payment is
requested on the basis of materials and equipment not incorporated in the
Work but delivered and suitably stored at the site or at another location
agreed to in writing, the Application for Payment shall also be
accompanied by such supporting data, satisfactory to the OWNER'S
REPRESENTATIVE, as will establish the COUNTY'S title to the
material and equipment and protect its interest therein, including
applicable insurance. All progress payments will be subject to the
retainage percentage specified in the Contract Documents. Such
retainage shall be paid and will be issued in the final payment after
acceptance by the COUNTY of the Work.
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41 Contractor's Warranty of Title

41.1 The CONTRACTOR warrants and guarantees that title to all Work, materials
and equipment covered by an application for progress payment, whether
incorporated in the Project or not, will be passed to the COUNTY prior to the
next making of application for progress payment, free and clear of all liens,
claims, security interest and encumbrances; and that no Work, materials or
equipment covered by an Application for Payment will have been acquired by
the CONTRACTOR or by any other person performing the Work at the site or
furnishing materials and equipment for the Project subject to an agreement under
which an interest therein or encumbrance thereon is retained by the seller or
otherwise imposed by the CONTRACTOR or such other person.

42 Approval of Payments

42.1 The OWNER'S REPRESENTATIVE will, within ten calendar days after receipt
of each Application for Payment, either indicate his approval of payment and
deliver the application to the COUNTY or return the Application to the
CONTRACTOR indicating in writing the reason for refusing to approve
payment. In the latter case, the CONTRACTOR may make the necessary
corrections and re-submit the Application. The COUNTY will, within five
calendar days after receipt of each approved application for payment, either
indicate their approval of payment and within fifteen calendar days pay the
CONTRACTOR the amount approved or return the application to the
CONTRACTOR thru the OWNER'S REPRESENTATIVE indicating in writing
the reason for refusing to approve payment. In the Ilatter case, the
CONTRACTOR may make the necessary corrections and resubmit the
application to the OWNER'S REPRESENTATIVE.

42.2 The OWNER'S REPRESENTATIVE'S approval of any payment requested in an
Application for Payment shall constitute a representation by him to the
COUNTY, based on the OWNER'S REPRESENTATIVE'S on-site observations
of the Work in progress and on his review of the Application for Payment and the
supporting data that the CONTRACTOR is entitled to payment of the amount
approved.

42.3 The OWNER'S REPRESENTATIVE'S approval of final payment shall constitute
an additional representation by him to the COUNTY that the conditions
precedent to the CONTRACTOR'S being entitled to final payment as set forth
have been fulfilled.

42.4 The OWNER'S REPRESENTATIVE may refuse to approve the whole or any
part of any payment if in his opinion; he is unable to make such representations
to the COUNTY. He may then refuse to approve any such payment because of
subsequently discovered evidence or the results of subsequent inspections or test,
nullify any such payment previously approved, to such extent as may be
necessary in his opinion to protect the COUNTY from loss because:
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a. The Work is defective;

b. A portion of such payment is the subject of a dispute or claim that has been
filed;

c. The Contract Price has been reduced because of Modifications;

d. The COUNTY has been required to correct defective Work or complete the
Work, or Of unsatisfactory prosecution of the Work, including failure to
clean up as required.

43 Substantial Completion

43.1 Prior to final payment, the CONTRACTOR shall, in writing to the OWNER'S
REPRESENTATIVE, certify that the entire Project is substantially complete and
request that the OWNER'S REPRESENTATIVE issue a Certificate of
Substantial Completion. Within fourteen calendar days thereafter, the OWNER'S
REPRESENTATIVE and the CONTRACTOR will make an inspection of the
Project to determine the status of completion. If the COUNTY does not consider
the Project substantially complete, it will notify the CONTRACTOR in writing
giving the reasons therefore. If the COUNTY considers the Project substantially
complete, a Certificate of Substantial Completion will be issued. This certificate
shall fix the date of Substantial Completion and the responsibilities between the
COUNTY and the CONTRACTOR for maintenance, heat and utilities. The
Certificate of Substantial Completion will also include a punch list of items to be
completed or corrected, said time to be within the Contract Time. The COUNTY
shall have the right to exclude the CONTRACTOR from the Project after the
date of Substantial Completion but the COUNTY will allow the CONTRACTOR
reasonable access to complete items on the punch list.

44 Partial Utilization
44.1  Prior to final payment, the OWNER'S REPRESENTATIVE may request the
CONTRACTOR to permit the use of a specified part of the Project which the
COUNTY believes it may use without significant interference with construction
of the other parts of the Project. If the CONTRACTOR agrees, he will certify to
the OWNER'S REPRESENTATIVE that said part of the Project is substantially
complete and request the OWNER'S REPRESENTATIVE to issue a Certificate
of Substantial Completion for that part of the Project. Within fourteen calendar
days thereafter, the OWNER'S REPRESENTATIVE and the CONTRACTOR
will make an inspection of that part of the Project to determine its status of
completion. If the COUNTY considers that part of the Project to be substantially
complete, the OWNER'S REPRESENTATIVE will deliver to the
CONTRACTOR a certificate to that effect, fixing the date of Substantial
Completion as to that part of the Project, and listing the punch list of items to be
completed or corrected before final payment and fixing the responsibility
between the COUNTY and the CONTRACTOR for maintenance, heat and
utilities as to that part of the Project. The COUNTY shall have the right to
exclude the CONTRACTOR from any part of the Project which is so certified to
be substantially complete but the COUNTY will allow the CONTRACTOR

B160633DKR Bridge Maintenance & Repairs Continuous Contract



Ver 11/08/2016
reasonable access to complete or correct items on the punch list.

45 Final Inspection
45.1  Upon written notice from the CONTRACTOR that the Project is complete, the
OWNER'S REPRESENTATIVE will make a final inspection with the
CONTRACTOR and will notify the CONTRACTOR in writing of any
particulars which this inspection reveals that the Work is defective. The
CONTRACTOR shall immediately make such corrections as are necessary to
remedy the defects within a reasonable time.

46 Final Inspection for Payment
46.1 After the CONTRACTOR has completed any such corrections to the satisfaction
of the OWNER'S REPRESENTATIVE and delivered all maintenance and
operating instructions, schedules, guarantees, bonds, Certificates of Inspection
and other documents as required by the Contract Documents, he may make
application for final payment following the procedure for progress payments.
The final Application for Payment shall be accompanied by legally effective final
releases or waivers of liens from the CONTRACTOR and all SUB-
CONTRACTORS which performed services for the CONTRACTOR pursuant to
the Contract Documents and the consent of surety, if applicable to final payment.

47 Approval of Final Payment

47.1 If, on the basis of its observations and review of the Work during construction,
its final inspection and its review of the final Estimate and Requisition for
Payment, all as required by the Contract Documents, the OWNER'S
REPRESENTATIVE is satisfied that the Work has been completed and the
CONTRACTOR has fulfilled all of his obligations under the Contract
Documents, it will, within ten calendar days after receipt of the final Application
for Payment, indicate in writing its approval of payment and deliver the
application to the COUNTY. Otherwise, it will return the Application to the
CONTRACTOR, indicating in writing its reason for refusing to approve final
payment, in which case the CONTRACTOR will make the necessary corrections
and re-submit the Application. The COUNTY will, within fifteen calendar days
after receipt of approved application for final payment, either indicate their
approval of the estimate and requisition application for payment and within
fifteen calendar days pay the CONTRACTOR the amount approved by the
COUNTY and issue a Certificate of Final Completion or return the application
thru the OWNER'S REPRESENTATIVE indicating in writing the reason for
refusing to approve payment. In the latter case, the CONTRACTOR may make
the necessary corrections and resubmit the application to the OWNER'S
REPRESENTATIVE.

47.2 If, after substantial Completion of the Work, final completion is materially
delayed through no fault of the CONTRACTOR, and the OWNER'S
REPRESENTATIVE so confirms, the COUNTY shall and without terminating
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47.3

47.4

47.5

47.6

41.7

the Agreement, make payment of the balance due for that portion of the Work
fully completed and accepted. If the remaining balance for Work not fully
completed or corrected is less than the retainage stipulated in the Agreement, and
if bonds have been furnished as required, the written consent of the Surety to the
payment of the balance due for that portion of the Work fully completed and
accepted shall be submitted by the CONTRACTOR to the OWNER'S
REPRESENTATIVE, prior to certification of such payment. Such payment shall
be made under the terms and conditions governing final payment, except that it
shall not constitute a waiver of claims.

If liquidated damages are to be deducted from the final payment, the COUNTY
shall so notify the CONTRACTOR in writing at least seven calendar days prior
to the COUNTY'S submittal to Finance.

The Contractor will be required to submit with his final payment documents a
DBE Participation Certification, indicating all DBE sub-contractor(s) and
amount(s) utilized for the project.

If the CONTRACTOR did not utilize the DBE firm(s) listed on the Bid Proposal,
a letter of justification, as to why shall be submitted along with the DBE
Participation Certification.

At the final completion of the construction project if the county project manager
experienced problems with the CONTRACTOR the project manager will prepare
a Contractor Performance Evaluation, and forward to the Contractor for review,
comment and signature.

Upon receipt of the Contractor Performance Evaluation the CONTRACTOR will
have seven calendar days, from the date received, to review, comment, sign and
return back to the project manager. If the evaluation has not been received back
from the CONTRACTOR within the seven calendar days, the COUNTY will
assume the CONTRACTOR fully agrees with and has no comments to the
evaluation. The evaluation will then be placed on file with Lee County
Procurement Management.

48 Contractor's Continuing Obligation

48.1

The CONTRACTOR'S obligation to perform the Work and complete the Project
in accordance with the Contract Documents shall be absolute. Neither approval
of any progress or final payment by the COUNTY, the issuance of the
Certificates of Completion, any payment by the COUNTY to the
CONTRACTOR under the Contract Documents, any use or occupancy of the
Project or any part thereof by the COUNTY, any act of acceptance by the
COUNTY, any failure to do so, nor any correction of defective Work by the
COUNTY shall constitute an acceptance of Work not in accordance with the
Contract Documents.
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49 Waiver of Claims
49.1 The making and acceptance of final payment shall constitute:

49.1.1 A waiver of all claims by the COUNTY against the CONTRACTOR
other than those arising from unsettled liens, from defective Work
appearing after final payment or from failure to comply with the
requirements of the Contract Documents, or from the terms of any
special guarantees specified therein, and,

49.1.2 A waiver of all claims by the CONTRACTOR against the COUNTY
other than those previously made in writing and still unsettled.

50 Suspension of Work and Termination
50.1 County May Suspend Work

50.1.1 The COUNTY may at any time and without cause suspend the Work or

any portion thereof for a period of not more than ninety calendar days by

notice in writing to the CONTRACTOR. The COUNTY shall fix the

date on which Work shall be resumed and the CONTRACTOR will

resume the Work on the date so fixed. The CONTRACTOR will be

allowed an increase in the Contract Price, an extension of the Contract

Time or both, if such increases are justified and directly attributable to

any COUNTY suspension and if he makes a claim thereof.

51 County May Terminate

51.1 If the CONTRACTOR is adjudged bankrupt or insolvent, if he makes a general
assignment for the benefit of his creditors, if a trustee or receiver is appointed for
the CONTRACTOR or for any of his property, if he files a petition to take
advantage of any debtor's act or reorganizes under the bankruptcy or similar
laws, if he repeatedly fails to supply sufficient skilled workmen or suitable
materials or equipment, if he repeatedly fails to make prompt payments to SUB-
CONTRACTORS for labor, materials or equipment, if he disregards laws,
ordinances, rules, regulations or orders of any public body having jurisdiction, if
he disregards the authority of the OWNER'S REPRESENTATIVE, or if he
otherwise substantially violates any provisions of the Contract Documents, then
the COUNTY may, without prejudice to any other right or remedy and after
giving the CONTRACTOR and his surety seven (7) calendar days’ written
notice, terminate the services of the CONTRACTOR and take possession of the
Project and all materials, equipment, tools, construction equipment and
machinery thereon owned by the CONTRACTOR and finish the Work by
whatever method the COUNTY may deem expedient or arrange with the Surety
to complete the project. The CONTRACTOR, if notified by the COUNTY to do
so, shall promptly remove any part of his equipment and supplies from the
property of the COUNTY; failing, the COUNTY shall have the right to remove
such equipment and supplies at the expense of the CONTRACTOR.

51.2 In such case the CONTRACTOR shall not be entitled to receive any further
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51.3

51.4

51.5

51.6

52 Contractor
52.1

52.2

payment until the Work is finished. If the unpaid balance of the Contract Price
exceeds the direct and indirect cost of completing the Project, including
compensation for additional professional services, such excess shall be paid to
the CONTRACTOR. If such cost exceeds such unpaid balance, the
CONTRACTOR will pay the difference to the COUNTY. Such cost incurred by
the COUNTY will be determined by the COUNTY and incorporated in a Change
Order.

Where the CONTRACTOR'S services have been so terminated by the COUNTY,
said termination shall not affect any rights of the COUNTY against the
CONTRACTOR then existing or which may thereafter accrue.

If so terminated, any retention or payment of monies by the COUNTY due the
CONTRACTOR will not release the CONTRACTOR from liability accruing
under this Contract.

If after notice of termination of the CONTRACTOR'S right to proceed under the
provisions of this clause, it is determined for any reason that the CONTRACTOR
was not in default under the provisions or that the delay was excusable, the rights
and obligations of the parties shall be the same as if the notice of termination had
been issued.

Upon thirty (30) calendar days’ written notice to the CONTRACTOR, the
COUNTY may without cause and without prejudice to any other right or remedy
elect to abandon the Project and terminate the Agreement. In such case the
CONTRACTOR shall be paid for all Work executed and any expense sustained
plus a reasonable profit.

May Stop Work or Terminate The Contract

If through no fault of the CONTRACTOR, or a Sub-contractor, or their agents
or employees or any other persons performing portions of the Work under
Contract with the CONTRACTOR, the WORK is suspended for a period of more
than ninety calendar days by the COUNTY or under an order of court or other
public authority, or the OWNER'S REPRESENTATIVE has not issued a
certificate for payment and has not notified the CONTRACTOR of the reason for
withholding certification or because the COUNTY has not made payment on a
certificate for payment within the time stated in the Contract Documents, than the
CONTRACTOR may, upon seven calendar days written notice to the COUNTY
and the OWNER'S REPRESENTATIVE, terminate the Agreement and recover
from the COUNTY payment for all Work executed and proven loss with respect
to materials, equipment, tools and construction equipment and machinery,
including reasonable overhead, profit and damages.

In addition and in lieu of terminating the Agreement, if the OWNER'S
REPRESENTATIVE has failed to act on an application for payment or the
COUNTY has failed to make any payment as aforesaid, the CONTRACTOR

B160633DKR Bridge Maintenance & Repairs Continuous Contract



Ver 11/08/2016
may upon seven calendar days written notice to the COUNTY and the

OWNER'S REPRESENTATIVE stop the Work until payment of all amounts
then due. The provisions of this paragraph shall not relieve the CONTRACTOR
of the obligation to carry on the Work in accordance with the progress schedule
and without delay during disputes and disagreements with the COUNTY.

53 Miscellaneous
53.1 General
53.1.1 All Specifications, Drawings and copies thereof furnished by the
COUNTY, to the CONTRACTOR, shall remain the COUNTY'S
property. They shall not be used on another Project.

53.1.2 The duties and obligations imposed by these General Conditions and the
rights and remedies available hereunder, and, in particular but without
limitation, the warrants, guarantees and obligations imposed upon the
CONTRACTOR and the rights and remedies available to the COUNTY
thereunder shall be in addition to and not a limitation of any otherwise
imposed or available by law, by special guarantee or other provisions of
the Contract Documents.

53.1.3 Should the COUNTY or the CONTRACTOR suffer injury or damage to
its person or property because of any error, omission or act of the other
or any of his employees, agents, or others for whose acts he is legally
liable, claim should be made in writing to the other party within seven
calendar days of the first observance of such injury or damage.

53.1.4 The Contract Documents shall be governed by the laws of the State of
Florida, the County of Lee, and the municipality in which the project is
being done.

53.2 Right-of-Way Station Boards: The CONTRACTOR must establish and maintain
throughout construction the right-of-way station boards at every even station
within ten (10) days after the Notice to Proceed to assist and expedite
construction and utility coordination. No additional compensation or separate pay
item will be made for this work.

53.3  Abbreviations: Reference in the technical specifications to the specifications or
requirements of technical societies, associated organization, or bodies shall mean
their most current specifications. These groups are identified in the technical
specifications.

53.4 Use of Public Streets: The use of public streets and roads shall be such as to
minimize any inconvenience to the public and to other traffic. Any earth or other
excavation materials spilled from trucks shall be removed by the
CONTRACTOR and the streets and roads shall be cleaned by the
CONTRACTOR to the satisfaction of the COUNTY.
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53.5 Damage to Existing Property, Structures and Utilities: The CONTRACTOR shall
be held responsible for and shall repair all damage to pavement beyond the limits
of the contract or outside the right-of-way. Also, the CONTRACTOR shall repair
if damaged buildings, telephone or other cables, poles, signs, mailboxes,
irrigation piping, water pipes, sanitary pipes, or other structures which may be
encountered, whether or not they are shown on the Drawings. Information shown
on the Drawings as to the location of existing utilities has been prepared from the
most reliable data available to the Engineer. However, this information is not
guaranteed, and it shall be the CONTRACTOR’S responsibility to determine the
location, character, and depth of any existing utilities. The CONTRACTOR shall
assist the utility companies, by every means possible, to determine said locations.
The CONTRACTOR shall exercise extreme caution to eliminate any possibility
of any damage to utilities resulting from his activities.

53.5.1 At least two (2) business days prior ro excavating any section of the
Work, the CONTRACTOR shall call the utility companies noted on the
plans and inform them that Work on the specific section is about to
commence and request that they field locate their underground utilities.

53.5.2 When proceeding with the Work, the CONTRACTOR shall exercise due
caution to protect all underground and overhead utilities and existing
structures from damage. In keeping with the Trench Safety Act, the
CONTRACTOR shall provide all sheeting, shoring, and bracing that
may be required to properly protect adjacent property, structures and
people. The CONTRACTOR shall repair, to the satisfaction of the
OWNER, any surface or subsurface Improvement damaged during the
course of the Work (unless such improvement is shown to be abandoned
or removed) whether or not such improvement is shown on the Drawing.
Should any utilities be encountered that are not shown on the Drawing,
the CONTRACTOR shall immediately notify the OWNER’S
REPRESENTATIVE and shall take all due caution necessary to protect
the utility.

53.6  Adjustment of Grades: Adjustments of grades shown on Drawings may be
necessary to conform to actual field conditions or to maintain cover under
proposed future grades. Such adjustments shall be considered part of the job
conditions and no extra compensation will be allowed for such changes, except
where specifically otherwise noted in the plans or specifications. Such
adjustments must be approved by the OWNER’S REPRESENTATIVE prior to
being made.

53.7 Existing Drainage: Existing drainage shall be maintained at all times and
drainage under construction shall be left open so as not to cause flooding due to
blockage. Any damage to construction caused by this requirement shall be the
responsibility of the CONTRACTOR.
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53.8 Reference to Other Specifications

53.8.1 Reference to FDOT Specifications shall mean the State of Florida
Department of Transportation Standard Specifications for Road and
Bridge Construction dated July 2016 and supplements thereto unless
specifically stated otherwise in the Contract Documents. Where an
FDOT Specification section cites or contains references to other sections,
they shall also be included as though cited herein. Where FDOT
Specifications refer to the “Engineer”, “Engineer of Test” or “Division of
Test”, it shall be wunderstood to mean the OWNER’S
REPRESENTATIVE or his designee. Where FDOT Specifications refer
to the “Department”, it shall mean the Department of Transportation of
Lee County, Florida.

53.8.2 In case of conflict between the referenced FDOT Specifications and the
Contract Documents, the Contract Documents shall govern.

53.8.3 Reference to AASHTO and ASTM are to the latest editions of published
text of the American Association of Highway and Transportation
Officials and the American Society for Testing and Materials,
respectively.

53.9 Shoring

53.9.1 Unless trench banks are cut back on a stable slope, sheet and brace
trenches shall be used as necessary to prevent caving or sliding, to
provide protection for workmen and the pipe, and to protect adjacent
structures and facilities. The CONTRACTOR shall not brace sheeting
against the pipe, but shall brace it so that no concentrated loads of
horizontal thrust are transmitted to the pipe. If portable metal box is used
for bracing the slopes, the CONTRACTOR shall take care not to disturb
the pipe when the box is removed.

53.9.2 The CONTRACTOR must comply with the Trench Safety Act, Florida
Statutes Sections 553.60 — 553.64. Cost of compliance is not a separate
pay item. Costs shall be included in the cost of pipe placement.

53.10 Dewatering: Dewatering of excavations, trenches, structures and utilities may be
required. The CONTRACTOR shall be responsible for obtaining water use
permits for dewatering operations, as necessary, from the South Florida Water
Management District. No separate payment will be made for dewatering
operations or procurement of dewatering permits. Costs shall be included in the
cost of items as included in the Bid Form.

53.11 Excess Excavated Material: Unless otherwise specified, all excavated material in
excess of the needs for backfill and area fill shall become the property of the
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CONTRACTOR, and the CONTRACTOR shall remove same from the project.

53.12 Asphalt Paving Conference: A pre-paving conference shall be held prior to any
asphalt placement. The conference is intended to closely coordinate the
CONTRACTOR'’S plant and site personnel with the COUNTY’S plant and field
inspectors and establish expected quality assurance procedures. The
CONTRACTOR shall not perform any paving prior to this conference.

53.13 Rock Excavation: All excavations for the installation of pipes, structures,
foundations, or other contract items shall be unclassified and no additional or
separate payment for rock excavation shall be provided not shall additional or
separate payment be made for backfill required to compensate for excavated rock
material that cannot be reused as backfill.

53.14 Permits

53.14.1Copies of permits for this project other than for dewatering or NPDES
will be provided by the COUNTY.

53.14.2The CONTRACTOR shall abide by all conditions, statutes, and
regulations issued by the jurisdiction authorities, boards and agencies of
the COUNTY, State and Federal Governments. The CONTRACTOR
shall be fully responsible for the execution and adherence to all
directives, instructions, conditions, issuance of notices, special
conditions, and limiting conditions contained in permits specifically
issued for this project and which pertain to or affect the construction
phase of this project. Except as may be provided elsewhere in these
documents, the cost of materials, supplies, labor testing, permit fees and
other direct or indirect expenses required to abide by or execute
conditions of the permits shall be paid for by the CONTRACTOR. There
is no direct or specific payment item in the bid for cost due to
compliance with said permits. The CONTRACTOR’S reimbursement for
said costs shall be distributed within the various items of work and
materials associated with the construction of the project.

53.15 Field Office: CONTRACTOR is not required to provide a field office within the
project limits as long as CONTRACTOR has a field office within Lee, Collier or
Charlotte County prior to bidding. If CONTRACTOR does not have an
established office within Lee, Collier or Charlotte County, then the
CONTRACTOR shall provide and staff a field office within the project limits for
the entire project duration, per FDOT requirements. This item shall be
compensated under the mobilization item and no separate payment will be made.
The CONTRACTOR shall coordinate the location of this field office with the
Lee County DOT Project Manager prior to the issuance of the Notice to Proceed.

54 Computation of Time
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54.1 When any period of time is referred to in the Contract Documents by days, it will

be computed to exclude the first and include the last day of such period. If the
last day of any such period falls on a Saturday or Sunday or on a day made a
legal holiday by the law of the applicable jurisdiction, such day will be omitted
from the computation.

55 Maintenance of Records

55.1 The CONTRACTOR shall keep adequate records and supporting documents
applicable to this contractual matter. Said records and documentation will be
retained by the CONTRACTOR for a minimum of five years from the date of
termination of this Contract. The COUNTY and its authorized agents shall have
the right to audit, inspect and copy records and documentation as often as the
COUNTY deems necessary during the period of this Contract and during the
period of five years thereafter; provided, however, such activity shall be
conducted only during normal business hours. The COUNTY, during the period
of time expressed by the preceding sentence, shall also have the right to obtain a
copy of and otherwise inspect any audit made at the direction of the
CONTRACTOR as concerns the aforesaid records and documentation.

55.2  Vendor specifically acknowledges its obligations to comply with §119.0701,
F.S., with regard to public records, and shall:

55.2.1 keep and maintain public records that ordinarily and necessarily would
be required by the County in order to perform the services required under
this Agreement;

55.2.2 provide the public with access to public records on the same terms and
conditions that the County would provide the records and at a cost that
does not exceed the cost provided in Chapter 119, Florida Statutes, or as
otherwise provided by law;

55.2.3 ensure that public records that are exempt or confidential and exempt
from public records disclosure requirements are not disclosed, except as
authorized by law; and

55.2.4 meet all requirements for retaining public records and transfer, at no cost
to the County, all public records in possession of Vendor upon
termination of this Agreement and destroy any duplicate public records
that are exempt or confidential and exempt from public records
disclosure requirements. All records stored electronically must be
provided to the County in a format that is compatible with the
information technology system of the County.

55,3 IF THE VENDOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES,
TO THE VENDOR’S DUTY TO PROVIDE PUBLIC
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RECORDS RELATING TO THE CONTRACT, CONTACT
THE CUSTODIAN OF PUBLIC RECORDS AT 239-533-2221,
2115 SECOND STREET, FORT MYERS, FL 33901,
http://www.leegov.com/publicrecords.

56 Federal Requirements
56.1 In the event this Contract is paid in whole or in part from any Federal
Governmental agency or source, the specific terms, regulations and requirements
governing the disbursement of these funds are incorporated by reference and
made a part of this Contract as if attached hereto and become a part of this
clause.

End of General Conditions Section
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SPECIFICATIONS

1. GENERAL SCOPE OF WORK
Lee County desires to contract with a pool of vendors to perform structural, functional and aesthetic repairs on
different Lee County bridges and box culverts on a as needed basis. Work may consist of: repair or
replacement of different structures, sidewalks, handrails crack repairs, navigation lights replacement, milling
and paving, sea wall repair and/ or concrete deck grinding. Additional services may include: excavation,
embankment, clearing & grubbing, fill, grading, asphalt patching or replacement, deck resurfacing, sinkhole
repair or stabilization, performed to follow Federal, State, Local, OSHA and department mandated regulations
and specifications for associated work.

Following project specific needs, additional services unrelated to this scope may be required to provide for full
project completion. Such services shall be requested under this ITB on a project basis where Contractor or
County deem necessary and applicable.

The FDOT 2016 standard specifications for road and bridge construction are the standard specifications for
this project.

2. BASIS OF AWARD
The Lee County, Florida, reserves the right to make award(s) by individual item, group of items,
all or none, or a combination thereof. The COUNTY reserves the right to reject any and all bids or to
waive any minor irregularity or technicality in the bids received. Award will be made to the lowest
responsible and responsive bidder(s) within the category chosen for basis of award, taking into account
Local Preference guidelines.

The COUNTY reserves the right to award to one or multiple bidders at the discretion of the requesting
authority and approval of the Procurement Director.

INCLUSION OF FDOT SPECIFICATIONS

The 2016 EDITION OF THE FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD
SPECIFICATIONS (FDOT) FOR ROAD AND BRIDGE CONSTRUCTION together with all FDOT
Supplements thereto shall apply to and from a part of this Contract as if fully written herein. Where a FDOT
Section is cited that contains references to other Sections, they shall also be included as though written
therein. IN CASE OF CONFLICT BETWEEN THE REFERENCED FDOT SPECIFICATIONS AND THE
BID AND CONTRACT DOCUMENTS, THE BID AND CONTRACT DOCUMENTS SHALL GOVERN.

Modifications to FDOT Specifications and FDOT Supplements thereto are included herein in Section
entitled SUPPLEMENTS TO FDOT SPECIFICATIONS.

Where FDOT Specifications refer to the Engineer, Engineer of Tests, or Division of Tests, it shall be
understood to mean the Engineer of the County as stated in the Agreement.

B160633DKR Bridge Maintenance & Repairs Continuous Contract



Ver 11/08/2016

Where FDOT Specifications refer to the Department, it shall mean the Department of Transportation of Lee
County, Florida.

http://www.fdot.gov/programmanagement/Implemented/SpecBooks/January2016/Files/116eBook.pdf

SUPPLEMENTS TO FDOT SPECIFICATIONS

THE FOLLOWING SUPPLEMENTS MODIFY, CHANGE, DELETE OR ADD TO THE 2016 EDITION
OF THE FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR
ROAD AND BRIDGE CONSTRUCTION (INCLUDING ALL FDOT SUPPLEMENTS THERETO).
WHERE ANY SECTION OF THE FDOT SPECIFICATIONS IS MODIFIED, CHANGED, DELETED OR
ADDED TO BY THESE SUPPLEMENTS, THE UNALTERED PORTION OF THAT SECTION SHALL
REMAIN IN EFFECT.

ELASTOMERIC BEARING PADS

SCOPE Provide elastomeric bearing pads for use in bridges and other structures.

REQUIREMENTS A General

The basis of design for all bearing pads is in conformance with Method A of the AASHTO LRFD Bridge
Design Specifications. Use a bearing pad supplier listed on the "Approved/Qualified Products List for Bridge
Products, Elastomeric Bearing Pads". Test and manufacture elastomeric bearing pads in accordance with
AASHTO M 251 except as modified in this special provision. Provide bearing pads no greater than % in [13
mm] thick, fabricated of all elastomer. Plain elastomer pads may be cut from larger sheets cast to the
thickness shown on the plans. Avoid heating or damaging the material when cutting. Ensure the cutting
produces smooth edges at least meeting the requirements of ANSI 250 finish. Provide bearings of laminated
construction when pads are greater than %2 in [13 mm] thick. Refer to AASHTO M 251 for tolerances,
dimensions, and configurations, except provide elastomer to a thickness of ¥ in [6 mm] within a range from
+1/8inchto—1/16 inch [+3 mm to —2 mm] to cover the top and bottom steel plates. Provide laminated
pads meeting the following requirements or characteristics: (1) Consisting of alternate layers of elastomer
and metal reinforcement integrally bonded together, (2) Containing reinforcement spaced as shown on the
plans, and parallel to the top and bottom surfaces of the pad, and (3) Including the manufacturer's name or
trademark molded into the edge of the pad. Do not expose the finished laminated pad to temperatures greater
than 400°F [205°C]. Cover the edges of metal reinforcement with % in [6 mm] of elastomer. B Physical
Properties Substitute the requirements of sections 4.1 and 4.2 of AASHTO M 251; comply with B.1 & B.2 in
this specification. B.1 Elastomer Use elastomer compound containing only virgin crystallization resistant
polychloroprene (neoprene) or virgin natural polyisoprene (natural rubber) as the raw polymer. Use only new
material with no reclaimed material incorporated in the finished bearing. Provide elastomer for bearing pads
meeting the requirements of AASHTO M 251 with durometer hardness of 60 on the Shore "A" scale.
Provide elastomer compounds classified as Low-Temperature Zone D, Grade 4 or 5 meeting the
requirements of AASHTO LRFD Bridge Design Specifications, Table 14.7.5.2-1, "Low-Temperature Zones
and Minimum Grades of Elastomer™. Utilize cotton duck bearing pads (CDP) where MnDOT Bridge Details
Part 1 B310 and B354 are included in the plans or when MnDOT Bridge Details Part 1 B311 or B355 utilize
plain (non-steel reinforced) elastomeric bearing pads. Test and manufacture CDP in accordance with
Military Specification MIL-C-882E. For CDP, waive additional sampling and testing requirements listed in
this specification. B.2 Properties Test and accept sampled bearings in accordance with the following: Natural
Polyisoprene (Natural Rubber) Polychloroprene (Neoprene) Durometer 60+5 60+5 Physical properties 605
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60+5 Hardness (ASTM D 2240) Tensile strength (ASTM D 412) 2250 psi [15.5 MPa] 2250 psi [15.5 MPa]
Ultimate elongation (ASTM D 412), minimum 400% 400% Heat resistance (ASTM D 573) 158°F
[70°C]/168hrs 212°F [100°C]/70hrs Temperature / Aging Time Hardness, maximum Shore "A" points
change +10 +15 Tensile strength, maximum percent change —25% —15% Ultimate elongation, maximum
percent change —25% —40% Compression set (ASTM D 395, method B) 25 N.A. 22 hrs. at 158°F [70°C],
maximum percent 22 hrs. at 212°F [100°C], maximum percent N.A. 35 Low Temperature Test (ASTM D
746, procedure B) No Failure No Failure Brittleness at —54.4°F [-48°C] Laminated Pad Adhesion Test
(ASTM D 429, method B) 40 psi [0.276 MPa] 40 psi [0.276 MPa] Bond Strength (Peel Test) Compressive
Strain of Laminated Bearings Test each sampled laminated pad for compressive strain. The compressive
strain in any layer of a laminated pad shall not exceed 9 percent at 1250 pounds per in2 [8.62 MPa] average
unit pressure for the full size laminated pad. Proof Load Testing Proof load each bearing pad per AASHTO
M 251, Section 8.8.2. Use a compressive load of 1800 pounds per in2 [12.41 MPa] for laminated pads and
1200 pounds per in2 [8.27 MPa] for plain elastomeric pads. Reject bearing pads if bulging patterns imply
laminate placement does not satisfy design criteria and manufacturing tolerances, or if bulging suggests
inadequate laminate bond. Also reject bearing pads if there are three separate surface cracks greater than 1
/16 in [1.5 mm] wide by 1 /16 in [1.5 mm] deep. B.3 Metal Reinforcement Provide mild steel plates at least 1
/8 in [3 mm] thick for use as metal reinforcement. C Certification Submit to the Engineer a manufacturer's
Certificate of Compliance. 3741.3 SAMPLING AND TESTING A Manufacturer Sampling and Testing
Sample and test in accordance with AASHTO M 251, Section 8 except as modified in this special provision.
Destructive test finished laminated and plain bearing pads at a rate of two full size bearing pads per lot
(produced from the same raw material utilizing the same processes and procedures). A lot shall not exceed
100 pads and is not limited to finished sizes or thickness. Destructive testing is defined as any test that
renders the product not usable for its intended purpose. Provide bearing pad test data and certification prior
to shipping. Test results of samples must verify compliance to product specifications. Any bearing tested that
does not meet the specifications will result in the rejection of the entire lot. When applicable, the supplier
shall retain a copy of the passing test results for one year and supply the document with subsequent jobs. The
cost of all bearing pad testing is incidental to the bearing pads.

TS-5.0 Articulated Concrete Block Mats

TS-5.1 The contractor will furnish all labor, materials, equipment, and incidentals required and perform all
operations in connection with the installation of articulated concrete block mats in accordance with the lines,
grades, design and dimensions shown on the Construction Drawings and as specified herein.

TS-5.2 The articulated concrete blocks cellular concrete blocks will have the following
nominal characteristics:

Class: 45

Type: Closed

Block Weight: 72 — 78 Lbs
Block Size: 17.4x15.5x4.75
Open Area: 10

TS-5.3 The CONTRACTOR may submit an alternative material for consideration. Such materials must be
pre-approved in writing by the ENGINEER prior to bid date. Alternative material packages must be
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submitted to the ENGINEER a minimum of fifteen (15) days prior to bid date. Submittal packages must
include, as a minimum, the following:

1. Full-scale laboratory testing performed by the submitting manufacturer and associated engineered
calculations quantifying the hydraulic capacity of the proposed cellular concrete mat system in similar
conditions to the specific project.

2. A list of 5 comparable projects, in terms of size and applications, in the United States, where the results of
the specific alternate revetment system use can be verified after a minimum of five (5) year of service life.

TS-5.4 The Contractor will submit to the ENGINEER all manufacturers’ hydraulic testing and calculations
in support of the proposed cellular concrete mat system and geotextile. The Contractor will furnish the
manufacturer's certificates of compliance for cellular concrete blocks/mats, revetment cable, and any
revetment cable fittings and connectors. The Contractor will also furnish the manufacturer's specifications,
literature, shop drawings for the layout of the mats, and any recommendations, if applicable, that are
specifically related to the project.

TS-5.5 All cellular concrete mats will be prefabricated as an assembly of concrete blocks, with specific
hydraulic capacities, laced with revetment cables. Cellular concrete mats may be assembled on-site by hand-
placing the individual units either with or without subsequent insertion of cables.

TS-5.6 Individual units in the system will be staggered and interlocked for enhanced stability. The mats will
be constructed of open and/or closed cell units as shown on the contract drawings. Parallel strands of cable
will extend through two (2) cable ducts in each block allowing for longitudinal binding of the units within a
mat. Each row of units will be laterally offset by one-half of a block width from the adjacent row so that any
given block is cabled to four other blocks (two in the row above and two in the rowbelow).

TS-5.7 Each block will incorporate interlocking surfaces that minimize lateral displacement of the blocks
within the mats when they are lifted by the longitudinal revetment cables. The interlocking surfaces must not
protrude beyond the perimeter of the blocks to such an extent that they reduce the flexibility or articulation
capability of the cellular mats or become damaged or broken when the mats are lifted during shipment or
placement. Once the mats are in place, the interlocking surfaces will minimize the lateral displacement of the
blocks even if the cables should become damaged or removed. The mats must be able to flex a minimum of
18° between any given row or column of blocks in the uplift direction and a minimum of 45° in the
downward direction.

TS-5.8 All units will be sound and free of defects that would interfere with either the proper placement of the
unit or impair the performance of the system. Surface cracks incidental to the usual methods of manufacture,
or surface chipping resulting from customary methods of handling in shipment and delivery, will not be
deemed grounds for rejection. Cracks exceeding 0.25 inches (.635 cm) in width and/or 1.0 inch (2.54 cm) in
depth will be deemed grounds for rejection. Chipping resulting in a weight loss exceeding 10% of the
average weight of a concrete unit will be deemed grounds for rejection. Blocks rejected prior to delivery
from the point of manufacture will be replaced at the manufacturer's expense. Blocks rejected at the job site
will be repaired with structural grout or replaced at the expense of the contractor.

TS-5.9 Mattress cable will be constructed of high tenacity, low elongating, and continuous filament polyester
fibers. Cable will consist of a core construction comprised of parallel fibers contained within an outer jacket
or cover. The weight of the parallel core will be between 65% to 70% of the total weight of the cable. The
revetment cable will have the following physical properties:
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Polyester Cable

Nominal Cable Dia: % In
Approx. Ave. Strength: 3000 Lbs
Weight per Length: 2.2 Lbs/100Ft

Elongation requirements specified below are based upon stabilized new, dry cable. Stabilization refers to a
process in which the cable is cycled fifty (50) times between a load corresponding to 200D2 and a load equal
to 10%, 20% or 30% of the cable's approximate average breaking strength. Relevant elongation values are as
shown in the table below. The tolerance on these values is + 5%.

ELASTIC ELONGATION

at Percentage of Break Strength
10% 0.6

20% 1.4

30% 2.2

The materials used in the construction of the cable will not be affected by continuous immersion in fresh or
salt water. Selection of cable and fittings will be made in a manner that insures a safe design factor for mats
being lifted from both ends, thereby forming a catenary. Fittings such as sleeves and stops will be aluminum
and washers will be galvanized steel.

TS-5.10 Cellular concrete blocks should be flush and develop intimate contact with the subgrade section, as
approved by the ENGINEER. No individual block within the plane of placed cellular concrete blocks will
protrude more than one-half inch or as otherwise approved by the ENGINEER.

Proposed hand placing only is to be used in areas immediately adjacent the piles and in between the pile
clusters. Hand placement may also be acceptable in areas where construction equipment cannot access the
area due to overhead constraints of the bridge and will be connected to the adjacent concrete blocks per
manufacturer specifications.

If assembled and placed as large mattresses, the concrete block mats will be attached to a spreader bar or
other approved device to aid in the lifting and placing of the mats in their proper position by the use of a
crane or other approved equipment. The equipment used should have adequate capacity to place the mats
without bumping, dragging, tearing or otherwise damaging the underlying fabric. The mats will be placed
side-byside and/or end-to-end, so that the mats abut each other. Mat seams or openings between mats will be
less than (2) inches.

TS-5.11 The concrete blocks, cables and fittings will be fabricated at the manufacturer or nother approved
location into mats with a width of up to eight (8) feet and a length up to forty 40) feet, which is approved by
the ENGINEER. In order to properly install the concrete block ats it is expected various lengths and widths
of mats will need to be constructed. The CONTRACTOR should additionally have onsite half block size
both in the longitudinal and transverse direction in order to hand place the concrete block mats adjacent to
the piles.

TS-6.0 Filter Fabric Materials and Construction

TS-6.1 The filter fabric will be either attached to the bottom of the articulated block mats or staked in place.
The filter fabric will be a woven fabric with high tensile strength, which allows for passage of water with
high soil containment. Fabric overlaps will not be less than 36”. The geotextile will extend at least one (1)
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foot beyond the top and bottom revetment termination points. CONTRACTOR will submit, for approval by
the ENGINEER, a physical sample (6”x6”) and the product data sheets prior to installation.

TS-7.0 Sand Filled Geotextile Bags

TS-7.1 The Geotextile Bag will be placed around piles in order to fill in the existing scour hole around the
piles to create a level platform prior to the installation of the Articulated Concrete Block and geotextile
fabric. The CONTRACTOR is given flexibility with respect to the actual size of geotextile bags utilized,
however we expect that numerous sizes may be required to ensure that relatively flat smooth surface is
created prior to the installation of the Articulated Block Mat. Geotextile Bags will be hand placed by divers
and there will be no more than a 1 inch vertical relief between geotextile bags.

Indications are that the scour hole is 2 feet or less however the CONTRACTOR will verify the actual
conditions in the field. CONTRACTOR will submit, for approval by the ENGINEER, a physical sample of
the Geotextile Bag, he product data sheets prior to installation, and size of bags proposed for construction.
The Geotextile Fabric shall be a woven, geotextile made of 100% polypropylene yarns and meet the
following M.A.R.V values below below:

Physical Property Test Procedure Minimum Value
Tensile Strength ASTM D-4632 500 x 560 Ibs
Elongation @ Break ASTM D-4632 15 x 20%
Puncture Strength ASTM D-4833 290 Ibs
Trapezoidal Tear ASTM D-4533 300 x 315 Ibs
Apparent Opening Size ASTM D-4751 100 US Sieve
Permittivity ASTM D-4491 0.10 Sec-1
Water Flow Rate ASTM D-4491 14 g/min/sf

UV Resistance @ 1,200 Hrs ASTM D-435 5 70%

TS-7.2 Sand used to fill the Geotextile Bags will come from an offsite source and be clean of debris and
organic material. The mean grain size shall be greater than 25mm and no more that 2% fines passing the
#200 sieve. The CONTRACTOR will submit to the ENGINEER for approval a small ziplock bag with sand
sample and a granulometrics report showing the % fines, % percent gravel, % organics, and mean grain size
characteristics.

TS-7.3 Contractor will be paid on a tonnage basis of material delivered to the site. Contractor shall provide
weight tickets for each truck load of sand delivered to the site. Contractor shall submit with each payment
request a summary sheet of all the weights of trucks delivered to the site each day and an original copy of
each weight ticket. The CONTRACTOR may be required to provide weight tickets to County staff on a daily
basis. Any unused sand on site will be removed by the CONTRACTOR at no cost to the Owner.

End of Scope of Work and Specifications Section
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REQUIRED FORMS
INVITATION TO BID

These forms are required and should be submitted with all submissions. If it is determined that forms in this
selection are not applicable to your company or solicitation they should be marked “N/A or Not Applicable” across
the form in large letters and returned with your submission package. Note: If submitting via hard copy the original
must be a manually signed original. Include additional copies, if specified, in the Solicitation documents.

Form# Title/Description

1 Solicitation Response Form
All signatures must be by a corporate authorized representative, witnessed, and corporate and/or
notary seal (as applicable.) The corporate or mailing address must match the company information as it
is listed on the Florida Department of State Division of Corporations. Attach a copy of the web-page(s)
from http://www.sunbiz.org as certification of this required information. Sample attached for your
reference.
Verify that all addenda and tax identification number have been provided.

la Bid/Proposal Form
This form is used to provide itemization of project cost. A more detailed “schedule of values” may be
requested by the County

1b Business Relationship Disclosure Requirement (as applicable)
Sections 112.313(3) and 112.313(7), FL §, prohibit certain business relationships on the part of public
officers and employees, their spouses, and their children. If this disclosure is applicable request form
“INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS” (Required by 112.313(12)(b), FL § (1983)) to be
completed and returned with solicitation response. It is the Bidder’s responsibility to request form and
disclose this relationship, failure to do so could result in being declared non-responsive.
NOTICE: UNDER THE PROVISIONS OF FL § 112.317 (1983), A FAILURE TO MAKE ANY REQUIRED
DISCLOSURE CONSTITUTES GROUNDS FOR AND MAY BE PUNISHED BY ONE OR MORE OF THE
FOLLOWING: IMPEACHMENT, REMOVAL OR SUSPENSION FROM OFFICE OR EMPLOYMENT, DEMOTION,
REDUCTION IN SALARY, REPRIMAND, OR A CIVIL PENALTY NOT TO EXCEED $5,000.00.

2 Affidavit Certification Immigration Laws
Form is acknowledgement that the Bidder is in compliance in regard to Immigration Laws.

3 Reference Survey
Provide this form to a minimum of three references. This form will be turned in with the bid or proposal
package.
1. Section 1: Bidder/Proposer to complete with reference respondent’s information prior to
providing to them for their response. (This is not the Bidder/Proposer’s information.)
2. Section 2: Enter the name of the Bidder/Proposer; provide the project information that the
reference respondent is to provide a response for.
3. The reference respondent should complete “Section 3.”
4. Section 4: The reference respondent to print and sign name
5. A minimum of 3 reference responses are requested to be returned with bid or proposal
package.
6. Failure to obtain reference surveys may make your company non-responsive.
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4 Negligence or Breach of Contract Disclosure Form

The form may be used to disclose negligence or breach of contract litigation that your company may be
a part of over the past ten years. You may need to duplicate this form to list all history. If the Bidder has
more than 10 lawsuits, you may narrow them to litigation of the company or subsidiary submitting the
solicitation response. Include, at a minimum, litigation for similar projects completed in the State of
Florida. Final outcome should include in whose favor the litigation was settled and was a monetary
amount awarded. The settlement amount may remain anonymous.

If you have no litigation, enter “None” in the first “type of incident” block of the form. Please do not
write N/A on this form.

5 Affidavit Principal Place of Business
Certifies Bidder’s location information. Local Vendor Preference and Location Point values are excluded
when prohibited by grant or funding source. (In such cases form will be informational only.)

6 Sub-Contractor List (as applicable)
To be completed and returned when sub-contractors are to be utilized and are known at the time of the
submission.

7 Public Entity Crime Form
Any person or affiliate as defined by statute who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid or a contract to provide any goods or services to
the County; may not submit a bid on a contract with the County for the construction or repair of a public
building or a public work; may not submit bids or leases of real property to the County; may not be
awarded or perform works as a contractor, supplier, subcontractor, or consultant under a contract with the
County, and may not transact business with the County in excess of $25,000.00 for a period of 36 months
from the date of being placed on the convicted vendor list.

8 Trench Safety (Required for Construction Projects Only)
Self explanatory.

9 Letter of Bondability (as applicable)
Self explanatory

Bid/Proposal Label (Required)
Self explanatory. Please affix to the outside of the sealed submission documents.

Include any licenses or certifications requested (as applicable)
Local Business Tax Account (as applicable)

Bidder’s responsibility to insure the Solicitation Response is mailed or delivered in time to be received no
later than the specified opening date and time. (If solicitation is not received prior to deadline it cannot
be considered or accepted.)
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Form 1 — Solicitation Response Form V09/12/2016
LEe COUNTY PROCUREMENT MANAGEMENT

=N [ EE COUNTY SOLICITATION RESPONSE FORM
SOUTHWEST FLORID A

Date Submitted: Deadline Date: 1/25/2017
SOLICITATION IDENTIFICATION: B160633DKR

SoLiciTATION NAME: Bridge Maintenance & Repairs Continuous Contract

COoMPANY NAME:

NAME & TITLE: (TYPED ORPRINTED)

BUSINESS ADDRESS: (PHYSICAL)

CORPORATE OR MAILING ADDRESS:
[1 SAME ASPHYSICAL

ADDRESS MUST MATCH SUNBIZ.ORG

E-MAIL ADDRESS:

PHONE NUMBER: FAX

NOTE REQUIREMENT: IT IS THE SOLE RESPONSIBILITY OF THE BIDDER/PROPOSER TO CHECK LEE
COUNTY PROCUREMENT MANAGEMENT WEB SITE FOR ANY ADDENDA ISSUED FOR THIS PROJECT.
THE COUNTY WILL POST ADDENDA TO THIS WEB PAGE, BUT WILL NOT NOTIFY.

By responding to this sealed solicitation, the Bidder/Proposer makes all representations required by the instructions and
further warrants and represents that: Bidder/Proposer has examined copies of all the solicitation documents and of the
followingaddenda:

No. Dated: No. Dated: No. Dated:

No. Dated: No. Dated: No. Dated:

Tax Payer Identification Number:

(1) Employer Identification Number -OF- (2) Social Security Number:
** |_ee County collects your social security number for tax reporting purposes only
Please submit a copy of your registration from the website www.sunbiz.org establishing your firm as authorized
(including authorized representatives) to conduct business in the State of Florida, as provided by the Florida Department
of State, Division of Corporations. (a sample is attached for your reference)

1 Collusion Statement: Lee County, Fort Myers, Florida The undersigned, as Bidder/Proposer, hereby declares that no
person or other persons, other than the undersigned, are interested in this solicitation as Principal, and that this
solicitation is submitted without collusion with others; and that we have carefully read and examined the
specifications or scope of work, and with full knowledge of all conditions under which the services herein is
contemplated must be furnished, hereby bid/propose and agree to furnish this service according to the requirements
set out in the solicitation documents, specifications or scope of work for said service for the prices as listed on the
county provided price sheet or (CCNA) agree to negotiate prices in good faith if a contract is awarded.

2 Scrutinized Companies Certification:
Section 287.135, FL §, “Prohibition against contracting with scrutinized companies.” Prohibits agencies from
contracting with companies, for goods or services over $1,000,000, that are on the Scrutinized Companies with
Activities in Sudan List, the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List,
Scrutinized Companies that Boycott Israel List, have been engaged in a boycott of Israel, or been engaged in business
operations in Cuba or Syria. The County reserves the right to review, on a case-by-case basis, and waive this
stipulation if it is deemed to advantageous to the County.
As the person authorized to sign on behalf of Respondent, | hereby certify that the company identified above is in
compliance with Section 287.135, FL 8. | understand that submission of a false certification may subject company to
contract termination, civil penalties. attorney’s fees. and/or costs.
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Form#1 — Solicitation Form, Page 2

3 Business Relationship Disclosure Requirement: Sections 112.313(3) and 112.313(7), FL §, prohibit certain business
relationships on the part of public officers and employees, their spouses, and their children. See Part 111, Chapter 112,
FL §, and/or the brochure entitled "A Guide to the Sunshine Amendment and Code of Ethics for Public Officers,
Candidates and Employees" for more details on these prohibitions. However, Section 112.313(12), FL § (1983),
provides certain limited exemptions to the above-referenced prohibitions, including one where the business is awarded
under a system of sealed, competitive bidding; the public official has exerted no influence on bid negotiations or
specifications; and where disclosure is made, prior to or at the time of the submission of the bid, of the official's or his
spouse's or child's interest and the nature of the intended business. The Commission on Ethics has promulgated this
form for such disclosure, if and when applicable to a public officer or employee.
If this disclosure is applicable request form “/NTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS”
(Required by 112.313(12)(b), FL § (1983)) to be completed and returned with solicitation response. It is the
bidder/proposer’s responsibility to disclose this relationship, failure to do so could result in being declared non-

responsive.
[ |Business Relationship Applicable (request form) [ |Business Relationship NOT Applicable
Disadvantaged Business Enterprise (DBE) bidder/proposer? If yes, please attach a current

4 certificate. Yes No

ALL SUBMISOIONS MUST BEEXECUTED BY AN AUTHORIZED AUTHORITY OF THE
BIDDER/PROPOSER. WITNESSED AND SEALED (AS APPLICABLE)

Company Name (Name printed or typed)

Authorized Representative Name (printed or typed) (Affix Corporate Seal, as applicable)
Authorized Representative’s Title (printed or typed) Witnessed/Attested by: (Witness/Secretary name and title printed or typed)
Authorized Representative’s Signature Witness/Secretary Signature

Any blank spaces on the form(s), qualifying notes or exceptions, counter offers, lack of required submittals, or
signatures, on County’s Form may result in the submission being declared non-responsive by the County.
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www.sunbiz.org - Department of State

Page 1 of 1

Detail by Entity Name

Florida Profit Corporation
Bill's Widget Corporation

Filing Information

Document Number 655555
FEIEIN Number 5111111111

Date Filed 09/22/1980

State FL

Status ACTIVE

Last Event AMENDED AND RESTATED ARTICLES

Event Date Filed 07/25/2006
Event Effective Date NONE
Principal Address

655 N Main Street
Your Town, USA 99999

555 N Main Street
MYour Town, USA 99999

Changed 02/11/2012

Registered Agent Name & Address \@

My Registered Agent

111 Registration Road
Registration, USA99999
Name Changed:12/14/2006
Address Changed: 12/14/2006
Officer/Director Detai
Name & Address

TitleP

President, First
555 AVENUE
Anytown, USA99999

Title V

President, Second
565 AVENUE
Anytown, USA99999

Changed 02/11/2012 \
Mailing Address OQ
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Form la — Bid/Proposal Form (not applicable for CCNA solicitations)

Lee County Procurement Management

=d LEE COUNTY BID/PROPOSAL FORM

SOUTHWEST FLORIDA

Company Name:

Solicitation# B160633DKR Solicitation Name ~ Bridge Maintenance & Repairs Continuous Contract

Having carefully examined the “Terms and Conditions”, and the “Detailed Scope of Work”, all of which are contained
herein, propose to furnish the following which meet these specifications.

Multi-year and Renewals

The successful Bidder shall be responsible for furnishing and delivering to the Lee County requesting Department commaodity or
services on an “as needed basis for a one-year (1) period or as specified in the Scope of Work as per specifications. There will be
an option to extend this contract as specified in the Scope of Work or specification upon approval of both the County and the
vendor at the time of the extension or renewal.

Please use excel document to submit information.
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Form 2 — Affidavit Certification of Immigration Laws

AFFIDAVIT CERTIFICATION IMMIGRATION LAWS

=it LEE COUNTY

SOUTHWEST FLORIDA

SOLICITATION NO.: B160633DKR  SoLICITATION NAME: Bridge Maintenance & Repair Continuous Contract

LEE COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY CONTRACTOR
WHO KNOWINGLY EMPLOYS UNAUTHORIZED ALIEN WORKERS, CONSTITUTING A VIOLATION OF
THE EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C. SECTION 1324 a(e) {SECTION 274A(e) OF THE
IMMIGRATION AND NATIONALITY ACT (“INA”).

LEE COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF UNAUTHORIZED
ALIENS A VIOLATION OF SECTION 274A(e) OF THE INA. SUCH VIOLATION BY THE RECIPIENT OF
THE EMPLOYMENT PROVISIONS CONTAINED IN SECTION 274A(e) OF THE INA SHALL BE
GROUNDS FOR UNILATERAL CANCELLATION OF THE CONTRACT BY LEE COUNTY.

BIDDER/PROPOSER ATTESTS THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE
IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT AND SUBSEQUENT
AMENDMENTS).

Company Name:

Signature Title Date
STATE OF
COUNTY OF
The foregoing instrument was signed and acknowledged before me this day of
20 , by who has produced

(Print or Type Name)
as identification.
(Type of Identification and Number)

Notary Public Signature

Printed Name of Notary Public

Notary Commission Number/Expiration

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of
this affidavit to interrogatories hereinafter made. LEE COUNTY RESERVES THE RIGHT TO REQUEST
SUPPORTING DOCUMENTATION, AS EVIDENCE OF SERVICES PROVIDED, AT ANY TIME.
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Form 3 Reference Survey Lee County Procurement Management

REFERENCE SURVEY

=l L EE COUNTY Solicitation # B160633DKR

SOUTHWEST FLORIDA

Bridge Maintenance & Repairs Continuous Contract

SeCtlon 1 Reference Respondent Information Please return Completed form tO:
FROM: Bidder/Proposer:
COMPANY: Due Date:
PHONE #: Total # Pages: 1
FAX #: Phone #: Fax #:
EMAIL: Bidder/Proposer E-Mail:

Section 2

Enter Bidder/Proposer Information , as applicable Similar Performed Project (Bidder/Proposer to enter details of a project performed for above reference respondent)

Bidder/Proposer Name:

Reference Project Name: Project Address: Project Cost:

Summarize Scope:

You as an individual or your company has been given as a reference on the project identified above. Please
provide vour responses in section 3 below.

Indicate: “Yes” or “No”

Section 3

1. Did this company have the proper resources and personnel by which to get the job done?

2. Were any problems encountered with the company’s work performance?

3. Were any change orders or contract amendments issued, other than owner initiated?

4. Was the job completed on time?

5. Was the job completed within budget?

6. On ascale of one to ten, ten being best, how would you rate the overall work

performance, considering professionalism; final product; personnel; resources.
Rate from 1 to 10. (10 being highest)

7. If the opportunity were to present itself, would you rehire this company?

8. Please provide any additional comments pertinent to this company and the work performed for you:
[Section 4 |
Reference Name (Print Name) Please submit non-Lee County employees as references

Reference Signature
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Form 4 -Negligence or Breach of Contract Disclosure Form

=l LEE COUNTY

SOUTHWEST FILORIDA

ALLEGED NEGLIGENCE OR BREACH OF CONTRACT

DISCLOSURE FORM

REVISED 09/12/2016

Please fill in the form below. Provide each incident in regard to alleged negligence or breach of contract that has occurred over the past 10 years.
Please compete in chronological order with the most recent incident on starting on page 1.

Company Name:

Type of Incident
Alleged Negligence
or

Breach of Contract

Incident Date
And
Date Filed

Plaintiff

(Who took action
against your company)

Case Number

Court
County/State

Project

Claim Reason
(initial circumstances)

Final Outcome
(who prevailed)

Make as many copies of this sheet as necessary in order to provide a 10 year history of the requested information.

If there is no action pending or

action taken in the last 10 years, complete the company name and write “NONE” in the first “Type of Incident” box of this page and
return with your submission package. This form should also include the primary partners listed in your submission. Do not include litigation
with your company as the plaintiff. Final outcome should include who prevailed and what method of settlement was made. If a monetary
settlement was made the amount may remain anonymous. Please do not modify this form (expansion of spacing allowed) or submit your
own variation.

Page Number:

Of

Total pages

\ Update the page number to reflect the current page and the total number of pages. Example: Page 3, of 5 total submitted pages of this form.
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Form 5 - Affidavit Principal Place of Business

AFFIDAVIT PRINCIPAL PLACE OF BUSINESS
Local Vendor Preference (Non-CCNA)
=3\ EE O l ] | Q TY (Lee County Ordinance No. 08-26)

SOUTHWEST FLORIDA Location Identification (CCNA)

Instructions: Please complete all information that is applicable to your firm

Company Name:

Printed name of authorized signer Title
=
Authorized Signature Date

The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this
affidavit to interrogatories hereinafter made. LEE COUNTY RESERVES THE RIGHT TO REQUEST SUPPORTING
DOCUMENTATION, AS EVIDENCE OF SERVICES PROVIDED, AT ANY TIME.

Notary:
State of
County of
The foregoing instrument was signed and acknowledged before me this day of
|
20 ' who has produced
as identification (or personally known)
Type of TD and number
Notary Public Signature Notary Commission Number and expiration
1. Principal place of business is located within the boundaries of: Lee County
Collier County
Non-Local
Local Business Tax License #
2. Address of Principal Place of Business:
3. Number of years at this location years
4.  Have you provided goods or services to Lee County on a *If yes, attach contractual history for
regular basis within the past 3 consecutive years Yes* No  past 3 consecutive years

5. Size of Facility (i.e. office, sales area, warehouse, storage yard, etc.)

6.  Number of available employees for this contract
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Form 6-Sub-contractor List

=l LEE COUNTY

SOUTHWEST FLORIDA

SuB-CONTRACTOR LIST

] Qualified Amount or
Point Of Contact Or Phone Number
_ DBE
Sub-contractor Name Area Of Work Project Supervisor and Email VedNo Pz;ceg:glge

Please include sub-contractors name, area of work (i.e. mechanical, electrical, etc.) and a valid phone number and email. Also include the

dollar value or percentage that the sub-contractor will be performing. If sub-contractors qualify as Disadvantaged Business Enterprise (DBE)
contractors, please attach a current certificate.
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Form 7: Public Entity Crime Form Page 1 of 2

This form must be signed and sworn to in the presence of a notary public or other officer authorized to administer oaths.

1. This sworn statement is submitted to

(Print name of the public entity)

by

(Print individual’s name and title)

for

(Print name of entity submitting sworn statement)

whose business address is

(If applicable) its Federal Employer Identification Number (FEIN) is

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn
statement: On the attached sheet.) Required as per IRS Form W-9.

2. | understand that a “public entity crime” as defined in Paragraph 287.133(1) (g), Florida Statutes, means a violation of
any state or federal law by a person with respect to and directly related to the transaction of business with any public
entity or with an agency or political subdivision of any other state or with the United States, including but not limited to,
and bid or contract for goods or services to be provided to any public entity or agency or political subdivision or any other
state or of the Unites States, and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material
misrepresentation.

3. I understate that “convicted” or “conviction” as defined in Paragraph 287.133(1) (b), _Florida Statutes, means a finding of
guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of
record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury
trial, or entry of a plea of guilty or nolo contendere.

4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime:
or:
2. An entity under the control of any natural person who is active in the management of the entity and who

has been convicted of a public entity crime. The term “affiliate” includes those offices, directors,
executives, partners, shareholders, employees, members and agents who are active in the management
of the affiliate. The ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not fair market value under an arm’s
length Agreement/Contract, shall be a facie case that one person controls another person. A person who
knowingly enters into a joint venture with a person who has been convicted of a public entity crime in
Florida during the preceding 36 months shall be considered an affiliate.

5. | understand that a “person” as defined in Paragraph 287.133(1) (c), Florida Statutes, means any natural person or entity
organized under the laws of any state or of the United States with the legal power to enter a binding contract and which
bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise
transacts or applies to transact business with a public entity. The term “person” includes those officers, directors,
executives, partners, shareholders, employees, members, and agents who are active in management of the entity.

6. Based on information and belief, the statement which | have marked below is true in relation to the entity submitting
those sworn statement. (Please indicate which statement applies.)

Neither the entity submitted this sworn statement, nor any officers, directors, executives, partners, shareholders,
employees, members, and agents who are active in management of an entity nor affiliate of the entity have been charged
with and convicted of a public entity crime subsequent to July 1, 1989.
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Public Entity Crime Form Page 2 of 2

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity have
been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, member, or agents who are active in management of the entity, or an affiliate of the entity has
been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been subsequent
proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearing and the Final Order
entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn
statement on the convicted vendor list. (Attach a copy of the final order)

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC
ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM
IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IS FILED. | ALSO UNDERSTAND THAT I
AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE
THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OR ANY
CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.

(Signature)

(Date)
STATE OF
COUNTY OF

PERSONALLY APPEARED BEFORE ME, the undersigned authority,
(Name of individual signing)
who, after first being sworn by me, affixed his/her signature in the space provided above on this day
of , 2

(NOTARY PUBLIC)

My Commission Expires:
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Form#8: Trench Safety (Required for Construction Projects Only)

TRENCH SAFETY

Contractor/Vendor acknowledges that included in the appropriate solicitation items of the solicitation and in the Total solicitation
price are costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The
contractor/vendor further identifies the costs of such compliance to be summarized below:

Trench Safety Units of Unit Unit Extended
Measure Measure (Quantity) Cost Cost
(Description) (LF, SF)

A

B.

C.

D.

TOTAL $

If applicable, the contractor/vendor certifies that all trench excavation done within his control in excess of five (5') feet in depth
shall be in accordance with the Florida Department of Transportation's Special Provisions Article 125-1 and Sub-article 125-4.1
(TRENCH EXCAVATION SAFETY SYSTEM AND SHORING, SPECIAL-TRENCH EXCAVATION).

Failure to complete the above may result in the solicitation being declared non-responsive.

(Signature)

(Company Name)

STATE OF

COUNTY OF

The foregoing instrument was acknowledged before me this day of by (name
and title of corporate officer) of (name of corporation), a (state or place of incorporation)
corporation, on behalf of the corporation. He/she is personally known to me or has produced (type of

identification) as identification.

(signature line for notary public)

(name of notary typed, printed or stamped)

(title or rank)
My commission expires:

(serial number, if any)
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Form 9: Bid Bond
BID BOND
Complete EITHER Lee County Paper Bid Bond OR provide cashier’s check
KNOW ALL MEN BY THESE PRESENTS, that we

as Principal, and

(BIDDER'S Name)
a Corporation licensed to do

(Surety's Name
business under the laws of the State of Florida as a Surety, are held and firmI?_/ bound unto LEE COUNTY
BfOFAI\R!?j OF COUNTY COMMISSIONERS, LEE COUNTY, FLORIDA, a Political Subdivision of the State
of Florida,
in the SUM OF i ]
for the payment whereof, well and truly to be made, we bind ourselves, our heirs, successors, personal
representatives and assigns, jointly and severally, firmly, by these presents.

SIGNED AND SEALED this day of ,
WHEREAS, said Principal is herewith submitting a Bid/Proposal for the construction of:

NOW, THEREFORE, the condition of the above obligation is such that if said Principal shall be awarded the
Contract upon said Bid/Proposal within the specified time and shall enter into a written Contract, satisfactory
in form, provide an acceptable Public Payment & Performance Bond from a Surety acceptable to the
COUNTY and provide other Insurance as may be required to the COUNTY within seven (7) calendar days
after the written Notice of Award date, or within such extended period as the COUNTY may grant, then this
obligation shall be null and void; otherwise said Principal and Surety shall pay to said COUNTY in money the
difference between the amount of the Bid of said Principal and the amount for which said COUNTY may
legally contract with another party to perform said work, if the latter amount be in excess of the former,
together with any expenses and reasonable attorney's fees incurred by said COUNTY if suit be brought here
on, but in no event shall said Surety's liability exceed the penal sum hereof plus such expenses and attorney's
fees. For purposes of unsuccessful bid protests filed by the Principal herein, this obligation shall bind the
Surety to pay costs and damages associated with the bid protest or delays to the project upon a finding from
the Board of County Commissioners for Lee County that the bid protest was frivolous and/or lacked merit.
The liability of the Surety shall not exceed the penal sum of the bid bond.

Witness as to Principal: (SEAL)
(Principal)

(By) Printed Name

Witness as to Surety: (SEAL)

(Surety's Name)

(By-As Attorney-in-Fact, Surety)

Affix Corporate Seals and attach proper Power of Attorney for Surety.

B160633DKR Bridge Maintenance & Repairs Continuous Contract



Ver 11/08/2016
Sealed Bid Label

Cut along the outer border and affix this label to
your sealed solicitation envelope to identify it as
a “Sealed Bid”.

SEALED BID DOCUMENTS « DO NOT OPEN

BID No.: B160633DKR

Bridge Maintenance & Repairs Continuous Contract

BID TITLE:
DATE DUE: Wednesday, January 25, 2017
TIME DUE: Prior to: 2:30 PM

SUBMITTED BY:

(Name of Company)

e-mail address Telephone

DELIVER TO: Lee County Procurement Management
1500 Monroe 4™ Floor

Fort Myers FL 33901
Note: submissions received after the time and date above will not be accepted.

Lee County Procurement Management
1500 Monroe Street, 4™ Floor

Fort Myers, FL 33901

(239) 533-8881
www.leegov.com/procurement

PLEASE PRINT CLEARLY

B160633DKR Bridge Maintenance & Repairs Continuous Contract
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INTEGRAL PILE JACKETS.
(REV 6-20-08) (FA 6-26-08) (1-09)

PAGE 563. The following new Section is added after Section 455:

SECTION 457
INTEGRAL PILE JACKETS

457-1 Description.
Furnish, fabricate and install an integral pile jacket in accordance with the Contract

Documents.

457-2 Materials.

457-2.1 Stay-In-Place Forms: Use forms composed of a durable, mert, corrosion
resistant material with an interlocking joint along one or two sides that permits the form to be
assembled and sealed in place around the pile. Fabricate the forms from fiberglass and polyester
resins, having a minimum thickness of 1/8 inch. Ensure the form is capable of maintaining its
original shape without additional support or damage when placed around a pile. Ensure the
inside face of the form has no bond inhibiting agents in contact with the filler material. Provide
the forms with bonded or bolted-on, non-corrosive standoffs to maintain the forms in the
requited positions. Sandblast or score the inside surface of the forms with an abrasive matetial to
provide a rough surface texture. Equip the forms with a compressible sealing strip at the bottom
which will effectively seal the annular space between the pile and the form. Use non-metallic
hardware for pumping ports when these are provided. Fabricate the pile jacket form in a
workmanlike manner and have it inspected and approved by the Engineer prior to placement on
piles. Remove any pile jacket form not approved from the project.

The forms shall meet the following physical property requirements of TaBle 1

Table 1: Physical Requirements of Stay-In-Place Forms

'Water Absorption (ASTM D 570) 1% maximum

Ultimate Tensile Strength (ASTM D 638)* 9,000 psi minimum

Flexural Strength (ASTM D 790)* 16,000 psi minimum

Modulus of Elasticity (ASTM D 790) 700,000 psi minimum

1Z0OD Impact (ASTM D 256) 15 Ib/inch minimum (unnotched specimen)
Barcol Hardness (ASTM D 2583) 45 minimum

Color: Similar to Federal Color Standard No. 595, Table VIII, Shade No. 36622, The color must
be integral in the form material.

* On original specimens whose flat surfaces are not machined to disturb the fiberglass.

457-2.2 Anode Material: For cathodic protection, use expanded mesh anodes pre-
installed inside the form by the manufacturer. Use anode type and configuration shown in the
Contract Documents. If galvanic anodes are used, place the nodes in direct contact with the
inside face of the form. B

457-2.3 Fillers: Use Portland cement grout fillers for non-structural jackets and concrete
fillers for structural jackets.

e
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457-2.3.1 Portland Cement Grout: Use a mix design of Portland cement, fine
aggregate, water and an admixture containing a minimum of 940 pounds of cementitious
material per cubic yard. Up to 30%, by weight of cement, may be replaced by fly ash for
standard pile jackets. Do not use fly ash, slag, or silica fume for cathodic protection jackets.

Use Silica Sand fine aggregate meeting the requirements of Section 902.

Use Portland cement meeting the requirements of Section 921.

Use admixtures meeting the requirements of Section 924,

AASHTO M 194, Types A and D.

Use air-entraining admixtures meeting the requirements of Section 924
and containing no chlorides or other salts corrosive to metals.

Use fly ash meeting the requirements of Section 929, ASTM C 618, Type
F, except that loss on ignition shall not exceed 4%.

Provide a grout filler mix with a minimum compressive strength of 5,000
psi at 28 days and a slump of 7 to 9 inches. Submit the design mix to the Engineer for approval
before placing any grout filler.

457-2.3.2 Class 1V Concrete: Use Class IV Concrete meeting the requirements
of Section 346 with an adjusted slump of 7 to 9 inches. Reduced size coarse aggregate may be
- used as approved by the Engineer. Do not use fly ash, slag, or silica fume for cathodic protection
jackets.

Submit the design mix to the Engineer for approval before placing any
concrete filler.

457-2.3.3 Special: When required, furnish special fillers in accordance with the
© Contract Documents, Provide test results and documentation that demonstrate the matetial meets
the requirements for the project. Use materials meeting the requirements of 930-7 when
cementitious pre-bagged fillers are specified.

457-2.4 Water: Use water that meets the requirements of Section 923 for all filler
mixing. Use potable water for cleaning, rinsing, or any other application that requires direct
contact with the piles.

457-2.5 Reinforcing Steel: Use reinforcing steel meeting the requirements of
Section 415 for all structural jackets.

457-2.6 Materials Certification and Testing.

457-2.6.1 Certification: For materials other than those for Portland cement grout
and Class IV Concrete, provide a certificate to the Engineer certifying that the materials
furnished meet all the requirements of this Section and conform in all respects to the materials
tested. Attach copies of current test reports to the certificate.

, Provide certified test results of the chemical composition of the anode and
provide manufacturer certification stating that the dimensions and physical characteristics of the
anode meet the requirements of the Contract Documents.

457-2.6.2 Testing: No test report for tests made more than one year prior to
shipment will be accepted for the form material.

Test materials for Portland cement grout and Class 1V concrete as requited
in Section 346 for approved design mixes. Perform sampling and testing using Quality Control
technicians meeting the requirements of Section 105.

Test properties of materials for other cement based fillers allowed under
457-2.3.3 same as required for the FDOT approved design mixes. Test the materials at a
frequency of one set of tests per load of the mixer. For each set of tests, cast three 4 inch by 8
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inch cylinders for compressive strength testing at the required test date. The Engineer may adjust
the frequency of testing based on consistency of the mixes. Conduct a field verification mix prior
to commencing the jacket installation. Cure samples of cement based materials in accordance
with ASTM C-31.

Hardened concrete or grout will be accepted on the basis of strength test
results as defined in this Section. Test the laboratory cured samples for compressive strength at
28 days in a laboratory meeting and maintaining at all times the qualification requirements listed
in 105-6.

457-3 Construction,

457-3.1 Shop Drawings: Submit shop drawings and obtain approval prior to field
installation. Provide shop drawings showing locations of standoff spacers, method of fastening
jacket form to piling, method of sealing the form after installation, and method for bracing
during placement of filler. Include details of access holes, fiberglass caps, and methods for
placing the filler and capping the pumping ports.

457-3.2 Surface Preparation: Remove all cracked or delaminated concrete and excavate
to a depth of 3/4 to 1 inch behind the exposed reinforcement. Limit the size of chipping hammers
to 20 pounds unless otherwise approved by the Engineer. Thoroughly clean all pile surfaces that
the jackets will cover. Remove all oil, grease, dirt, broken concrete, marine growth and any other
deleterious material that would prevent proper bonding. Sandblast all exposed reinforcing steel
to SSPC-SP10, near white, per the Society of Protective Coatings, to remove all rust and scale
before installing the pile jacket. Water blast or mechanically clean reinforcing steel exposed
under water by methods and with equipment approved by the Engineer. Clean existing concrete
surfaces by sandblasting, wet blasting, wire brushing, water laser, or other methods approved by
the Engineer which will yield an equivalent result. Do not place the form until the surface
preparation has been approved by the Engineer.

457-3.3 Cathodic Protection: Provide connection to the reinforcement for cathodic
protection integral pile jackets inside the jacket limits unless otherwise specified in the Contract
Documents, Use connection methods and materials in accordance with the Contract Documents.

457-3.4 Form Placement: Place the fiberglass form in position around the pile; secure
and seal the interlocking joint(s), and seal the bottom of the form against the pile surface with
the compressible seal and an approved epoxy adhesive meeting the requirements of Section 926.
Adjust stand-offs as necessary to prevent misalignment and install temporary hard backing to
prevent deformation.

457-3.5 Filler Placement: Wet to saturation the surface of the pile immediately prior to
placing the filler. Place the filler in one continuous pour at no more than 72 hours after surface
preparation. Fill the annulus between the pile and pile jacket form following the jacket
manufacturer’s instructions and the Contract Documents. Do not drop filler material into forms
‘higher than five feet or into forms containing water. Prevent contamination of the filler during
placement and provide internal or external vibration to ensure proper consolidation.

Cure filler for a minimum of 96 hours before removing any external bracing,.
Remove any filler or other extraneous materjal from the exterior surface of the form and clean
the form without damaging the fiberglass or gel coat resin.
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457-4 Method of Measurement.

The quantities to be paid for under this Section will be the total feet of Integral Pile
Jacket furnished, installed, completed and accepted. Measure length from bottom of the form to
top of the form.

457-5 Basis of Payment,

Price and payment will be full compensation for all work specified in this Section. No
separate payment will be made for reinforcing steel or filler material. Include payment for anode
material and anode connection accessories in the price per foot for Cathodic Protection Integral
Pile Jackets.

Payment will be made under:

Item No. 457-1- Standard Integral Pile Jacket - per foot.
Item No. 457-2- Cathodic Protection Integral Pile Jacket — per foot




	20161209070107875
	2016
	Integral Pile Jackets Specs



