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Advertise Date:  Friday, December 20, 2024 
 
 

Lee County Board of County Commissioners 
DIVISION OF PROCUREMENT MANAGEMENT 

    

 
Invitation to Bid (B)  

Construction 

Solicitation No.: B250076SAM 
Solicitation 
Name: Water Main Deflections SR739 & Business US41 
Open Date/Time: Tuesday, January 21, 2025 Time: 2:30 PM 
Location: Lee County Procurement Management 

2115 Second Street, 1st Floor  
Fort Myers, FL  33901 

Procurement 
Contact: Sahara Morales Title Procurement Analyst 
Phone: (239) 533-1689 Email: smorales@leegov.com 

Requesting Dept. Utilities 

Pre-Bid Conference: 
 Type: NON-Mandatory 

Date/Time: 1/3/2025 10:00 AM 

 

Location: 

 
Administration Building 
2115 Second Street 1st Floor 
Fort Myers, FL  33901 

 
 

All solicitation documents are available for download at 
www.leegov.com/procurement 
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Advertise Date:  Tuesday, December 17, 2024 
 
Notice to Bidder  
 

Invitation to Bid (B) Construction 
 

Lee County, Florida, is requesting bids from qualified individuals/firms for 

 

B250076SAM, Water Main Deflections SR739 & Business US41 
 

Then and there to be publicly opened and read aloud for the purpose of selecting a vendor to furnish all necessary labor, 
services, materials, equipment, tools, consumables, transportation, skills and incidentals required for Lee County, Florida, in 
conformance with solicitation documents, which include technical specifications and/or a scope of work. 

 
Those individuals/firms interested in being considered for this solicitation are instructed to submit, in accordance with 
specifications, their Bids, pertinent to this project prior to 

2:30 PM  Tuesday, January 21, 2025 

to the office of the Procurement Management Director, 2115 Second Street, 1st Floor, Fort Myers, FL  33901.  The 
Invitation to Bid shall be received in a sealed envelope, prior to the time scheduled to receive Bid(s), and shall be clearly 
marked with the solicitation name, solicitation number, bidder name, and contact information as identified in these solicitation 
documents. 
 
The Scope of Work/Specifications for this solicitation is available from www.leegov.com/procurement  
Bidders who obtain Scope of Work/Specifications from sources other than www.leegov.com/procurement are cautioned that 
the solicitation package may be incomplete.  The County’s official bidders list, addendum(s) and information must be obtained 
from www.leegov.com/procurement. It is the bidder’s responsibility to check for posted information.  The County may not 
accept incomplete Bids. 

A Non-Mandatory Pre-Bid Conference has been scheduled for the following time and location: 
10:00 AM January 3, 2025 2115 Second Street, 1st Floor, Fort Myers, FL 33901 
for the purpose of discussing the proposed project.  Prospective bidders are encouraged to attend.  All prospective bidders are 
encouraged to obtain and review plans, specifications, and scope of work for this bid before the pre-bid conference so that they 
may be prepared to discuss any question or concerns they have regarding this project.   A site visit may follow the pre-bid 
conference.  Questions regarding this solicitation are to be directed, in writing, to the individual listed below using the email 
address listed below or faxed to (239) 485 8383 during normal working hours. 
 

Sahara Morales  smorales@leegov.com 
 
Sincerely, 
 
 
 
Adam Brooke, CPPO, CPPB 
Procurement Manager 
 
*WWW.leegov.Com/Procurement is the County’s official posting site  
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Terms and Conditions 
INVITATION TO BID (B) 

CONSTRUCTION 
1 DEFINITIONS  

1.1 Addendum/Addenda:  A written change, addition, alteration, correction or revision to a bid, proposal or contract 
Agreement/Contract.  Addendum/Addenda may be issued following a pre-bid/pre-proposal conference or as a 
result of a specification or work scope change to the solicitation.  

1.2 Approved Alternate:  Solicitation documents may make reference of specific manufacturer(s) or product(s).  
These references serve only as a recommendation and a guide to minimum quality and performance.  The 
references are not intended to exclude approved alternatives of other manufacturer(s) or product(s). 

1.3 Bid/Proposal Package:  A bid/proposal is a document submitted by a vendor in response to some type of 
solicitation to be used as a basis for negotiations or for entering into a contract. 

1.4 Bidder/Responder/Proposer:  One who submits a response to a solicitation. 
1.5 County:  Refers to Lee County Board of County Commissioners. 
1.6 Due Date and Time/Opening:  Is defined as the date and time upon which a bid or proposal shall be submitted 

to the Lee County Procurement Management Division.   Only bids or proposals received prior to the established 
date and time will be considered.   

1.7 Liquidated Damages:  Damages paid usually in the form of monetary payment, agreed by the parties to a contract 
which are due and payable as damages by the party who breaches all or part of the contract.  May be applied on 
a daily basis for as long as the breach is in effect. 

1.8 Procurement Management: shall mean the Director of Lee County’s Procurement Management Department or 
designee. 

1.9 Responsible:  A vendor, business entity or individual who is fully capable to meet all of the requirements of the 
bid/proposal solicitation documents and subsequent contract.  Must possess the full capability including financial 
and technical, to perform as contractually required. Must be able to fully document the ability to provide good 
faith performance. 

1.10 Responsive:  A vendor, business entity or individual who has submitted a bid or request for proposal that fully 
conforms in all material respects to the bid/proposal solicitation documents and all of its requirements, including 
all form and substance. 

1.11 Solicitation:  An invitation to bid, a request for proposal, invitation to negotiate or any document used to obtain 
bids or proposals for the purpose of entering into a contract. 

 
2 ORDER OF PRECEDENCE 

2.1 In resolving conflicts, errors, and discrepancies, the order of precedence of the bid document is as follows: 
2.1.1 Florida State Law as applied to County Purchasing 
2.1.2 Lee County Procurement Management Ordinance 22-06 & 23-21 
2.1.3 Change Order 
2.1.4 Agreement 
2.1.5 Addenda 
2.1.6 Special Conditions  
2.1.7 General Conditions, if any 
2.1.8 Specifications 
2.1.9 Supplemental Information 
2.1.10 Drawings/Plans, if any 
2.1.11 Figure Dimensions, if any 
2.1.12 Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings) 
2.1.13 Terms and Conditions 

 
3 RULES, REGULATIONS, LAWS, ORDINANCES AND LICENSES 

3.1 It shall be the responsibility of the bidder to assure compliance with all other federal, state, or county codes, rules, 
regulations, or other requirements, as each may apply.  Any involvement with the Lee County shall be in 
accordance with but not limited to: 

3.1.1 Lee County Procurement Management Ordinance 22-06 & 23-21 
3.1.2 Pursuant to FL § Section 119.071, Public Records, General exemptions from inspection or copying of 

public records. Sealed bids, proposals or replies received by the agency pursuant to a solicitation are exempt 
from public records request (s. 119.07(1) and s. 24(a), Art. I, of the State Constitution until such time as 
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the agency provides notice of an intended decision or until 30 days after opening the bids, proposals, or 
final replies, whichever is earlier. 

3.1.3 FL § 215 regarding scrutinized companies and business operations. 
3.1.4 FL § 218 Public Bid Disclosure Act. 
3.1.5 Florida State Law as applied to Municipal Purchasing in accordance with Title XIX, “Public Business”, 

Chapter 287 “Procurement of Personal Property and Services.” 
3.1.6 FL § 337.168 Confidentiality of official estimates, identities of potential bidders, and bid analysis and 

monitoring system. 
3.1.7 FL § Section 607.1501(1) states:  A foreign corporation may not transact business in the State of Florida 

until it obtains a certificate of authority from the Department of State.   
3.2 Local Business Tax Account:  As applicable, anyone providing merchandise or services to the public within the 

jurisdiction of Lee County must obtain a Lee County business tax account to operate unless specifically exempted. 
3.3 License(s):  Bidder should provide, at the time of the opening of the bid, licenses required for this product and/or 

service.   
 

4 BID – PREPARATION OF SUBMITTAL 
4.1 Sealed Bid: Submission must be in a sealed envelope/box, and the outside of the submission must be marked 

with the following information (Sealed Bid Label Form is attached for your use): 
4.1.1 Marked with the words “Sealed Bid” 
4.1.2 Bid Number 
4.1.3 Bid Title 
4.1.4 Bid Due Date 
4.1.5 Name of the firm submitting the bid 
4.1.6 Contact e-mail and telephone number 

4.2 Bid submission shall include: 
4.2.1 Provide two (2) hard copies.  Mark each:  one “Original”, one “Copy” 
4.2.2 Provide one (1) electronic flash drive set of the entire submission documents. 
4.2.3 Electronic submission document is to be one single Adobe PDF file in the same order as the original hard 

copy. 
4.2.4 Limit the color and number of images to avoid unmanageable file sizes. 

4.3 Submission Format: 
4.3.1 Required Forms: complete and return all required forms.  If the form is not applicable, please return with 

“Not Applicable” or “N/A” in large letters across the form.   
4.3.2 Failure to submit required or requested information may result in the bidder being found non-responsive. 
4.3.3 Execution of Bid:  All documents must be properly signed by corporate authorized representative, 

witnessed, and where applicable corporate and/or notary seals affixed.  All Bids shall be typed or printed 
in ink.  The bidder may not use erasable ink.  All corrections made to the bids shall be initialed. 

4.3.4 If a cost/bid schedule was provided in Microsoft Excel format, the returned completed schedule should be 
included as a Microsoft Excel File on the Flash drive. 

4.3.5 The submission should not contain links to other web pages. 
4.3.6 Include any information requested by the County necessary to analyze your bid, i.e., required submittals, 

literature, technical data, financial statements. 
4.3.7 Bid Security/Bond(s), as applicable (Construction projects) 

4.4 Preparation Cost:  The Bidder is solely responsible for any and all costs associated with responding to this 
solicitation.  No reimbursement will be made for any costs associated with the preparation and submittal of 
any bid, or for any travel and per diem costs that are incurred by any Bidder. 

 
5 RESPONSES RECEIVED LATE 

5.1 It shall be the Bidder’s sole responsibility to deliver the bid submission to the Lee County Procurement 
Management Division prior to or on the time and date stated.  All references to date and time herein reference 
Lee County, FL local time. 

5.2 Any bids received after the stated time and date will not be considered. The bid shall not be opened at the public 
opening. Arrangements may be made for the unopened bid to be returned at the bidder’s request and expense.   

5.3 The Lee County Procurement Management Division shall not be responsible for delays caused by the method of 
delivery such as, but not limited to; internet, United States Postal Service, overnight express mail service(s), or 
delays caused by any other occurrence.   
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6 BIDDER REQUIREMENTS (unless otherwise noted)  
6.1 Responsive and Responsible:  Only bids received from responsive and responsible bidders will be considered.  

The County reserves the right before recommending any award to inspect the facilities and organization; or to 
take any other necessary action, such as background checks, to determine ability to perform is satisfactory, and 
reserves the right to reject submission packages where evidence submitted, or investigation and evaluation 
indicates an inability for the bidder to perform. 

6.1.1 Additional sources may be utilized to determine credit worthiness and ability to perform. 
6.1.2 Any bidder or sub-contractor that will have access to County facilities or property may be required to be 

screened to a level that may include, but is not limited to fingerprints, statewide criminal.  There may be 
fees associated with these procedures.  These costs are the responsibility of the bidder or sub-contractor. 

6.1.3 Bidders are responsible for ensuring that any required background screening are conducted in accordance 
with Chapter 435.  Bidders shall be aware, understand, and ensure compliance with the statutory 
requirements regarding background checks.  FL Statutes Chapter 435 governs required background 
screenings for any employees, contractors, subcontractors, or agents of the Bidder who will have contact 
with any vulnerable person, as defined by statute, or who otherwise are required to undergo a Level 1 or 
Level 2 background screening in accordance with Florida law.  Such requirements shall flow down to sub-
contractors/consultants of the prime Bidder and prime Bidder shall ensure compliance with Chapter 435 of 
such parties. 

6.1.3.1 Documentation of such completed background screenings must be maintained for a period of no less 
than five (5) years and are subject to audit by Lee County at any time during such five (5) year period.   

6.2 BID--Past Performance:  Bidders past performance and prior dealings with Lee County (i.e., failure to meet 
specifications, poor workmanship, late delivery, etc.) may be reviewed.  Poor or unacceptable past performance 
may result in bidder disqualification. 

6.3 Submission packages, unless otherwise noted, will be considered only from bidders normally engaged in the 
provision of the services specified here in.  The bidder shall have adequate organization, facilities, equipment, 
and personnel to ensure prompt and efficient service to Lee County.  The County reserves the right before 
recommending any award to inspect the facilities and organization; or to take any other action necessary to 
determine ability to perform satisfactorily and reserves the right to reject submission packages where evidence 
submitted, or investigation and evaluation indicated an inability of the bidder to perform. 

6.4 Prohibition Against Considering Social, Political Or Ideological Interests in Government Contracting – 
F.S. 287.05701: Bidders are hereby notified of the provisions of section 287.05701, Florida Statutes, as amended, 
that the County will not request documentation of or consider a Bidder’s social, political, or ideological interests 
when determining if the Bidder is a responsible Bidder. Bidders are further notified that the County’s governing 
body may not give preference to a Bidder based on the Bidder’s social, political, or ideological interests. 

 
7 PRE-BID CONFERENCE 

7.1 A pre-bid conference will be held in the location, date, and time specified on the cover of this solicitation.  The 
cover will also note if the pre-bid conference is Non-Mandatory or Mandatory.  All questions and answers are 
considered informal.  All prospective bidders are encouraged to obtain and review the solicitation documents 
prior to the pre-bid conference so they may be prepared to discuss any questions or concerns they have concerning 
this project.  All questions must be submitted formally in writing to the procurement staff noted on the first page 
of the bid document. A formal response will be provided in the form of an addendum (see “County 
Interpretation/Addendums” for additional information.)  A site visit may follow the pre-bid conference, as 
applicable. 

7.2 Non-Mandatory:  Pre-bid conferences are generally non-mandatory, but it is highly recommended that 
prospective bidders participate. 

7.3 Mandatory:  Failure to attend a mandatory pre-bid conference will result in the bid being considered non-
responsive. 

 
8 COUNTY INTERPRETATION/ADDENDUMS 

8.1 Each Bidder shall examine the solicitation documents and shall judge all matters relating to the adequacy and 
accuracy of such documents.  Any inquiries, suggestions or requests concerning interpretation, clarification or 
additional information pertaining to the solicitation shall be submitted in writing prior to 5:00 PM at least 
eight (8) calendar days prior to the date when the submission is due.   

8.2 Response(s) will be in the form of an Addendum posted on www.leegov.com/procurement.  It is solely the 
bidder’s responsibility to check the website for information.  No notifications will be sent by Lee County 
Procurement Management Division. 

8.3 All Addenda shall become part of the Contract Documents. 
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8.4 The County shall not be responsible for oral interpretations given by any County employee, representative, or 
others.  Interpretation of the meaning of the plans, specifications, or any other contract document, or for correction 
of any apparent ambiguity, inconsistency, or error there in, shall be in writing.  Issuance of a written addendum 
by the County’s Procurement Management Division is the only official method whereby interpretation, 
clarification or additional information can be given. 

 
9 QUALITY GUARANTEE/WARRANTY (as applicable) 

9.1 Bidder will guarantee their work without disclaimers, unless otherwise specifically approved by the County, for 
a minimum of twelve (12) months from the date of final completion. 

9.2 Unless otherwise specifically provided in the specifications, all equipment and materials and articles incorporated 
in the work covered by this contract shall be new, unused and of the most suitable grade for the purpose intended.  
Refurbished parts or equipment are not acceptable unless otherwise specified in the specifications.  All warrantees 
will begin from the date of final completion. 

9.3 Unless otherwise specifically provided in the specifications, the equipment must be warrantied for twelve (12) 
months, shipping, parts, and labor.  Should the equipment be taken out of service for more than forty-eight (48) 
hours to have warranty work performed, a loaner machine of equal capability or better shall be provided for use 
until the repaired equipment is returned to service at no additional charge to the County. 

9.4 If any product does not meet performance representation or other quality assurance representations as published 
by manufacturers, producers or distributors of such products or the specifications listed, the vendor shall pick up 
the product from the County at no expense to the County.  The County reserves the right to reject any or all 
materials, if in its judgment the item reflects unsatisfactory workmanship or manufacturing or shipping damage.  
The vendor shall refund, to the County, any money which has been paid for same. 
 

10 SUBSTITUTION(S)/APPROVED ALTERNATE(S) 
10.1 Unless otherwise specifically provided in the specifications, reference to any equipment, material, article or 

patented process, by trade name, brand name, make or catalog number, shall be regarded as establishing a standard 
of quality and shall not be construed as limiting competition.  If a bidder wishes to make a substitution in the 
specifications, the bidder shall furnish to the County, no later than ten (10) business days prior to the bid 
opening date, the name of the manufacturer, the model number, and other identifying data and information 
necessary to aid the County in evaluating the substitution.  Such information is submitted through the Procurement 
Management Division.  Any such substitution shall be subject to County approval through the issuance of a 
written addendum by the County’s Procurement Management Division. Substitutions shall be approved only if 
determined by the County to be an Approved Alternate to the prescribed specifications. 

10.2 A bid containing a substitution is subject to disqualification if the substitution is not approved by the 
County.   Items bid must be identified by brand name, number, manufacturer, and model, and shall 
include full descriptive information, brochures, and appropriate attachments.  Brand names are used for 
descriptive purposes only.  An Approved Alternate product or service may be used. 

 
11 NEGOTIATED ITEMS 

11.1 Any item not outlined in the Scope of Work/Specifications may be subject to negotiations between the County 
and the successful bidder. 

11.2 After award of this bid the County reserves the right to add or delete items/services at prices to be negotiated at 
the time of addition or deletion.   

11.3 At contract renewal time(s) or in the event of significant industry wide market changes, the County may negotiate 
justified adjustments such as price, terms, etc., if in its sole judgment, the County considers such adjustments to 
be in their best interest. 

 
12 ERRORS, OMISSIONS, CALCULATION ERRORS (as applicable) 

12.1 Calculation Errors:  In the event of multiplication/addition error(s), the unit price shall prevail.  Written prices 
shall prevail over figures where applicable.  All bids will be reviewed mathematically and corrected, if necessary, 
using these standards, prior to further evaluation. 

 
13 CONFIDENTIALITY 

13.1 Bidders should be aware that all submissions provided are subject to public disclosure and will not be afforded 
confidentiality, unless provided by Chapter 119 FL §. 

13.2 If information is submitted with a bid that is deemed “Confidential” the bidder must stamp those pages of the 
submission that are considered confidential.  The bidder must provide documentation as to validate why these 
documents should be declared confidential in accordance with Chapter 119, “Public Records,” exemptions. 
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13.3 Lee County will not reveal engineering estimates or budget amounts for a project unless required by grant 
funding or unless it is in the best interest of the County.  According to FL § 337.168: A document or electronic 
file revealing the official cost estimate of the department of a project is confidential and exempt from the 
provisions of s. 119.07(1) until the contract for the project has been executed or until the project is no longer 
under active consideration.   

 
14 BID -- CONFLICT OF INTEREST 

14.1 Business Relationship Disclosure Requirement:  The award hereunder is subject to the provisions of Chapter 
112, Public Officers and Employees: General Provisions, Florida Statues.  All bidders must disclose with their 
submission the name of any officer, director or agent who is also an employee of the Lee County or any of its 
agencies.  Further, all bidders must disclose the name of any County employee who owns directly or indirectly, 
an interest of five percent (5%) or more in the bidder’s firm or any of its branches.  

 
15 ANTI-LOBBYING CLAUSE (Cone of Silence) 

15.1 Following FL § Section 287.057(23), Upon the issuance of the solicitation, prospective proposers/bidders or any 
agent, representative or person acting at the request of such proposer/bidder shall not have any contact, 
communicate with or discuss any matter relating in any way to the solicitation with any Commissioner, Evaluation 
Review Committee, agent or employee of the County other than the Procurement Management Director or their 
designee.  This prohibition begins with the issuance of any solicitation and ends upon execution of the final 
contract or when the solicitation has been cancelled.  If it is determined that improper communications were 
conducted, the Bidder/Proposer maybe declared non-responsible.  
 

16 ANTITRUST VIOLATION 
16.1 A person or an affiliate who has been placed on the antitrust violator vendor list, available at Antitrust Violator 

Vendor List / Vendor Registration and Vendor Lists / State Agency Resources / State Purchasing / 
Business Operations / Florida Department of Management Services - DMS (myflorida.com), following 
a conviction or being held civilly liable for an antitrust violation may not submit a bid, proposal, or reply for any 
new contract to provide any goods or services to Lee County; may not submit a bid, proposal, or reply for a new 
contract with Lee County for the construction or repair of a public building or public work; may not submit a bid, 
proposal, or reply on new leases of real property to Lee County; may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a new contract with Lee County; and may not transact 
new business with Lee County. 

 
17 DRUG FREE WORKPLACE 

17.1 Lee County Board of County Commissioners encourages Drug Free Workplace programs. 
 

18 FLORIDA CERTIFIED ENTERPRISES 
18.1 The County encourages the use of Florida Certified Enterprises such as such as Disadvantaged, Minority, Women, 

Veterans Business Enterprise (DBE, MBE, WBE, VBE) firms. 
18.2 Bidder/Proposer is requested to indicate whether the Firm and/or any proposed sub-consultants are a Florida 

Certified Enterprise.  Lee County encourages the utilization and participation of DBE, MBE, WBE, VBE or 
similar in procurements, and evaluation proceedings will be conducted within the established guidelines regarding 
equal employment opportunity and nondiscriminatory action based upon the grounds of race, color, sex, or 
national origin.  Interested Florida Certified Enterprises such as Disadvantaged, Minority, Women, Veterans 
Business Enterprise (DBE, MBE, WBE, VBE) firms and similar are encouraged to submit. 

 
19 ANTI-DISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY 

 
19.1 The bidder agrees to comply, in accordance with FL § 287.134, 504 of the Rehabilitation Act of 1973 as amended, 

the Americans with Disabilities Act of 1990 (ADA), the ADA Amendments Act of 2008 (ADAAA) that 
furnishing goods or services to the County hereunder, no person on the grounds of race, religion, color, age, sex, 
national origin, disability or marital status shall be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination. 

19.2 The bidder will not discriminate against any employee or applicant for employment because of race, religion, 
color, age, sex, national origin, disability, or marital status.  The bidder will make affirmative efforts to ensure 
that applicants are employed and that employees are treated during employment without regard to their race, 
religion, color, age, sex, national origin, disability, or marital status. 
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19.3 The bidder will include the provisions of this section in every sub-contract under this contract to ensure its 
provisions will be binding upon each sub-contractor.  The bidder will take such actions in respect to any sub-
contractor, as the contracting agency may direct, as a means of enforcing such provisions, including sanctions for 
non-compliance. 

19.4 An entity or affiliate who has been placed on the State of Florida’s Discriminatory Vendor List (This list may be 
viewed by going to the Department of Management Services website at http://www.dms.myflorida.com) may not 
submit a bid on a contract to provide goods or services to a public entity, may not submit a bid on a contract with 
a public entity for the construction or repair of a public building or public work, may not submit bids on leases of 
real property to a public entity, may not award or perform work as a vendor, supplier, sub-contractor, or consultant 
under contract with any public entity, and may not transact business with any public entity. 

 
20 SUB-CONTRACTOR 

20.1 The use of sub-contractors under this solicitation requires prior written authorization from the County 
representative. 

 
21 BID - PROJECT GUIDELINES (as applicable) 

21.1 The County has established the following Guidelines, Criteria, Goals, Objectives, Constraints, Schedule, Budget 
and or Requirements which shall service as a guide to the bidder(s) in conforming to the provision of goods and/or 
services to be provided pursuant to this Agreement/Contract: 

21.1.1 No amount of work is guaranteed upon the execution of an Agreement/Contract. 
21.1.2 Rates and all other negotiated expenses will remain in effect throughout the duration of the 

Agreement/Contract period. 
21.1.3 This contract does not entitle any bidder to exclusive rights to County Agreement/Contracts.  The County 

reserves the right to perform any and all available required work in-house or by any other means it so desires. 
21.1.4 In reference to vehicle travel, mileage and man-hours spent in travel time, is considered incidental to the 

work and not an extra compensable expense.   
21.1.5 Lee County reserves the right to add or delete, at any time, and or all material, tasks or services associated 

with this Agreement/Contract. 
21.1.6 Any Single Large Project:  The County, in its sole discretion, reserves the right to separately solicit any 

project that is outside the scope of this solicitation, whether through size, complexity or the dollar value. 
22 BID – TIEBREAKER  

22.1 Whenever two or more Bids, which are equal with respect to price, quality, and service, are received for 
procurement of commodities or contractual services, from Responsive and Responsible Bidders, the 
following steps shall be taken to establish the Award to the lowest Bidder.  This method shall be used for all 
ties. 

22.1.1 Step 1 - Local Bidder:  Between a Local Bidder, and a non-Local Bidder, a Contract Award, or the first 
opportunity to negotiate, as applicable, shall be made to the Local Bidder. If local preference is 
prohibited by the funding source, then step 2 will replace step 1.  

22.1.2 Step 2 - Drug Free Workplace: At the conclusion of step 1, if all is equal, the Bidder with a Drug Free 
Workplace program shall be given preference over a Bidder with no Drug Free Workplace program.   The 
Contract Award, or the first opportunity to negotiate, as applicable, shall be made to the Bidder with the 
Drug Free Workplace program.   

22.1.3 Step 3 - Coin Flip:  At the conclusion of Step 1 and Step 2, if all is equal, the Contract Award, or the first 
opportunity to negotiate, as applicable, the final outcome shall be determined by the flip of a coin. 

22.2 When the tie has been broken pursuant to the above procedures, the Contract Award, or the first opportunity to 
negotiate, as applicable, shall be furnished to the prevailing Bidder. 

22.3 If an Award or negotiation is unsuccessful with the initial Bidder, Award or negotiations may commence with 
the next highest Bidder, utilizing the tiebreaker steps above to make the determination of next lowest Bidder, if 
necessary. 

 
23 WITHDRAWAL OF BID 

23.1 No bid may be withdrawn for a period of 180 calendar days after the scheduled time for receiving submissions.  
A bid may be withdrawn prior to the solicitation opening date and time.  Withdrawal requests must be made in 
writing to the Procurement Management Director, who will approve or disapprove the request. 

23.2 A bidder may withdraw a submission any time prior to the opening of the solicitation.   
23.3 After submissions are opened, but prior to award of the contract by the County Commission, the Procurement 

Management Director may allow the withdrawal of a bid because of the mistake of the bidder in the preparation 
of the submission document.  In such circumstance, the decision of the Procurement Management Director to 
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allow the submission withdrawal, although discretionary, shall be based upon a finding that the bidder, by clear 
and convincing evidence, has met each of the following four tests: 

23.3.1 The bidder acted in good faith in submitting the bid, 
23.3.2 The mistake in bid preparation that was of such magnitude that to enforce compliance by the bidder would 

cause a severe hardship on the bidder, 
23.3.3 The mistake was not the result of gross negligence or willful inattention by the bidder; and 
23.3.4 The mistake was discovered and was communicated to the County prior to the County Commission having 

formally awarded the Agreement/Contract. 
 

24 PROTEST RIGHTS 
24.1 Any Bidder that has submitted a formal Response to Lee County, and who is adversely affected by an intended 

decision with respect to the Award, has the right to protest an intended decision posted by the County as part of 
the Solicitation process.  

24.2 Notice of Intended Decision is posted on the Lee County Department of Procurement Management website 
(www.leegov.com/procurement). Bidders are solely responsible to check for information regarding the 
Solicitation.  

24.3 Refer to the “Procurement Protest” section of the Lee County Procurement Ordinance 22-06 & 23-21 for a 
complete description of the protest process and associated requirements. The ordinance is posted on the Lee 
County website or may be obtained by contacting the Procurement Management Director.  

24.4 In order to preserve the right to protest, a written “Notice of Intent to File a Protest” must be filed with the Lee 
County Procurement Management Director within seventy-two (72) hours of Posting of the Notice of 
Intended Decision. 

 
24.5 The notice shall clearly indicate all grounds being claimed for the protest. 
24.6 The notice must be physically received by the Procurement Management Director within the required time frame 

described above. No additional time will be granted for mailing. 
24.7 Following receipt of the Notice of Intent to File a Protest, a “Protest Bond” and “Formal Written Protest” must 

be filed within ten (10) business days of Posting of the Notice of Intended Decision. 
24.8 Failure to follow the protest procedures requirement within the time frames as prescribed herein and in the 

Lee County Procurement Ordinance 22-06 & 23-21 shall constitute a waiver of the right to protest and shall 
bar any resulting claims. 
 

25 AUTHORITY TO UTILIZE BY OTHER GOVERNMENT ENTITIES 
25.1 This opportunity is also made available to any government entity.  Pursuant to their own governing laws, and 

subject to the Agreement/Contract of the vendor, other entities may be permitted to make purchases at the terms 
and conditions contained herein.  Lee County Board of County Commissioners will not be financially responsible 
for the purchases of other entities from this solicitation. 

 
26 CONTRACT ADMINISTRATION 

26.1 Designated Contact: 
26.1.1 The awarded bidder shall appoint a person(s) to act as a primary contact for all County departments.  This 

person or back-up shall be readily available during normal working hours by phone or in person and shall 
be knowledgeable of the terms and procedures involved. 

26.1.2 Lee County requires the awarded bidder to provide the name of a contact person(s) and phone number(s) 
which will afford Lee County access 24 hours per day, 365 days per year, of this service in the event of 
major breakdowns or natural disasters. 

 
26.2 BID – Term: (unless otherwise stated in the Scope of Work or Detailed Specifications) 

26.2.1 Unless otherwise stated in the scope of work, specifications, or special conditions the default contract 
term shall be for one (1) three-year (3) period. Upon mutual written agreement of both parties, the 
parties may renew the Agreement, in whole or in part, for a renewal term or terms not to exceed the 
term of two (2) years. The increments of renewal shall be at the sole discretion of the County as 
deemed in its best interest. 

26.2.2 The County reserves the right to renew this Agreement/Contract (or any portion thereof) and to negotiate 
pricing as a condition for each. 

26.2.3 The County’s performance and obligation to pay under this contract, and any applicable renewal 
options, is contingent upon annual appropriation of funds. 
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26.3 BID – Basis of Award: 
26.3.1 The bid is awarded under a system of sealed, competitive bidding to the lowest responsive and responsible 

bidder. 
26.3.2 In the event the lowest responsible and responsive bid for a project exceeds the available funds the County 

may negotiate an adjustment of the bid price with the lowest responsible and responsive bidder, in order to 
bring the total cost of the project within the amount of available funds. 

26.3.3 The County reserves the right to make award(s) by individual item, group of items, all or none, or a 
combination thereof.  The County reserves the right to reject any and all bids or to waive any minor 
irregularity or technicality in the bids received.  Award will be made to the lowest responsible and 
responsive bidder(s) within the category chosen for basis of award. 

26.3.4 The County reserves the right to award to one or multiple bidders at the discretion of the requesting 
authority and approval of the Procurement Management Director. 

26.4 Agreement/Contracts: 
26.4.1 The awarded bidder will be required to execute an Agreement/Contract as a condition of award.  A sample 

of this document may be viewed on-line at http://www.leegov.com/procurement/forms.  
26.5 Records: 

26.5.1 Retention:  The bidder shall maintain such financial records and other records as may be prescribed by Lee 
County or by applicable federal and state laws, rules, and regulations.  Unless otherwise stated in the 
specifications, the bidder shall retain these records for a period of five years after final payment, or until 
they are audited by Lee County, whichever event occurs first.   

26.5.2 Right to Audit/Disclosure:  These records shall be made available during the term of the contract as well 
as the retention period. These records shall be made readily available to County personnel with reasonable 
notice and other persons in accordance with the Florida General Records Schedule. Awarded 
Bidder/Proposer(s) are hereby informed of their requirement to comply with FL §119 specifically to: 
26.5.2.1 Keep and maintain public records required by the County to perform the service.   
26.5.2.2 Upon request from the County’s custodian of public records, provide the County with a copy 

of the requested records or allow the records to be inspected or copied within a reasonable 
time at a cost that does not exceed the cost provided or as otherwise provided by law.   

26.5.2.3 Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the 
contract term and following completion of the contract if the contractor does not transfer the 
records to the County.   

26.5.2.4 Upon completion of the contract, transfer, at no cost, to the County all public records in 
possession of the contractor or keep and maintain public records required by the County to 
perform the service.  If the contractor transfers all public records to the County upon 
completion of the contract, the contractor shall destroy any duplicate public records that are 
exempt or confidential and exempt from public records disclosure requirements. If the 
contractor keeps and maintains public records upon completion of the contract, the contractor 
shall meet all applicable requirements for retaining public records.  All records stored 
electronically must be provided to the County, upon request from the County’s custodian of 
public records, in a format that is compatible with the information technology systems of the 
County. 

26.5.3 Public Record: IF THE VENDOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
VENDOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO 
THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS 
AT 239-533-2221, 2115 SECOND STREET, FORT MYERS, FL 33901, Email 
at PRRCustodian@leegov.com or Visit http://www.leegov.com/publicrecords. 

26.5.4 Ownership:  It is understood and agreed that all documents, including detailed reports, plans, original 
tracings, specifications, and all data prepared or obtained by the successful bidder in connection with its 
services hereunder, include any documents bearing the professional seal of the successful bidder, and shall 
be delivered to and become the property of Lee County, prior to final payment to the successful bidder or 
the termination of the Agreement/Contract.  This includes any electronic versions, such as CAD or other 
computer aided drafting programs.  
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26.6 Termination: 

26.6.1 MATERIAL BREACH A Contractor may be Terminated for Cause by the County, at the sole discretion 
of the Procurement Management Director, for failing to perform a contractual requirement or for a material 
breach of any term or condition. A material breach of a term or condition of the Agreement may include 
but is not limited to: 1. Contractor failure to perform services or deliver materials, supplies, or equipment 
by the date required or by an alternate date as mutually agreed in a written amendment to the Agreement; 
2. Contractor failure to carry out any warranty or fails to perform or comply with any mandatory provision 
of the Agreement; 3. Contractor becomes insolvent or in an unsound financial condition so as to endanger 
performance hereunder; 4. Contractor becomes the subject of any proceeding under any law relating to 
bankruptcy, insolvency or reorganization, or relief from creditors and/or debtors that endangers the 
Contractor's proper performance hereunder; 5. Appointment of any receiver, trustee, or similar official for 
Contractor or any of the Contractor's property and such appointment endangers the Contractor's proper 
performance hereunder; 6. A determination that the Contractor is in violation of federal, state, or local laws 
or regulations and that such determination renders the Contractor unable to perform any aspect of the 
Agreement. 

26.6.2 OPPORTUNITY TO CURE In the event that Contractor fails to perform a contractual requirement or 
materially breaches any term or condition, the County may issue a written cure notice. The Contractor may 
have a period of time in which to cure. The County is not required to allow the Contractor to cure defects 
if the opportunity for cure is not feasible as, determined solely within the discretion of the County. Time 
allowed for cure shall not diminish or eliminate Contractor's liability for damages, or otherwise affect any 
other remedies available against Contractor under the Agreement or by law. If the breach remains after 
Contractor has been provided the opportunity to cure, the County may do any one or more of the following: 
1. Exercise any remedy provided by law; 2. Terminate this Agreement and any related contracts or portions 
thereof; 3. Procure replacements and impose damages as set forth elsewhere in this Agreement, if 
applicable; 4. Impose actual or liquidated damages; 5. Suspend or bar Contractor from receiving future 
solicitations or other opportunities; 6. Require Contractor to reimburse the County for any loss or additional 
expense incurred as a result of default or failure to satisfactorily perform the terms of the Agreement. 

26.6.3 TERMINATION FOR CAUSE In the event the Procurement Management Director, in his/her sole 
discretion, determines that the Contractor has failed to comply with the conditions of this Agreement in a 
timely manner or is in material breach, the Procurement Management Director has the right to terminate 
this Agreement, in part or in whole. The Procurement Management Director shall notify the Contractor in 
writing of the need to take corrective action. If corrective action is not taken within thirty (30) calendar 
days or as otherwise specified by the Procurement Management Director, or if such corrective action is 
deemed by the County to be insufficient, the Agreement may be terminated. The County reserves the right 
to withhold further payments or prohibit the Contractor from incurring additional obligations of funds 
during investigation of the alleged breach and pending corrective action by the Contractor or a decision by 
the County to terminate the Agreement. In the event of termination, the County shall have the right to 
procure any replacement materials, supplies, services and/or equipment that are the subject of this 
Agreement on the open market. In addition, the Contractor shall be liable for damages as authorized by law 
including, but not limited to, any price difference between the original Agreement and the replacement or 
cover contract and all administrative costs directly related to the replacement contract, e.g., cost of the 
competitive bidding, mailing, advertising and staff time. If it is determined that: (1) the Contractor was not 
in material breach; or (2) failure to perform was outside of Contractor's or its subcontractor's control, fault 
or negligence, the termination shall be deemed to be a "Termination for Convenience." The rights and 
remedies of the County provided in this Agreement are not exclusive and are in addition to any other rights 
and remedies provided by law. 

26.6.4 TERMINATION FOR CONVENIENCE Except as otherwise provided in this Agreement, the County, at 
the sole discretion of the Procurement Management Director, may terminate this Agreement, in whole or 
in part by giving thirty (30) calendar days written notice beginning on the second day after mailing to the 
Contractor. If this Agreement is so terminated, the County shall be liable only for payment required under 
this Agreement for properly authorized services rendered, or materials, supplies and/or equipment delivered 
to and accepted by the County prior to the effective date of Agreement termination. The County shall have 
no other obligation whatsoever to the Contractor for such termination. 

26.6.5 The Procurement Management Director may immediately terminate any Agreement/Contract as a result of 
this solicitation for emergency purposes, as defined by the Lee County Procurement Ordinance 22-06 & 
23-21. 
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26.6.6 Any bidder who has voluntarily withdrawn from a solicitation without the County’s mutual consent during 
the contract period shall be barred from further County procurement for a period of 180 days.  The vendor 
may apply to the Board for a waiver of this debarment.  Such application for waiver of debarment must be 
coordinated with and processed by the Procurement Management Department. 

26.6.7 The County reserves the right to terminate award or contract following any of the below for goods or 
services over $1,000,000: 

26.6.7.1 Contractor is found to have submitted a false certification as provided under FL § 287.135 (5); 
26.6.7.2 Contractor has been placed on the Scrutinized Companies with Activities in Sudan List or the 

Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List (FL §215.473); 
26.6.7.3 Contractor has engaged in business operations in Cuba or Syria (FL § 215.471); 
26.6.7.4 Contractor has been placed on the Scrutinized Companies that Boycott Israel List or is engaged in a 

boycott of Israel. (FL § 215.4725); 
26.6.7.5 The County reserves the right to review, on a case-by-case basis, and waive this stipulation if it is 

deemed to advantageous to the County. 
  
27 WAIVER OF CLAIMS 

27.1 Once this contract expires, or final payment has been requested and made, the awarded bidder shall have waived 
any claims against the County concerning this contract.  After that period, the County will consider the bidder to 
have waived any right to claims against the County concerning this Agreement/Contract. 

 
28 LEE COUNTY PAYMENT PROCEDURES 

28.1 Unless otherwise noted, all vendors are requested to mail an original invoice to: 
Lee County Finance Department 
Post Office Box 2238 
Fort Myers, FL  33902-2238 

28.2 All invoices will be paid as directed by the Lee County payment procedure unless otherwise stated in the detailed 
specifications for this project. 

28.3 Lee County will not be liable for requests for payment deriving from aid, assistance, or help by any individual, 
vendor, proposer, or bidder for the preparation of these specifications. 

28.4 Lee County is generally a tax-exempt entity subject to the provisions of the 1987 legislation regarding sales tax 
on services.  Lee County will pay those taxes for which it is obligated, or it will provide a Certificate of Exemption 
furnished by the Department of Revenue.  All bidders should include in their bids, all sales or use taxes, which 
they will pay when making purchases of material or sub-contractor’s services.   

 
29 SAFETY DATA SHEETS (SDS) (as applicable) 

29.1 In accordance with Chapter 443 of the FL §, it is the vendor’s responsibility to provide Lee County with Safety 
Data Sheets on bid materials, as may apply to this procurement. 
 

30 DEBRIS DISPOSAL (as applicable)  
30.1 Unless otherwise stated, the bidder shall be fully responsible for the lawful removal and disposal of any materials, 

debris, garbage, vehicles, or other such items which would interfere with the undertaking and completion of the 
project.  There shall not be an increase in time or price associated with such removal. 

 
31 SHIPPING (as applicable) 

31.1 Cost of all shipping to the site, including any inside delivery charges and all unusual storage requirements shall 
be borne by the bidder unless otherwise agreed upon in writing prior to service.  It shall be the bidder’s 
responsibility to make appropriate arrangements, and to coordinate with authorized personnel at the site, for 
proper acceptance, handling, protection, and storage (if available) of equipment and material delivered.  All 
pricing to be F.O.B. destination. 

31.2 The materials and/or services delivered under the bid shall remain the property of the seller until a physical 
inspection and actual usage of these materials and/or services is accepted by the County and is deemed to be in 
compliance with the terms herein, fully in accord with the specifications and of the highest quality. 
 

32 BOND/SURETY (CONSTRUCTION) 
32.1 Bonding/Surety is required in accordance with the Lee County Procurement Ordinance 22-06 & 23-21. 
32.2 Bid Bond/Security: The Procurement Management Department shall determine if a Bid Bond shall be required 

for any Competitive Procurement. Each Bidder shall submit not less than five percent (5%) of the proposed 
dollar amount (including applicable Alternates) as Bid Bond/Security. One ORIGINAL Bid Bond/Security 



VER 06-12-24 

13 B250076SAM - Water Main Deflections SR739 & Business US41  

 

shall be submitted to the County with each Bid submission. The Bid Bond/Security of the Bidder will be 
retained until the Bidder and the County have entered into the Contract, whereupon the Bid Bond/Security may 
be returned. The Bid Bond/Security of a Bidder whom the County believes to have a reasonable chance of 
receiving the Award may be retained by the County until the effective date of the Contract, whereupon any 
Bid Bonds/Securities furnished by a Bidder may be returned. The following types of Bid Security shall be 
accepted: 

 
 

32.2.1 A Certified Check or a Cashier’s Check in the stated dollar amount of not less than 5% of proposed 
dollar amount.  Any Certified Check or Cashier Check submitted in lieu of a Bid Bond Shall be drawn on 
a solvent bank or trust company, made payable to Lee County Board of County Commissioners and shall 
have all necessary documentary revenue stamps attached (if required by law); or 

32.2.2 A Bid Bond may be submitted on a Lee County paper Bid Bond Form.  Must be signed by all required 
parties, of not less than 5% of proposed dollar amount (including Alternate(s) as applicable) shall 
accompany each submission.  The Bid Bond shall be issued by a duly authorized surety authorized to do 
business and in good standing with the Florida Department of state. 

32.3 Payment and Performance Bond:  In accordance with F.S. 255.05 and Lee County Ordinance 22-06 & 23-21, 
a Public Payment and Performance Bond is to be issued in a sum equal to one hundred (100%) percent of the total 
awarded contract amount by a surety company considered satisfactory by Lee County and otherwise authorized 
to transact business in the State of Florida shall be required from the successful bidder/vendor.  This shall insure 
the faithful performance of the obligations imposed by the resulting contract and protect the County from lawsuits 
for non-payment of debts incurred during the successful bidder/vendor performance under such Contract.   

32.3.1 A public Payment and Performance bond must be properly executed, by the Surety Company and 
successful bidder/vendor, and recorded with the Lee County Clerk of Court, within seven calendar days 
after notification by Lee County of the approval to award the Contract.   

32.3.2 A Clean Irrevocable Letter of Credit or Cash Bond may be accepted by the County in lieu of the Public 
Payment and Performance Bond. 

32.4 Only Lee County form(s) may be accepted.  Forms are available at https://www.leegov.com/procurement/forms.  
32.5 Personal Checks are not acceptable to Lee County as a Bid Security. 
32.6 Surety:  In order to be acceptable to the County, a Surety Company issuing Evidence of Bond ability, Bid 

Guaranty Bonds or 100% Public Payment and Performance Bonds or Letters of Credit called for herein shall meet 
and comply with the minimum standards set forth in as part of the Contract Documents. 
The surety company shall be authorized to do business and in good standing with the Florida Department of State.  
All such bonds shall be issued or countersigned by an agent with satisfactory evidence of its authority to execute 
the bond being submitted. 
 

33 LOCAL VENDOR PREFERENCE 
33.1 The Procurement Management Department will adhere to the Lee County Ordinance No. 22-06 & 23-21 and as 

may be amended from time to time (the County's "Local Vendor Preference"). It shall be at the discretion of the 
County Manager or Designee whether to apply Local Vendor Preference to any particular Solicitation.  

33.2 The County's Local Vendor Preference, as it relates to Bidding preferences for local Vendors, is not applicable to 
Solicitations or Contracts when Commodities and/or Services may be provided in the event of an Emergency.  

33.3 The County's Local Vendor Preference shall not apply in any procurement for Commodities or Services if the use 
of the Local Vendor Preference is prohibited by the terms of a grant or funding agreement or other prevailing law 
or policy. 

 
34 INSURANCE (AS APPLICABLE) 

34.1 Insurance shall be provided by the awarded bidder/vendor.  Prior to execution of the Agreement/Contract a 
certificate of insurance (COI) complying with the bid documents shall be provided by the bidder/vendor. 

34.2 Insurance carriers providing coverage required herein shall be licensed to conduct business in the State of Florida 
and shall possess a current A.M. Best’s Financial Strength Rating of “B or better.” 
 
 

End of Terms and Conditions Section 
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INSURANCE GUIDE 
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SPECIAL CONDITIONS 

 
These are conditions that are in relation to this solicitation only and have not been included in the County’s standard Terms 
and Conditions or the Scope of Work. 

 
1. TERM 

 
1.1 From the Notice to Proceed or the Purchase Order date, whichever applies:  45 calendar days to substantial completion, 

30 calendar days from substantial completion to final completion (total days 75) 
 
2. LIQUIDATED DAMAGES (CONSTRUCTION) 
 

2.1 In accordance with the terms set forth in the Agreement, for each consecutive calendar day of delay in achieving 
Substantial Completion as set forth herein, the CONTRACTOR shall be liable to the COUNTY for liquidated damages 
in the amount of $1,685.00 per calendar day. 

 
3. BASIS OF AWARD 
 

3.1 The basis of award shall be determined by the lowest Project Total of the most responsive, responsible, and qualified 
CONTRACTOR meeting all bid specifications. 

 
4.  BOND  
 

4.1 For any Project Total that is equal to or exceeds $200,000.00, CONTRACTOR shall provide a Bid Bond following 
the requirements as stated herein.  Following County Board approval, the awarded CONTRACTOR will be required 
to provide a Performance & Payment Bond meeting the COUNTY requirements also found herein for 100% of the 
Project Total.  Fees/costs associated with procuring any bonding shall be at the sole expense of the CONTRACTOR 
and such shall be covered by the Project Total provided by CONTRACTOR for this project.  

  
4.1.1. Failure to provide a proper Bid Bond with bid submission, if required, will deem CONTRACTOR as 

Non-Responsive.  
 

5. LOCAL PREFERENCE 
 

5.1 The Lee County Local Vendor Preference shall be included as part of the award process for this project. As such, Lee 
County at its sole discretion may choose to award a preference to any qualified Local Vendor. 
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GENERAL CONDITIONS 
 

1. Administration 
The Consultant is the initial interpreter of the Contract Documents but is not the Judge between the COUNTY 
and the CONTRACTOR.  The COUNTY reserves the right to make final decisions considering the 
Consultant’s recommendations or interpretations of the Contract Documents.  The Consultant does not have 
authority to obligate or commit the COUNTY to fund additional expenditures or approve extensions of time 
over the approved Contract time or price.  However, the CONSULTANT’S interpretation as to the intent of 
his design shall be final and not subject to interpretation by the COUNTY’S staff. 
1.1. Copies of Documents 

The COUNTY shall furnish to the CONTRACTOR the number of copies specified in the 
Supplemental Information of the Contract Documents as are reasonably necessary for the execution 
of the Work.  Additional copies will be furnished, upon request, at the cost of reproduction which 
shall be paid by the CONTRACTOR. 

1.2. Before Starting Construction   
Before undertaking each phase of the Work, the CONTRACTOR shall carefully study and compare 
the Contract Documents and check and verify pertinent figures shown thereon and all applicable field 
measurements.  The CONTRACTOR shall promptly report in writing to the OWNER’S 
REPRESENTATIVE any conflict, error or discrepancy which the CONTRACTOR may discover, or 
other information known to the CONTRACTOR and shall obtain a written interpretation or 
clarification from the OWNER’S REPRESENTATIVE before proceeding with any Work affected 
thereby.  If the CONTRACTOR performs any construction activity knowing it involves a recognized 
error, inconsistency or omission in the Contract Documents without such notice to the OWNER’S 
REPRESENTATIVE, the CONTRACTOR shall assume responsibility for such performance and 
shall share in costs associated with correction; however, the CONTRACTOR shall not be liable to the 
COUNTY for failure to report any conflict, error or discrepancy in the Contract Documents, unless 
the CONTRACTOR had actual knowledge thereof or should reasonably have known thereof. 

1.2.1.  Within ten calendar days after the Effective Date of the Agreement (unless otherwise 
specified in the Contract Documents), the CONTRACTOR shall submit to the OWNER’S 
REPRESENTATIVE for review: 

1.2.1.1. An estimated progress schedule indicating the starting and completion dates of 
the various stages of the Work: 

1.2.1.2. Long lead item(s) shall be identified and scheduled accordingly. 
1.2.1.3. A preliminary schedule of Shop Drawing submission; and 
1.2.1.4. A preliminary schedule of values for all of the Work which will include quantities 

and prices of items aggregating the Contract Price and will subdivide the Work 
into component parts in sufficient detail to serve as the basis for progress 
payments during construction on form No. CMO:013.  Such prices will include 
an appropriate amount of overhead and profit applicable to each item of Work 
which will be confirmed in writing by the CONTRACTOR at the time of 
submission; and specify times for Application for Payment. 

1.2.1.5. A plan of work for maintenance of traffic, when the Contract Documents require 
maintenance of traffic. 

1.2.1.6. For informational purposes, a proposed listing of sub-contractors to be used for 
the project. 

 
1.2.2. Pre-Construction Conference 

Within fifteen calendar days after the Effective Date of the Agreement, but before the 
CONTRACTOR starts the Work at the site, a conference attended by the 
CONTRACTOR, the OWNER’S REPRESENTATIVE, the COUNTY, and Others as 
appropriate, will be held to discuss the items, to discuss procedures for handling Shop 
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Drawings and other submittals and for processing Applications for Payment, and to 
establish an understanding among the parties as to the Work. 

1.2.3 Finalizing Schedules   
At least ten calendar days before submission of the first Application for payment, a 
conference attended by the CONTRACTOR, the OWNER’S REPRESENTATIVE, the 
COUNTY, and Others as appropriate, will be held to finalize the schedules submitted.  
The finalized progress schedule will be acceptable to the OWNER’S 
REPRESENTATIVE and the COUNTY as providing an orderly progression of the Work 
to completion within the Contract Time, but such acceptance will neither impose on the 
OWNER’S REPRESENTATIVE or the COUNTY responsibility for the progress or 
scheduling of the Work nor relieve the CONTRACTOR from full responsibility therefor.   
The finalized schedule of Shop Drawing submissions will be acceptable to the OWNER’S 
REPRESENTATIVE as providing a workable arrangement for processing the 
submissions.  The finalized schedule of values will be acceptable to the OWNER’S 
REPRESENTATIVE and the COUNTY as to form and substance. 

Definitions 
The following definition of terms associated with this Contract is provided to establish a common 
understanding between both parties to this Contract as to the intended usage, application and interpretation 
of such terms pertaining to this Contract. 

 
ADDENDUM means any additional Contract provisions in writing signed and sealed by the 
CONSULTANT, if applicable, issued by the COUNTY prior to the receipt of Bid which clarify, correct, 
change or interpret the Bidding Documents or the Contract Documents.  

 
AGREEMENT means the written agreement between the COUNTY and the CONTRACTOR covering the 
Work to be performed; the Agreement is a part of the Contract Documents. 

 
BIDDER is any individual, firm, partnership, joint venture, or corporation submitting a bid for this project, 
acting directly or through an authorized representative. 

 
BID is a complete and properly signed proposal to do the Work or designated portion thereof for the sums 
stipulated therein, submitted in accordance with the Bidding Documents. 

 
BID BOND is a security in the form and amount required by the COUNTY pledging that the BIDDER will 
enter into a Contract with the COUNTY on the terms stated in his Bid. 

 
BID DOCUMENTS are the Invitation to Bid, the Notice to Bidders, the Invitation to Bid Terms and 
Conditions, sample forms, the Bid Proposal Form, and the proposed Contract Documents (including all 
Addenda issued prior to receipt of Bids). 

 
CHANGE ORDERS are written order to the CONTRACTOR signed by the COUNTY, issued after 
execution of the Contract, authorizing a change in the Work or an adjustment in the Contract price or the 
Contract Time.  The Contract Price and the Contract Time may be changed only by a Change Order.  A 
Change Order signed by the CONTRACTOR indicates his agreement therewith, including the adjustment 
in the Contract Price or the Contract Time. 

 
COMPLETION (FINAL) means acceptance of the Project by the COUNTY as evidenced by its signature 
upon a final payment Certification and approval thereof by the Board of County Commissioners or their 
designee.  The final payment Certification shall be signed only after the COUNTY has assured itself by 
tests, inspections, or otherwise that all of the provisions of the Contract have been carried out as required. 

 
COMPLETION (SUBSTANTIAL) shall mean an acceptance of the Work by the COUNTY when 
construction is sufficiently complete in accordance with the Contract Documents so the COUNTY can 
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occupy or utilize the Work or designated portion thereof for the use for which it is intended.  A certificate 
of occupancy or compliance, when applicable, issued by the Building Official is required concurrent with 
or prior to issuance of the Certificate of Substantial Completion. 

 
CONSTRUCTION is the erection, fabrication, assembly, remodeling, renovation, addition, modification, 
repair or demolition of any building or structure, or any appurtenances connected or attached to such 
buildings or structures.  The term applies but is not limited to the repair, replacement modification or 
construction of roads, bridges, sidewalks, traffic devices, parking lots, drainage, underground and overhead 
utilities. 

 
CONSULTANT is the person lawfully licensed to practice Architecture or Engineering and registered in the 
State of Florida, or an entity lawfully practicing Architecture or Engineering, identified as such in the 
Construction Contract, and is referred to throughout the Contract Documents as if singular in number and 
masculine in genre.  The term CONSULTANT means the Architect or Engineer or his authorized 
representative.   

 
CONTRACT DOCUMENTS consist of the Invitation to Bid, Agreement, General and Special Conditions of 
the Contract, Specifications, the Plans, Supplemental Information, Addenda issued prior to execution of the 
Contract, all written modifications issued after execution of the Contract, all provisions required by law to 
be inserted in this Contract whether actually inserted or not, and a Contract Number issued by the COUNTY. 
A MODIFICATION is: 
(1) A written Amendment to the Contract. 
(2) A Change Order. 
(3) A written interpretation necessary for the proper execution or progress of the Work issued by the 

OWNER’S Representative. 
(4) A Field Change Order. 
(5) A Field Directive Change. 

 
CONTRACT PRICE means the total monies payable to the CONTRACTOR under the Contract Documents. 

 
CONTRACT TIME means the number of Calendar days stated in the Agreement for the purpose of 
establishing Substantial Completion and Final Completion dates. 

 
CONTRACTOR is the person, firm, joint venture, or corporation with whom the COUNTY has contracted 
and who has the primary responsibility for performance of the work. 

 
COUNTY means the Board of County Commissioners of Lee County, Florida, a political subdivision of the 
State of Florida, its successors, and assigns.  Also hereinafter referred to as OWNER. 

 
DAYS - The term “day” as used in the Contract Documents shall mean calendar day unless otherwise 
specifically designated.  A calendar day constitutes twenty-four hours measured from midnight to the next 
midnight. 

 
DEFECTIVE - An adjective which when modifying the word “Work” refers to Work that is unsatisfactory, 
faulty, or deficient, or does not conform to the Contract Documents, or does not meet the requirements of 
any inspection, reference standard, test or approval referred to in the Contract Documents or has been 
damaged prior to the OWNER’S REPRESENTATIVE recommendation of final payment.  

 
EFFECTIVE DATE OF THE AGREEMENT means the date on which the agreement is signed and delivered 
by the latter of the two parties. 

 
ENGINEER shall mean the Director of the Lee County Department of Transportation or his designated 
County Project Manager. 
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FIELD CHANGE ORDER is a written change order requested by the OWNER’S Representative, accepted 
by the CONTRACTOR, and approved by the PROJECT MANAGER for minor changes in the Work, not 
involving adjustments in the Contract Sum or an extension of Time, and not inconsistent with the overall 
intent of the Contract Documents. 

 
FIELD DIRECTIVE CHANGE - A written directive to the CONTRACT, issued on or after the effective 
date of the Agreement ordering an addition, deletion, or revision in the Work, or responding to differing or 
unforeseen physical conditions under which the Work is to be performed as defined elsewhere in these 
documents.  A Field Directive Change may not change the Contract Price or the Contract Time but is 
evidence that the parties expect that the change directed or documented by a Field Directive Change will be 
incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if 
any, on the Contract Price or the Contract Time. 

 
FINAL ACCEPTANCE means acceptance of the Work by the COUNTY upon the expiration of the warranty 
period as stated in the Contract Documents. 

 
MATERIALS - Anything used in the process of, but not limited to, constructing, demolishing, renovating or 
remodeling of any building, structure, road, bridge, recreational facility, transportation element and utility 
or any addition thereto utilized for this project. 

 
NOTICE means written notice.  Notice shall be served upon the CONTRACTOR either personally or by 
leaving the said Notice at his residence or with his agency in charge of the Work or addressed to the 
CONTRACTOR at the residence or place of business stated in the Bid Proposal and deposited in a postpaid 
wrapper in any United States Mailbox. 

 
NOTICE TO PROCEED is a written instrument issued by the COUNTY to the CONTRACTOR, 
authorizing the CONTRACTOR to commence Work on the Project.  The NOTICE TO PROCEED shall 
include the effective date of Commencement. 

 
NOTICE OF AWARD means the written Notice given by the COUNTY to the successful Bidder. 

 
NOTICE OF TERMINATION is a written instrument issued in accordance with the Contract Documents by 
the COUNTY to the CONTRACTOR or by the CONTRACTOR to the COUNTY notifying the receiving 
party that the Contract is being terminated.  The NOTICE shall clearly identify the effective date the 
Contract is to be terminated. 

 
OWNER’S REPRESENTATIVE is the CONSULTANT contracted by the COUNTY for Professional 
Services during the construction phase of this project or a qualified person authorized as his official 
representative, or in the absence of such a contract, the project Manager will be considered the OWNER’S 
REPRESENTATIVE for the purpose of this Contract Document.  The OWNER’S REPRESENTATIVE is 
not authorized to issue change orders to the contract sum, contract time or scope of work without express 
approval of the Board of County Commissioners.   

 
PLANS AND/OR DRAWINGS are a graphic representation of the arrangement of the materials or parts of 
the construction of the project and are a portion of the Contract Documents. 

 
PROCUREMENT MANAGEMENT shall mean the Director of Lee County’s Procurement Management 
Department or designee. 
 
PROJECT shall mean the entire improvement of which this contract forms a part. 
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PROJECT MANAGER is an employee or the Department or the COUNTY which requested the Contract 
and is a designee authorized by or for that Department who is the representative of the Board of County 
Commissioners in matters concerning the contractor of this project. The project manager will act as the 
OWNER’S REPRESENTATIVE in the absence of a contract with a CONSULTANT.  The PROJECT 
MANAGER is not authorized to issue changes to the Contract Sum, Contract Time, or Scope of Work 
without express approval by the Department Director, County Manager, or Board of County 
Commissioners.  

 
The PROJECT MANAGER, within the authority conferred by the Board of County Commissioners, acting 
as the COUNTY’S designated representative shall initiate written Change Orders, and notification to the 
CONTRACTOR of any and all changes approved by the COUNTY in the CONTRACTOR’S (1) 
compensation (2) time and/or schedule of service delivery; (3) any Amendment (s) or other change(s) 
relative to the WORK and ADDITIONAL SERVICES pursuant to this Contract, or AMENDMENTS, or 
CHANGE ORDERS pertaining thereto.  Following COUNTY approval, the Project Manager shall 
coordinate assurance of any such documents.  The PROJECT MANAGER or his designee shall be 
responsible for acting on the COUNTY’S behalf to administer, coordinate, interpret and otherwise manage 
the contractual provisions and requirements set forth in this Contract, or any AMENDMENT(S), or 
CHANGE ORDER(S) issued there under. 

 
SPECIFICATIONS are written documents organized into divisions, sections, and articles which provide 
detailed instructions to the CONTRACTOR pertaining, but not limited to, materials, style, workmanship, 
fabrication, dimensions, colors, warranties, finishes, quality, manufacturer, grade, and operational data of 
all components to be provided by the CONTRACTOR and incorporated into the Project. 

 
SUB-CONTRACTOR is a person, firm, partnership, corporation, or entity who has a direct contract with the 
CONTRACTOR to perform any of the Work at the site.  The term Sub-contractor does not include those 
whose sole purpose is that of a supplier of materials.  A supplier of materials shall be classified as a Sub-
contractor if it enters into any agreement, whether written or verbal, for the installation of said materials.  
The term Sub-contractor means a Sub-contractor or its authorized representative. 

 
SUPPLIER - A manufacturer, fabricator, distributor, materialmen, or vendor. 

 
SURETY is the surety company or individual that is bound by Contract bond with and for the 
CONTRACTOR who is primarily liable and is responsible for CONTRACTOR’S acceptable performance 
of the Project and payment of all debts pertaining to the Contract Documents in accordance with Section 
255.05, Florida Statutes. 

 
UNDERGROUND FACILITIES - All pipeline, conduits, ducts, cables, wires, manholes, vaults, tanks, 
tunnels or other such facilities or attachments, and any encasements containing such facilities which have 
been installed underground to furnish any of the following services or materials: electricity, gases, steam, 
liquid petroleum products, telephone or other communications, cable television, sewage and drainage 
removal, traffic or other control systems or water. 

 
WORK is the construction required by the Contract Documents and includes all labor necessary to produce 
such construction, and all materials and equipment incorporated or to be incorporated in such construction. 

 
2. Starting the Work  

Written Notice to Proceed is contingent upon and will be done subsequent to the CONTRACTOR fully 
satisfying the COUNTY’S stated insurance and Bond submittal requirements.  Until the CONTRACTOR 
receives the COUNTY’S written Notice to Proceed, the CONTRACTOR is advised that the COUNTY will 
not be liable for any expenses which the CONTRACTOR may incur relative to this Contract before the written 
Notice to Proceed is issued. 
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2.1. The Contract time shall commence to run from the date specified in the “Notice to Proceed”. 
2.2. The CONTRACTOR is required, before commencing the Work, to deliver to the COUNTY the Public 

Payment and Performance Bond issued by a surety insurer authorized to do business in the State of 
Florida as Surety.  The Bond must state the name and principal business address of both the principal 
and the Surety and must contain a description of the project sufficient to identify it and post in 
conspicuous place at the project site.  

2.3. The COUNTY will forward to the CONTRACTOR a Notice of Commencement along with a copy of 
the recorded Public Payment and Performance Bond with instructions to post in a conspicuous spot on 
the project site. 

 

3. Interpretation Intent, Amending and Reuse of Contract Documents 
It is the intent of the Specifications and Plans to describe a complete Project to be constructed in accordance 
with the Contract Documents. 
3.1 The Contract Documents are complementary; what is called for by one is as binding as if called for by 

all.  If the CONTRACTOR finds a conflict, error or discrepancy in the Contract Documents, he shall 
immediately call it to the attention of the OWNER’S REPRESENTATIVE in writing before 
proceeding with the Work affected thereby. 

 
3.2 Any Work that may be reasonably inferred from the specifications or Drawings as being required to 

produce the intended result shall be supplied whether or not it is specifically called for. 
 

3.3 Work, materials or equipment described in words which have a well-known technical or trade meaning, 
shall be deemed to refer to such recognized standards. 

 
3.4 In resolving conflicts, errors, and discrepancies, the order of precedence of the Contract Document is 

as follows: 
 

(1) Change Order 
(2) Agreement 
(3) Addenda 
(4) Special Conditions 
(5) General Conditions 
(6) Specifications 
(7) Supplemental Information 
(8) Drawings 
(9) Figure Dimensions 
(10) Scale Dimensions (Large Scale Drawings supersede Small Scale Drawings) 
(11) Terms and Conditions 

 
3.5 Amending and Supplementing Contract Documents 

The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof in one or more of the following ways: 

3.5.1 A formal Written Amendment,  
3.5.2 A Change Order. 
3.5.3 A Field Directive Change. 

 
The Contract Price and the Contract Time may only be changed by a Change Order or Written 
Amendment. 

 



VER 06-12-24 

23 B250076SAM - Water Main Deflections SR739 & Business US41  

 

3.6 In addition, the requirements of the Contract Documents may be supplemented, and minor variations and 
deviations of the Work may be authorized, in one or more of the following ways: 

3.6.1 A Field Change Order,  
3.6.2 The OWNER’S REPRESENTATIVE approval of a Shop Drawing or sample, or  
3.6.3 The OWNER’S REPRESENTATIVE written interpretation or clarification. 

3.7 Reuse of Documents 
Neither the CONTRACTOR nor any SUB-CONTRACTOR or Supplier or other person or organization 
performing or furnishing any of the Work under a direct or indirect contract with the COUNTY shall 
have or acquire any title to or ownership rights in any of the Drawings, Specifications or other documents 
(or copies of any thereof) prepared by or bearing the seal of the CONSULTANT; and they shall not reuse 
any of them on extensions of the Project or any other project without written consent of the COUNTY 
or their CONSULTANT and the specific written verification or adaptation by the CONSULTANT. 

4 Availability of Lands 
The COUNTY will furnish, as indicated in the Contract Documents and not later than the date when needed 
by the CONTRACTOR, the lands upon which the Work is to be done, rights-of-way for access thereto, and 
such other lands which are designated for the use of the CONTRACTOR.  Easements for permanent structures 
or permanent changes in existing facilities will be obtained by the COUNTY unless otherwise specified in 
the Contract Documents.  If the CONTRACTOR believes that any delay in the COUNTY’S furnishing these 
lands or easements entitles him to an extension of the Contract Time, he may make a claim, therefore.  The 
CONTRACTOR will provide for all additional lands and access thereto that may be required for temporary 
construction facilities or storage of materials and equipment unless designated otherwise. The OWNER’S 
REPRESENTATIVE will, upon request, furnish to the CONTRACTOR copies of all available boundary and 
topographic surveys as required and sub-surface tests. The CONTRACTOR shall be responsible for staging 
and storing equipment or materials. All parcels utilized for staging shall be secured. All parcels utilized for 
staging will be kept in a neat and orderly fashion and then restored to the landowner’s satisfaction upon 
terminating the use of the staging area or improved as noted in the plans. The CONTRACTOR shall maintain 
on the job site written proof of authorization for the use of any private land. The COUNTY does not condone 
trespass on private property and will hold the CONTRACTOR liable for any such trespass. Right-of-way 
maps, if available, of the lands upon which the improvements will be made shall be provided upon request 
from the OWNER’S REPRESENTATIVE. The CONTRACTOR may use these lands for work associated 
with this contract only. The CONTRACTOR shall verify the availability of these lands with the Lee County 
D.O.T. project manager prior to the issuance of the notice to proceed. 

4.1 Physical Conditions 
Explorations and Reports: Reference is made to the Supplemental Information for identification of 
those reports of explorations and tests of subsurface conditions at the site that have been utilized by 
the CONSULTANT and/or the COUNTY in preparation of the Contract Documents.  These reports 
are not part of the contract Documents.  The CONTRACTOR may rely upon the accuracy of the 
technical data contained in such reports but not upon the non-technical data, interpretations or opinions 
contained therein for the completeness or accuracy thereof for the CONTRACTOR’S purposes of 
preparing or submitting a bid.  Except as indicated in the immediately preceding sentence, the 
CONTRACTOR shall have full responsibility with respect to subsurface conditions at the site.  The 
technical data which will be made available only at the CONTRACTOR’S request may not be 
sufficient for construction purposes.  Additional investigations may be necessary for the purposes of 
carrying out the construction project.  

4.2 Existing Structures: Reference is made to the Supplemental Information for identification of those 
drawings of physical conditions in or relating to existing surface and subsurface structures (except 
Underground Facilities) which are at or contiguous to the site that have been utilized by the 
CONSULTANT and/or the COUNTY in preparation of the Contract Documents.  The 
CONTRACTOR may rely upon the accuracy of the technical data contained in such drawings but not 
for the completeness thereof for the purposes of preparing or submitting a bid. Except as indicated in 
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the immediately preceding sentence, the CONTRACTOR shall have full responsibility with respect to 
physical conditions in or relating to such structures. 

4.3 Unless otherwise stated, the CONTRACTOR shall be fully responsible for the removal of any 
materials, debris, garbage, vehicles, or other such items which would interfere with the undertaking 
and completion of the project.  By submission of a bid, the CONTRACTOR assumes full responsibility 
for the expenses associated with such removal.  There shall not be an increase in time or price 
associated with such removal. 

4.4 Report of Differing Conditions: If the CONTRACTOR believes that:  
4.4.1.1 Any technical data on which the CONTRACTOR is entitled to is inaccurate, or 
4.4.1.2 Any physical condition uncovered or revealed at the site differs materially from that indicated, 

reflected, or referred to in the Contract Documents. 
4.4.1.3 The CONTRACTOR shall, promptly after becoming aware thereof and before performing any 

Work in connection therewith (expect in an emergency as permitted) notify the OWNER’S 
REPRESENTATIVE in writing about the inaccuracy or difference. 

4.5 OWNER’S REPRESENTATIVE Review: The OWNER’S REPRESENTATIVE will promptly review 
the pertinent conditions, determine the necessity of obtaining additional explorations or tests with 
respect thereto and advise the COUNTY in writing (with a copy to the CONTRACTOR) of the 
OWNER’S REPRESENTATIVE’S findings and conclusions. 

4.6 Possible Document Change: If the OWNER’S REPRESENTATIVE and the COUNTY conclude that 
there is a material error in the Contract Documents and a change in the Contract Documents is required, 
a Field Directive Change, a Field Change or a Change Order will be issued as to reflect and document 
the consequences of the inaccuracy or difference. 

 
4.7 Possible Price and Time Adjustments: In each case of a material error in the Contract Documents, an 

increase or decrease in the Contract Price or an extension or shortening of the Contract Time, or any 
combination thereof, will be allowable to the extent that they are attributable to any such inaccuracy 
or difference. 

4.8 Physical Conditions - Underground Facilities 
Shown or Indicated: The information and data shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or contiguous to the site is based on information and data 
furnished to the COUNTY or the CONSULTANT by the owners of such Underground facilities or by 
others.  Unless it is otherwise expressly provided in the Supplemental Information: 
4.8.1 The CONTRACTOR shall have full responsibility for reviewing and checking all such 

information and data, for locating all Underground Facilities shown or indicated in the 
Contract Documents, for coordination of the Work with the owners of such Underground 
Facilities during construction, for the safety and protection thereof and for repairing any 
damage thereto resulting from the Work, the cost of all of which will be considered as 
having been included in the Contract Price. The CONSULTANT and COUNTY shall not 
be responsible for the accuracy or completeness of any such information or data. 

4.9 Not Shown or Indicated: If an Underground Facility is uncovered or revealed at or contiguous to the 
site which was not shown or indicated in the Contract Documents and which the CONTRACTOR 
could not reasonably have been expected to be aware of, the CONTRACTOR  shall, promptly after 
becoming aware thereof and before performing any Work affected thereby (except in an emergency as 
permitted) identify the owner of such Underground Facility and give written notice thereof to that 
owner and to the OWNER’S REPRESENTATIVE.  The OWNER’S REPRESENTATIVE will 
promptly review the Underground Facility to determine the extent to which the Contract Documents 
should be modified to reflect and document the consequences of the existence of the Underground 
Facility, and with the COUNTY’S approval, the Contract Documents will be amended or 
supplemented to the extent necessary.  During such time, the CONTRACTOR shall be responsible for 
the safety and protection of such Underground Facility.  The CONTRACTOR shall be allowed an 
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increase in the Contract Price or an extension of the Contract Time, or both, to the extent that they are 
attributable to the existence of any Underground Facility that was not shown or indicated in the 
Contract Documents and which the CONTRACTOR could not reasonably have been expected to be 
aware of. Locations of existing underground utilities are not field confirmed. In the case of a conflict 
between this or any other utility and proposed improvements, it shall be the CONTRACTOR’S duty 
to coordinate with all utility company relocation activities whether shown or not shown in the plans. 
Coordination is to include efforts by the CONTRACTOR to minimize time lost due to unexpected 
utility relocation or modifications. 

4.10 Reference Points 
The COUNTY shall provide engineering surveys to establish reference points, as specified in the 
Supplemental Information, for construction which in the judgment of the COUNTY and the 
CONSULTANT are necessary to enable CONTRACTOR to proceed with the Work.  The 
CONTRACTOR shall be responsible for laying out the Work (unless otherwise specified in the 
Technical Specifications), shall protect, and preserve the established reference points and shall make 
no changes or relocations without the prior written approval of the COUNTY.  The CONTRACTOR 
shall report to the OWNER’S REPRESENTATIVE whenever any reference point is lost or destroyed 
or requires relocation because of necessary changes in grades or locations and shall be responsible for 
the accurate replacement or relocation of such reference points by professionally qualified personnel. 

 

5 Bonds and Insurance 
5.1 Public Payment and Performance Bond 

The CONTRACTOR will execute the Public Payment and Performance Bonds included herein as 
security for the faithful performance and payment of all his obligations under the Contract Documents. 

5.2 This Bond shall be in amounts at least equal to the Contract Price and in such form and with such 
securities as are acceptable to the COUNTY.  Prior to execution of the Contract Documents, the 
COUNTY may require the CONTRACTOR to furnish such other bonds, in such form and with such 
sureties as it may require.  If such bonds are required by written instructions given prior to opening of 
Bids, the Premiums shall be paid by the CONTRACTOR.  If the Contract is increased by a Change 
Order, it shall be the CONTRACTOR’S responsibility to ensure that the Public Payment and 
Performance Bond be amended accordingly, and a copy of the amendment forwarded to 
PROCUREMENT MANAGEMENT. 

5.3 If the surety on any bond furnished by the CONTRACTOR is declared bankrupt or becomes insolvent 
or its right to do business is terminated in the State of Florida or it ceases to meet the requirements 
imposed by the Contract Documents, the CONTRACTOR shall within five calendar days thereafter 
substitute another Bond and Surety, both of which shall be acceptable to the COUNTY. 

5.4 If the CONTRACTOR cannot obtain another bond and surety within five calendar days the COUNTY 
will accept and the CONTRACTOR shall submit an irrevocable letter of credit drawn on a Lee County, 
Florida bank until the bond and surety can be obtained. 

6 Qualifications of Surety Companies 
In order to be acceptable to the COUNTY, a surety company issuing Bid Guaranty Bonds or 100% Public 
Payment and Performance Bonds, called for in these specifications, shall meet and comply with the following 
minimum standards: 
6.1 General 

All Sureties for Lee County projects must be authorized to do business in the State of Florida and shall 
comply with the provisions of Florida Statute 255.05. 

6.2 Attorneys-in-Fact who sign bid bonds or Public Payment and Performance Bonds for Lee County 
projects must file with such bond a certified copy of their Power of Attorney to sign such bond. 

6.3 Agents of surety companies must list their name, address, and telephone number on all bonds. 
6.4 The life of all bonds provided to Lee County shall extend twelve months beyond the date of final 

payment and shall contain a waiver of alteration to the terms of the Contract, extensions of time and/or 
forbearance on the part of the COUNTY. 
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6.5 To be acceptable to the OWNER on projects not in excess of $500,000.00, Surety shall comply with 

these minimum provisions of State Statute 287.0935 as follows: 
6.5.1 Surety must have twice the minimum surplus and capital required by Florida Insurance Code 

at the time of bid solicitation. 
6.5.2 Surety must be in compliance with all provisions of the Florida Insurance Code and hold a 

currently valid certificate of authority issued by the United States Department of the 
Treasury under SS.31 U.S.C. 9404-9308. 

6.5.3 Sureties on projects in excess of $500,000.00 shall comply with the above minimum 
provisions as well as being rated thru A.M. Best Company and shall comply with the 
following provisions: 

6.5.4 The Surety shall be rated as “B” or better as to General Policy holders Rating and Class VII 
or better as to financial category by the most current Best’s Key Rating Guide, published by 
A.M. Best Company. 

6.5.5 Surety must have fulfilled all of its obligations on all other bonds previously given to the 
COUNTY. 

6.5.6 Surety must have a minimum underwriting limitation of $5,000,000 published in the latest 
edition of the Federal Register for Federal Bonds (U.S. Dept. of Treasury). 
 

6.6 Letter of Credit 
At any time during the life of the letter of credit, should the rating of financial institution fall below 
both of the minimum ratings as indicated in the Contract Documents, or should the financial institution 
become insolvent, the CONTRACTOR must, within five calendar days after notification by the 
COUNTY: 
6.6.1 Replace the existing letter of credit with a replacement letter of credit from a financial 

institution with either of the minimum ratings as specified in the Contract Documents, or  
6.6.2 Have the existing letter of credit confirmed by a financial institution with either of the 

minimum ratings as specified in the Contract Documents. 
6.6.3 At the COUNTY’S option, the letter of credit may be replaced by a Public Payment and 

Performance Bond in accordance with the COUNTY’S existing bond policies. 
6.7 Failure to comply with this provision may result in any or all of the following actions by the COUNTY: 

6.7.1 Suspension of the CONTRACTOR’S right to pull building permits and schedule inspections; 
6.7.2 A stop work order; and/or Revocation of the Land Development Permit. 

6.8 Financial Institutions/Letters of Credit 
In order to be acceptable to the COUNTY, a financial institution issuing 100% Letters of Credit, called 
for in these specifications, shall meet and comply with the following minimum standards: 
 
6.8.1 General 

The face of the letter of credit must be in a format utilizing Lee County Standard Form and 
indicate the following: 

6.8.1.1 The letter of credit is “clean” and “irrevocable”; 
6.8.1.2 An exact expiration date.   The life of all letters of credit provided to Lee County 

shall extend twelve months beyond the date of final payment; 
6.8.1.3 Statement of the purpose or project for which the letter of credit is issued; 
6.8.1.4 A specific amount of the letter of credit, in U.S. dollars; 
6.8.1.5 The method of disbursement of draws against the letter of credit; 
6.8.1.6 The street address where draws against the letter of credit may be made; and  
6.8.1.7 Venue in Lee County. 
6.8.1.8 Verification of the status or certification of any financial institution may be made 

with: 
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Department of Insurance and Treasurer 
Bureau of Collateral Securities 
200 East Gaines Street 
Tallahassee, FL 32377-0345 
Phone (850) 922-3167 
 
Or 
 
Lee County Procurement Management 
2115 Second Street, 1st Floor,  
Fort Myers, FL  33901 
Phone (239) 533-8881 
 
Or 
 
Lee County Risk Management 
1500 Monroe Street, 4th Floor 
Fort Myers, FL 33901 
Phone (239) 533-2221 
 

6.8.1.9 At the time of issuance of the letter of credit, the financial institution must have a 
minimum “peer group” rating of 50 in the latest Sheshunoff Quarterly Listing or a 
minimum rating of 125 in the latest IDC Bank Financial Quarterly Listing. 

6.8.1.10 Letters of Credit from financial institutions which do not meet either of the 
minimum ratings indicated above must be confirmed by a financial institution with 
either of the minimum ratings indicated above. 

6.8.1.11 All financial institutions which issue or confirm any Letter of Credit must be 
authorized by the Secretary of State to do business in the State of Florida, shall 
show proof of same upon request by COUNTY staff, and agree to venue in Lee 
County. 

6.8.1.12 In addition to the institutions meeting the aforementioned requirements, the Federal 
Home Loan Bank of Atlanta is authorized to issue and confirm letters of credit 
which are in accordance with the provisions above and all subsequent sub-
paragraphs. 

6.8.1.13 These actions shall be in effect until a satisfactory replacement bond or letter of 
credit is accepted by the COUNTY.  The CONTRACTOR agreement shall so 
provide for replacement or confirmation in accordance with this policy. 

 
7 Contractor’s Liability Insurance 

7.1 The CONTRACTOR will purchase and maintain such insurance as will protect him from claims under 
Worker’s Compensation laws, disability benefit laws or other similar employee benefit laws; from 
claims for damages because of bodily injury, occupational sickness or disease, or death of his 
employees including claims insured by usual personal injury, sickness and disease, or death of any 
person other than his employees including claims insured by usual personal injury liability coverage; 
and from claims for injury to or destruction of tangible property including loss of use resulting there 
from any or all of which may arise out of or result from the CONTRACTOR’S operations under the 
Contract Documents, whether such operations be by himself or any Sub-contractor or anyone directly 
or indirectly employed by any of them or for whose acts any of them may be legally liable.  This 
insurance shall be written for no less than the limits of liability specified in the Contract Documents 
or required by law, whichever is greater, and shall include contractual liability insurance.  As a 
prerequisite to the COUNTY signing the Contract, the CONTRACTOR will file with the COUNTY 
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certificates of such insurance, acceptable to the COUNTY; these certificates shall contain a provision 
for cancellation. 

7.2 Insurance Requirements 
7.2.1 Before final execution of the Agreement and until acceptance of the Work by the 

COUNTY, the CONTRACTOR shall procure and maintain insurance of the types and the 
limits specified by the Insurance Guide included in the Solicitation. 

7.2.2 All CONTRACTOR’S Certificates of Insurance must be approved by the Lee County Risk 
Manager (or designee) before the final execution of the agreement by the COUNTY 

7.2.3 An Insurance Certificate shall be required from the successful BIDDER.  Such form must 
be properly executed and submitted by an authorized representative of the insurance 
company and successful BIDDER within seven calendar days after notification by Lee 
County of the Board of County Commissioners’ approval to award the contract. Such 
certificate of insurance state that the coverage is primary and shall be in the types and 
amounts stated in the Contract Documents.  Certificate should include producers’ phone 
number and reference the name of the project. 

8 Contractor’s Responsibilities 
8.2 Supervision and Superintendence 

8.1.1 The CONTRACTOR will supervise and direct the Work efficiently.  He will be solely 
responsible for the means, methods, techniques, sequences, safety, and procedure of 
construction, unless otherwise specified.  The CONTRACTOR will be responsible to see 
that the finished Work complies with the Contract Documents. 

8.1.2 The CONTRACTOR will keep on the site at all times when work is being performed, a 
competent, resident superintendent who shall not be replaced without prior written notice 
to the OWNER’S REPRESENTATIVE.  The superintendent will be the 
CONTRACTOR’S representative at the site and shall have authority to act on behalf of 
the CONTRACTOR.  All communications given to the superintendent shall be binding as 
if given to the CONTRACTOR. 

 
9 Labor Material and Equipment 

9.1 The CONTRACTOR will provide competent, suitable, qualified personnel to lay out the Work and 
perform construction as required by the Contract Documents.  He will at all times maintain good 
discipline and order at the site. 

9.2 The CONTRACTOR will furnish all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, heat, light, telephone, water and sanitary 
facilities and incidentals necessary for the execution, testing, initial operation, and completion of the 
Work unless otherwise specified. All materials and equipment such as concrete pipe, inlets, manhole 
covers, etc., furnished by the CONTRACTOR shall be made by the same manufacturer, e.g., all pipe 
by one company, all inlets by one company, etc. 

9.3 All materials and equipment will be new except as otherwise provided in the Contract Documents.  If 
required by the OWNER'S REPRESENTATIVE, the CONTRACTOR will furnish satisfactory 
evidence as to the kind and quality of materials and equipment furnished. 

9.4 All materials and equipment shall be applied, installed, connected, erected, used, cleaned, and 
conditioned in accordance with the instructions of the applicable manufacturers, fabricator, or 
processors except as otherwise provided in the Contract Documents. 

9.5 In instances where the act is applicable due to the nature of the bid matter with which this bid package 
is concerned, all material, equipment, etc., as proposed and offered by CONTRACTOR must meet and 
conform to all O.S.H.A. requirements; the CONTRACTOR'S signature upon the bid proposal form 
being by this reference considered a certification of such fact. 
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10 Adjusting the Progress Schedule 
10.1 The CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE for acceptance of 

adjustments in the progress schedule to reflect the impact thereon of new developments; these will 
conform generally to the progress schedule then in effect and additionally will comply with any 
provisions of the Contract Documents applicable thereto.  The COUNTY reserves the right to reject 
the progress schedule from the CONTRACTOR which in its judgment does not appear to devote 
sufficient resources of manpower to enable the timely completion of the project.  If the COUNTY 
requests the progress schedule to be adjusted, the CONTRACTOR shall do so and perform the work 
according to the adjusted schedule at no additional cost to the COUNTY. 

 
11 Substitute Materials or Equipment 

11.1 If it is indicated in the specifications that the CONTRACTOR may furnish or use a substitute that is 
equal to any material or equipment specified, and if the CONTRACTOR wishes to furnish or use a 
proposed substitute, he will, within thirty calendar days after the award of the Contract, make written 
application to the OWNER'S REPRESENTATIVE for approval of such a substitute, certifying in 
writing that the proposed substitute will perform adequately the duties imposed by the general design, 
be similar and of equal substance to that specified and be suited to the same use and capable of 
performing the same function as that specified.  No substitute shall be ordered or installed without the 
written approval of the COUNTY who shall be the judge of quality.  Whether or not the COUNTY 
accepts a proposed substitute, the CONTRACTOR shall reimburse the COUNTY for any charges or 
cost for evaluating any proposed substitute. 
 

12 Concerning Sub-contractors 
12.1 The CONTRACTOR will be fully responsible for all acts and omissions of his SUB-CONTRACTORS 

and of persons directly or indirectly employed by them and of persons for whose acts they may be 
liable to the same extent that they are employed by him.  Nothing in the Contract Documents shall 
create any contractual relationship between any SUB-CONTRACTOR and the COUNTY.  The 
COUNTY may, upon request, furnish to any SUB-CONTRACTOR, to the extent practicable, evidence 
of amounts paid to the CONTRACTOR on account of specific Work done. 

12.2 The divisions and sections of the specifications and the identifications of any Drawings shall not 
control the CONTRACTOR in dividing the Work among SUB-CONTRACTORS or delineating the 
Work to be performed by any specific trade. 

12.3 The CONTRACTOR agrees to bind specifically every SUB-CONTRACTOR to the applicable terms 
and conditions of these Contract Documents for the benefit of the COUNTY. 

12.4 All Work performed for the CONTRACTOR by a SUB-CONTRACTOR shall be pursuant to an 
appropriate agreement between the CONTRACTOR and the SUB-CONTRACTOR which shall 
contain provisions that waive all rights the contracting parties may have against one another for 
damages caused by fire or perils covered by insurance, except such rights as they may have to the 
proceeds of such insurance held by the COUNTY as trustee. 

 
13 Patent Fees and Royalties 

13.1 The costs involved in fees, royalties, or claims for any patented invention, article, process or method 
that may be used upon, or in a manner connected with the work under this contract, shall be paid by 
the CONTRACTOR.  The CONTRACTOR and his sureties, together with his officers, agents, and 
employees, shall protect and hold the COUNTY harmless against any and all demands made for such 
fees or claims brought or made by holder of any invention or patent.  Before final payment is made 
on the account of this Contract, the CONTRACTOR shall, if requested by the COUNTY, furnish 
acceptable proof of a proper release from all such fees or claims. 

13.2 Should the CONTRACTOR, his agent, employee, or any of them be enjoined from furnishing or using 
any invention, article, material or plans supplied or required to be supplied or used under this contract, 
the CONTRACTOR shall promptly pay such royalties and secure the requisite licenses; or, subject to 
acceptance by the COUNTY, substitute other articles, materials or appliances in lieu thereof which 
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are of equal efficiency, quality, finish, suitability and market value to those planned or required under 
the contract.  Descriptive information of these substitutions shall be submitted to the OWNER'S 
REPRESENTATIVE for determination of general conformance to the design concept and the 
construction contract.  Should the COUNTY elect to use the substitution, the CONTRACTOR agrees 
to pay such royalties and secure such valid licenses as may be requisite for the COUNTY, his officers, 
agents, and employees, or any of them, to use such invention, article, material, or appliance without 
being disturbed or in any way interfered with by any proceeding in law or equity on account thereof. 

 
 
14 Permits 

14.1 Unless otherwise specified herein, the CONTRACTOR will secure and pay for all permits, impact 
fees, and licenses and will pay all governmental charges and inspections' fees necessary for the 
prosecution of the Work which are applicable at the time of his bid.  The CONTRACTOR will also 
pay all public utility charges and connection fees except as provided for in the Contract Documents.  
Permits and licenses of regulatory agencies which are necessary to be maintained after completion of 
the guarantee period shall be secured and paid for by the COUNTY. 

14.2 Pursuant to the requirements of F.S. 218.80, the following County permits and fees are required to be 
obtained and paid for by the CONTRACTOR. 

 
14.2.1 *Permits as required shall be responsibility of Contractor unless otherwise stated 

herein.  Permits required for this project shall include: 
 
14.2.1.1 Notice of Intent to Use Generic Permit for Stormwater Discharge from 

Large and Small Construction Activities, DEP Form 62-621.300(4)(b) – Fee 
$250.00 

14.2.1.2 FDOT Utility Permit – Applied by the County – No additional cost to 
contractor.  
 

County permit and associated fees are available at http://www.leegov.com/permits* 
 

14.3 This is a disclosure of permits and fees, required by Lee County, for this project and does not relieve 
the contractor of its responsibility to obtain and pay for permits required by other governmental 
entities as specified elsewhere in this document. 

14.4 The CONTRACTOR will give all notices and comply with all laws, ordinances, rules, and regulations 
applicable to the Work. If the CONTRACTOR observes that the Specifications or Drawings are at a 
variance therewith, he will give the OWNER'S REPRESENTATIVE prompt written notice thereof, 
and any necessary changes shall be adjusted by an appropriate modification.  If the CONTRACTOR 
performs any Work knowing it to be contrary to such laws, ordinances, rules, and regulations and 
without such notice to the OWNER'S REPRESENTATIVE, he will bear all cost arising therefrom; 
however, it shall not be his primary responsibility to make certain that the Drawings and 
Specifications are in accordance with such laws, ordinances, rules and regulations. 

  
15 Licenses 

15.1 The CONTRACTOR must be properly licensed, within the jurisdiction where the project is to be 
constructed, to perform the work specified in the Scope of Work at the time of bid submittal. 

16 Use of Premises 
16.1 The CONTRACTOR will confine his equipment, the storage of materials and equipment, and the 

operations of his workmen to the areas permitted by law, ordinances, permits or the requirements of 
the Contract Documents and shall not unreasonably encumber the premises with materials or 
equipment. 

17 Record Drawings 
17.1 The CONTRACTOR will keep one record copy of all Specifications, Drawings, Addenda, 

Modifications and Shop Drawings at the site in good order, and annotated to show all changes made 



VER 06-12-24 

31 B250076SAM - Water Main Deflections SR739 & Business US41  

 

during the construction process or addition and exact location of underground or otherwise concealed 
components such as, but not limited to, plumbing, air conditioning, electric, culverts, drainage 
structures, water main, force mains, service lines, wiring, traffic loops, pond or ditch bottoms and 
banks, signal poles, signs, and conduit which were not installed exactly as shown on the contract 
drawings.  These shall be available to the OWNER'S REPRESENTATIVE and shall be verified by 
the OWNER'S REPRESENTATIVE at 30%, 60%, and 100% completion of the Project.  The 
CONTRACTOR shall submit to the OWNER'S REPRESENTATIVE one complete set of all recorded 
changes made during Construction entitled "As-Built” and dated.  Submittals shall be made in 
accordance with the above and shall be submitted at the time of substantial completion.  

17.2 The sum of $5,000.00 shall be withheld from the final payment until written acceptance or all of the 
Record Drawings by the OWNER'S REPRESENTATIVE has occurred.  

17.3 Certified “as-built” information, which the CONTRACTOR must show on marked-up copies of the 
design drawings, prints, and other materials as specified above shall include both authorized and 
unauthorized changes to horizontal pavement dimensions, finish pavement grades, finish dimensions, 
elevations and alignment of the items noted in Article 17.1, and any modifications to material types 
from that specified in the bid plans and specifications. As a prerequisite to any payments, the 
CONTRACTOR shall make available to the Engineer all “as-built” information pertinent to the design 
drawings each month prior to his submission of a monthly application for payment. The 
CONTRACTOR shall also obtain “as-built” cross-sections of the roadway, ditches, channels, and 
other drainage ways as shown in the Contract Documents at intervals not to exceed 100 ft. The 
CONTRACTOR shall set benchmarks on or within 100 ft. of each control structure constructed as 
part of this project. A complete description including elevation and location of each control structure 
benchmark shall be provided to the Engineer as part of the “as-built” information. The elevation shall 
be clearly and permanently indicated on each benchmark. 

17.4 “As-built” dimensions and elevations shall be obtained by a Professional Land Surveyor registered in 
the State of Florida pursuant to Chapter 472, Florida Statutes. The “as-built” drawings shall be signed 
and sealed by the CONTRACTOR’S Professional Land Surveyor in accordance with Section 472.025, 
Florida Statutes. 

17.5 All pertinent surveyors’ field survey notes containing the “as-built” data shall be sealed and submitted 
to the Engineer for review and acceptance prior to authorization of the final payment. 

17.6 “As-built” data shall be secured, and the accuracy of measurements shall be 0.01 ft. 
17.7 All sub-surface improvements considered part of the Work as shown in the Contract Documents shall 

be “as-built” by the CONTRACTOR prior to backfilling. 
17.8 A final bench level circuit shall be secured indicating accuracy of vertical closure and a copy of these 

field notes shall be submitted to the Engineer before final acceptance of the project. 
17.9 The CONTRACTOR shall annotate and show all “as-built” information on 11” x 17” prints of the bid 

plans during the course of the construction process. Upon completion of all contract work, but prior 
to authorization of the final payment by the Engineer, the CONTRACTOR shall deliver one (1) set 
of such annotated, in neat draftsman-like manner, “as-built” 11” x 17” prints to the Engineer for 
approval. Upon approval of such “as-built” plans, the CONTRACTOR shall forthwith provide two 
(2) sets of these drawings containing all “as-built” information, a flash drive of the “as-built” 
electronic files in AutoCAD or MicroStation format and data which have been sealed by a 
Professional Land Surveyor by the CONTRACTOR at the CONTRACTOR’S cost and forthwith 
become the property of the COUNTY. 

17.10 The cost of preparing, maintaining, and providing “as-built” plans and documents as specified in this 
Article must be included in the Lump Sum payment for mobilization for each part of the Bid Schedule 
providing for Mobilization. 

17.11 Shop drawing submittals processed by the Engineer shall not be construed as Change Orders; the 
purpose of a shop drawing is to demonstrate to the Engineer that the CONTRACTOR understands the 
design concept, and that his understanding is demonstrated by indicating the equipment and material 
to be furnished and installed. Corrections or changes indicated by the Engineer in the shop drawings 
do not constitute authorization to perform extra work. 

17.12 The review of shop drawings and schedules shall be considered general and shall not be construed as 
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permitting any departures from the contract requirements. The design drawings and contract 
specifications shall take precedence over the shop drawings in the event of deviations, discrepancy, 
or conflict. 
 

18 Safety and Protection 
18.1 The CONTRACTOR will be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the Work. He will take all necessary precautions for the 
safety of and will provide the necessary protection to prevent damage, injury, or loss to: 
18.1.1 All employees on the Project and other persons who may be affected thereby; 
18.1.2 All the Work and all materials or equipment to be incorporated therein, whether in storage 

on or off the site; and 
18.1.3 Other property at the site or adjacent thereto including trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, relocation or 
replacement in the course of construction. 

18.1.4 The CONTRACTOR will comply with all applicable laws, ordinances, rules, regulations 
and orders of any public body having jurisdiction for the safety of persons or property or 
to protect them from damage, injury or loss.  He will erect and maintain, as required by 
the conditions and progress of the Work, all necessary safeguards for safety and protection 
and, in addition, he will comply with all applicable recommendations of the "Manual of 
Accident Prevention in Construction" published by the Associated General Contractors of 
America, Inc.; "Roadway and Traffic Design Standards" latest edition published by the 
Florida Department of Transportation, specifically Index 600-650; and Occupational 
Safety and Health Administration published by the United States Department of Labor.  
He will notify owners of adjacent utilities when prosecution of the Work may affect them.  
All damage, injury or loss to any property caused directly or indirectly, in whole or in part 
by the CONTRACTOR, any SUB-CONTRACTOR, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable will be 
remedied by the CONTRACTOR; except any damage or loss attributable to the fault of 
the Drawings or the Specifications or to the acts or omissions of the COUNTY, and not 
attributable, directly or indirectly, in whole or in part, to the fault of negligence of the 
CONTRACTOR. 

18.1.5 The CONTRACTOR will designate a member of his organization whose responsibility 
will be to plan for the prevention of accidents at the site.  This person shall be the 
CONTRACTOR'S Superintendent unless otherwise designated in writing by the 
CONTRACTOR to the OWNER'S REPRESENTATIVE. 

19 Emergencies 
19.1 In emergencies affecting the safety of persons, the Work or property at the site or adjacent thereto, 

the CONTRACTOR, without special instruction or authorization from the COUNTY, is obligated to 
act at his discretion to prevent threatened damage, injury, or loss.  He will give the OWNER'S 
REPRESENTATIVE prompt written notice of any significant changes in the Work or deviations from 
the Contract Documents caused thereby.  If the COUNTY and the OWNER'S REPRESENTATIVE 
determine that a change to the Contract Documents is required because of the action taken in response 
to an emergency, a Field Directive Change or Change Order shall thereupon be issued covering the 
changes and deviations involved.  

20 Shop Drawings and Samples 
20.1 After checking and verifying all field measurements, the CONTRACTOR will submit to the 

OWNER'S REPRESENTATIVE for approval, in accordance with the acceptable schedule of Shop 
Drawing submission, five copies (or at the option of the OWNER'S REPRESENTATIVE, one 
reproducible copy) of all Shop Drawings, which shall have been checked by and stamped with the 
approval of the CONTRACTOR and identified as the OWNER'S REPRESENTATIVE may require.  
The data shown on the Shop Drawings will be complete with respect to dimensions, design criteria, 
materials of construction and the like to enable the OWNER'S REPRESENTATIVE to review the 
information as required. 
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20.2 The CONTRACTOR will also submit to the OWNER'S REPRESENTATIVE for approval with such 
promptness as to cause no delay in the Work, all samples required by the Contract Documents.  All 
samples will have been checked by and stamped with the approval of the CONTRACTOR, identified 
clearly as to material, manufacturer, any pertinent numbers, and the use for which intended. 

20.3 At the time of each submission, the CONTRACTOR will in writing call the OWNER'S 
REPRESENTATIVE'S attention to any deviations that the Shop Drawing or sample may have from 
the requirements of the Contract Documents and, in addition, shall cause a specific notation to be 
made on each shop drawing submitted for review and approval of each such variation. 

20.4 The OWNER'S REPRESENTATIVE will review and approve with reasonable promptness Shop 
Drawings and Samples, but its review and approval shall be only for conformance with the design 
concept of the Project and for compliance with the information given in the Contract Documents.  The 
approval of a separate item as such will not indicate approval of the assembly in which the item 
functions.  The CONTRACTOR will make any corrections required by the OWNER'S 
REPRESENTATIVE and will return the required number of corrected copies of Shop Drawings and 
re-submit new samples until approved. All cost incurred by the COUNTY for the review of a shop 
drawing in excess of two reviews shall be the CONTRACTORS responsibility.  The 
CONTRACTOR'S stamp of approval on any Shop Drawing or sample shall constitute a representation 
to the OWNER'S REPRESENTATIVE that the CONTRACTOR has either determined and verified 
all quantities, dimensions, field construction criteria, materials, catalog numbers and similar data or 
he assumes full responsibility for doing so, and that he has reviewed or coordinated each Shop 
Drawing or sample with the requirements of the Work and the Contract Document. 

20.5 No work requiring a Shop Drawing or sample submissions shall be commenced until the submission 
has been approved by the OWNER'S REPRESENTATIVE.  Any related Work performed prior to 
review and approval by the COUNTY of the pertinent submission will be the sole expense and 
responsibility of the CONTRACTOR.  A copy of each approved Shop Drawing and each approved 
sample shall be kept in good order by the CONTRACTOR at the site and shall be available to the 
OWNER'S REPRESENTATIVE. 

20.6 The OWNER'S REPRESENTATIVE approval of Shop Drawings or samples shall not relieve the 
CONTRACTOR from his responsibility for any deviations from the requirements of the Contract 
Documents, unless the CONTRACTOR has in writing called the OWNER'S REPRESENTATIVE 
attention to such deviation at the time of submission and the COUNTY and the OWNER'S 
REPRESENTATIVE have given written approval to the specific deviation; nor shall any approval by 
the OWNER'S REPRESENTATIVE relieve the CONTRACTOR from responsibility for errors or 
omissions in the Shop Drawings. 
20.6.1 The CONTRACTOR shall, upon completion of the work, furnish to the Engineer two (2) 

complete sets of prints, neatly bound together, and in good condition, of all the 
CONTRACTOR’S, Subcontractors’ and manufacturers’ drawings as finally checked and 
reviewed by the Engineer with all modifications accepted by the Engineer subsequent 
thereto, showing the work as actually completed. Such “as-built” information for bridges, 
culverts, and similar structures shall also be provided by the CONTRACTOR. 

21 Indemnification 
21.1 The CONTRACTOR shall indemnify, save harmless and defend the COUNTY and all of its officers, 

agents, consultants  and employees from and against all losses, claims, demands, payments, suits, 
actions, recoveries and judgments of every nature and description brought or recoverable against it or 
them by reason of any act or omission of the CONTRACTOR, his agent, consultants, employees, sub-
contractors etc., in the execution of the work or in consequence of any negligence or carelessness in 
guarding the same and agrees to assume any related cost. 

 
21.2 The CONTRACTOR shall assume all risk and bear any loss or injury to property or persons 

occasioned by neglect or accident during the progress of work until the same shall have been 
completed and accepted.  The CONTRACTOR agrees to repair, restore, or rebuild any damages he 
causes to any property of the COUNTY.  He shall also assume all blame or loss by reason of neglect 
or violation of any state or federal law or municipal rule, regulation, or order.  The CONTRACTOR 
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shall give to the proper authorities all required notices relating to the work, obtain all official permits 
and licenses and pay all proper fees.  He shall repair any damage that may have occurred to any 
adjoining building, structure, utility, or private property in the course of this work. 
 

22 Cleaning Up 
22.1 The CONTRACTOR will keep the premises free from accumulations of waste materials, rubbish and 

other debris resulting from the Work; at the completion of the Work, he will remove all waste 
materials, rubbish and debris from and about the premises as well as all tools, construction equipment 
and machinery, and surplus materials, and will leave the site clean and ready for occupancy by the 
COUNTY.  The CONTRACTOR will restore to their original condition those portions of the site not 
designated for alteration by the Contract Documents. 

22.2 If the CONTRACTOR fails to clean up as provided in the Contract Documents, the COUNTY may 
do so and the cost thereof shall be deducted from the final retainage due the CONTRACTOR. 

 
23 Continuing the Work 

23.1 The CONTRACTOR shall carry on the Work and adhere to the progress schedule during all disputes 
and disagreements with the COUNTY.  No work shall be delayed or postponed pending resolution of 
any disputes or disagreements, except as permitted (The COUNTY May Stop Work) or as the 
CONTRACTOR and the COUNTY may otherwise agree in writing. 

 
24 Anti-Discrimination 

24.1 The CONTRACTOR for itself, its successors in interest, and assignees, as part of the consideration 
thereof covenant and agree that: 

24.2 In the furnishing of services to the COUNTY hereunder, no person on the grounds of race, religion, 
color, age, sex, national origin, handicap, or marital status shall be excluded from participation in, 
denied the benefits of, or otherwise be subjected to discrimination. 

24.3 The CONTRACTOR will not discriminate against any employee or applicant for employment 
because of race, religion, color, age, sex, national origin, handicap, or marital status.  The 
CONTRACTOR will make affirmative efforts to ensure that applicants are employed and that 
employees are treated during employment without regard to their race, religion, color, age, sex, 
national origin, handicap or marital status.  Such action shall include, but not be limited to, acts of 
employment, upgrading, demotion or transfer; recruitment advertising; layoff or termination, rates of 
pay or other forms of compensation and selection for training, including apprenticeships. 

24.4 CONTRACTOR agrees to post in a conspicuous place, available to employees and applicants for 
employment, notices setting forth the provisions of this anti-discrimination clause. 

24.5 CONTRACTOR will provide all information and reports required by relevant regulations and/or 
applicable directives.  In addition, the CONTRACTOR shall permit access to its books, records, 
accounts, other sources of information, and its facilities as may be determined by the COUNTY to be 
pertinent to ascertain compliance.  The CONTRACTOR shall maintain and make available relevant 
data showing the extent to which members of minority groups are beneficiaries under these contracts. 

24.6 Where any information required of the CONTRACTOR is in the exclusive possession of another who 
fails or refuses to furnish this information, the CONTRACTOR shall so certify to the COUNTY its 
efforts made toward obtaining said information.  The CONTRACTOR shall remain obligated under 
this paragraph until the expiration of three years after the termination of this CONTRACT. 

24.7 In the event of breach of any of the above anti-discrimination covenants, the COUNTY shall have the 
right to impose sanctions as it may determine to be appropriate, including withholding payment to the 
CONTRACTOR or canceling or terminating this CONTRACT, in whole or in part. 

24.8 Additionally, the CONTRACTOR may be declared ineligible for further COUNTY contracts by rule, 
regulation or order of the Board of County Commissioners of Lee County, or as otherwise provided 
by law. 

24.9 The CONTRACTOR will send to each labor union, or representative of workers with which the 
CONTRACTOR has a collective bargaining agreement or other contract of understanding, a notice 
informing the labor union or worker's representative of the CONTRACTOR'S commitments under 
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this assurance and shall post copies of the notice in conspicuous places available to the employees 
and the applicants for employment. 

24.10 The CONTRACTOR will include the provisions in every sub-contract under this contract to ensure 
its provisions will be binding upon each Sub-contractor.  The CONTRACTOR will take such action 
with respect to any Sub-contractor, as the contracting agency may direct, as a means of enforcing such 
provisions, including sanctions for non-compliance. 

 
25 Work by Others 

25.1 The COUNTY may perform additional Work related to the Project by itself, or it may let other direct 
contracts which shall contain General Conditions similar to these. 

25.2 The CONTRACTOR will afford the other Contractors who are parties to such direct contracts (or the 
COUNTY, if it is performing the additional Work itself), reasonable opportunity for the introduction 
and storage of materials and equipment and the execution of the Work and shall properly connect and 
coordinate his work with theirs.  Should the Contract entail relocation of facilities not a part of this 
Contract, the CONTRACTOR will coordinate and cooperate with the applicable entity responsible 
for this portion of the Work.  

25.3 Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas valve 
boxes, light standards, cableways, signals, and all other utility appurtenances within the limits of the 
proposed construction which are to be relocated or adjusted are to be moved by the owners at their 
expense, unless otherwise provided in the Contract.  It is understood and agreed that the 
CONTRACTOR has considered in his bid all of the permanent and temporary utility appurtenances 
in their present or relocated positions as shown on the plans and that no additional compensation will 
be allowed for any delays, inconveniences, or damage sustained to him due to any interference from 
the said utility appurtenances or the operation of moving them.  If any part of the CONTRACTOR'S 
work depends (for proper execution) upon the Work of any such other Contractor (or the COUNTY), 
the CONTRACTOR will inspect and promptly report to the OWNER'S REPRESENTATIVE in 
writing, any defects, deficiencies, or delays in such Work that render it unsuitable for such proper 
execution and results.  His failure to report shall constitute an acceptance of the Work, except as to 
defects, deficiencies and delays which may appear in the other Work after the execution of his Work. 

25.4 The CONTRACTOR will do all cutting, fitting, and patching of his Work, which is consistent with 
the Contract Documents that may be required to make its several parts come together properly and fit 
it to receive or be received by such other Work.  The CONTRACTOR will not endanger any Work 
of others by cutting, excavating, or otherwise altering such other Work and will only cut or alter such 
other work with the written consent of the OWNER'S REPRESENTATIVE. 

25.5 If the performance of additional Work by other Contractors or the COUNTY is not noted in the 
Contract Documents prior to the execution of the Contract, written notice thereof shall be given to the 
CONTRACTOR prior to starting any such additional Work.  

25.6 The CONTRACTOR shall be responsible for coordination with all activities with adjacent projects. 
 
26 Owner’s Representative Status During Construction 

26.1 County's Representatives 
26.1.1 The COUNTY shall issue all communications to the CONTRACTOR through the 

OWNER'S REPRESENTATIVE. 
26.2 Clarifications and Interpretations 

26.2.1 The OWNER'S REPRESENTATIVE will issue with reasonable promptness, through 
the COUNTY, such written clarifications, or interpretations of the requirements of the 
Contract Documents (in the form of Drawings or otherwise) as the COUNTY may 
determine necessary, which shall be consistent with or reasonably inferable from the 
overall intent of the Contract Documents.  If the CONTRACTOR believes that a 
written clarification or interpretation justifies an increase in the Contract Price or an 
extension of the Contract Time and the parties are unable to agree to the amount or 
extent thereof, the CONTRACTOR may make a claim. 

26.3 Authorized Variations in Work 
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26.3.1  The OWNER'S REPRESENTATIVE may authorize, with prior approval from the 
COUNTY minor variations in the Work from the requirements of the Contract Documents 
which do not involve an adjustment in the Contract Price or the Contract Time and are 
consistent with the overall intent of the Contract Documents.  These may be accomplished 
by a Field Change Order and the CONTRACTOR shall perform the Work involved 
promptly.  If the CONTRACTOR believes that a Field Change Order justifies an increase 
in the Contract Price or an extension of the Contract Time and the parties are unable to 
agree as to the amount or extent thereof, the CONTRACTOR may make a claim. 
 

27  Changes in Work 
27.1 Without invalidating the Agreement, the COUNTY may unilaterally and at any time or from time-

to-time order additions, deletions or revisions in the Work; these will be authorized by Change 
Orders or Field Directive Change.  Upon receipt of a Change Order or Field Directive Change, the 
CONTRACTOR will proceed with the Work involved. 

27.2 All such Work shall be executed under the applicable conditions of the Contract Documents. 
27.3 If any Change Order or Field Directive Change causes an increase or decrease in the Contract Price 

or any extension or shortening of the Contract Time, an equitable adjustment will be made. 
27.4 Additional Work performed by the CONTRACTOR without written authorization of a change in 

the form of an approved Change Order will not entitle him to an increase in the Contract Price or 
any extension of the Contract Time, except in the case of an emergency. 

27.5 It is the CONTRACTOR'S responsibility to notify the Surety of any changes affecting the general 
scope of the Work or change of the Contract Price and the amount of the applicable Bonds shall be 
adjusted accordingly. The Surety's Acceptance must be submitted to the OWNER'S 
REPRESENTATIVE, by the CONTRACTOR, within ten calendar days of the initiation of the 
change. 
 

28 Change of Contract Price 
28.1 The Contract Price constitutes the total compensation payable to the CONTRACTOR for 

performing the Work.  All duties, responsibilities and obligations assigned to or undertaken by the 
CONTRACTOR shall be at his expense without change in the Contract Price. 

28.2 The Contract Price may only be changed by a Change Order.  Any claim for an increase or decrease 
in the Contract Price shall be in writing and delivered to the OWNER'S REPRESENTATIVE 
within fifteen calendar days of the occurrence of the event giving rise to the claim and stating the 
general nature of the claim.  Notice of the amount of the claim with supporting data shall be 
delivered within sixty calendar days after such occurrence (unless COUNTY allows an additional 
period of time to ascertain more accurate data in support of the claim) and shall be accompanied 
by the CONTRACTOR'S written statement that the amount claimed covers all known amounts 
(direct, indirect, and consequential) to which the CONTRACTOR has reason to believe it is entitled 
as a result of the occurrence of said event.  No claim for an adjustment in the Contract Price will 
be valid if not submitted in accordance.  All claims for adjustment in the Contract Price shall be 
reviewed by the OWNER'S REPRESENTATIVE.  Any change in the Contract Price shall be 
incorporated in a Change Order and approved by the COUNTY.  No claim by the CONTRACTOR 
for an equitable adjustment hereunder shall be allowed if asserted after final payment under this 
Contract. 

28.3 Where the Work involved is covered by unit prices contained in the Contract Documents or 
subsequently agreed upon, by application of unit prices to the quantities of the items involved. 

28.4 By mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating 
data to permit evaluation. 

28.5 By cost of the Work and mutually acceptable fixed amount for overhead and profit agreed upon by 
the parties. 

28.6 If none of the above methods is agreed upon, the value shall be determined by the COUNTY on 
the basis of cost of the Work and a percentage for overhead and profit.  Cost shall only include 
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labor (payroll, payroll taxes, fringe benefits, worker's compensation, etc.), materials, equipment, 
and other incidentals directly related to the Work involved. 

28.7 In such cases the CONTRACTOR will submit in the form prescribed by the COUNTY an itemized 
cost breakdown together with supporting data.  The amount of credit to be allowed by the 
CONTRACTOR to the COUNTY for any such change which results in a net decrease in cost will 
be the amount of the actual net decrease as determined by the COUNTY.  When both additions and 
credits are involved in any one change, the combined overhead and profit shall be figured on the 
basis of the net decrease, if any. 
 

29 Cash Allowance 
29.1 It is understood that the CONTRACTOR has included in the Contract Price any allowances so 

named in the Contract Documents and shall cause the Work so covered to be done by such 
materialmen, suppliers, or SUB-CONTRACTORS and for such sums within the limit of the 
allowances as the COUNTY may approve.  Upon final payment, the Contract Price shall be 
adjusted as required and an appropriate Change Order issued. The CONTRACTOR agrees that the 
original Contract Price includes such sums as he deems proper for cost and profit on account of 
cash allowances.  No demand for an additional sum for overhead or profit in connection therewith 
will be allowed. 

29.2 Unit Price Work 
29.2.1 Where the Contract Documents provide that all or part of the Work is to be Unit Price 

Work, the Contract Price will be deemed to include for all Unit Price Work an amount 
equal to the sum of the established unit prices for each separately identified item of Unit 
Price Work times the estimated quantity of each item as indicated in the Agreement.  The 
estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial Contract Price. 

29.2.2 Each unit price will be deemed to include an amount considered by the CONTRACTOR 
to be adequate to cover the CONTRACTOR'S overhead and profit for each separately 
identified item. 

29.2.3 The unit price of an item of Unit Price Work shall be subject to revaluation and adjustment 
under the following conditions: 
29.2.3.1 If the total cost of a particular item of Unit Price Work amounts to 5% or more 

of the Contract Price and the variation in the quantity of that particular item 
of Unit Price Work performed by the CONTRACTOR differs by more than 
15% from the estimated quantity of such item indicated in the Agreement; 
and, 

29.2.3.2 If there is no corresponding adjustment with respect to any other item of 
Work; and 

29.2.3.3 If the CONTRACTOR believes that it has incurred additional expense as a 
result thereof; or 

29.2.3.4  If the COUNTY believes that the quantity variation entitles it to an 
adjustment in the unit price, either the COUNTY or the CONTRACTOR may 
make a claim for an adjustment in the Contract Price if the parties are unable 
to agree as to the effect of any such variations in the quantity of Unit Price 
Work performed. 
 

30 Change of Contract Time 
30.1 The Contract Time may only be changed by a Change Order.  Any claim for an extension in the 

Contract Time shall be in writing and delivered to the OWNER'S REPRESENTATIVE within 
fifteen calendar days of the occurrence of the event giving rise to the claim and stating general 
nature of the claim.  Notice of the extent of the claim with supporting data (analysis and 
documentation) shall be delivered within sixty calendar days after such occurrence (unless the 
OWNER'S REPRESENTATIVE allows an additional period of time to ascertain more accurate 
data in support of the claim) and shall be accompanied by the CONTRACTOR'S written statement 
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that the adjustment claimed is the entire adjustment to which the CONTRACTOR has reason to 
believe it is entitled as a result of the occurrence of said event.  If adverse weather conditions are 
the basis for a claim for additional time, such claim shall be documented by data substantiating that 
weather conditions were abnormal for the period of time and could not have been reasonably 
anticipated, and that the weather conditions had an adverse effect on the scheduled construction.  
No claim by the CONTRACTOR under this provision shall be allowed unless the CONTRACTOR 
has given the notice and the analysis and documentation required in this paragraph.  All claims for 
adjustment in the Contract Time shall be determined by the OWNER'S REPRESENTATIVE.  Any 
change in the Contract Time resulting from any such claim shall be incorporated in a Change Order. 

30.2 The COUNTY shall not be responsible for any delay in the completion of the project where the 
delay is beyond the control or without fault or negligence on behalf of the COUNTY.  The 
COUNTY shall not be held accountable for extra compensation or an extension of time due to 
default by the CONTRACTOR, SUB-CONTRACTORS, or suppliers in the furnishing of labor or 
materials for the project or having to replace defective materials. 

30.3 The CONTRACTOR shall be entitled to a claim for an extension of time when a delay or hindrance 
is caused by an act of God, or any act or omission on the part of the COUNTY, provided the 
CONTRACTOR gives notice to the OWNER'S REPRESENTATIVE within fifteen calendar days 
of the occurrence of the event giving rise to the claim and having stated the general nature of the 
claim.  The CONTRACTOR'S sole remedy shall be an extension of Contract Time. 

30.4 No extension of Contract Time or increases in Contract Price shall be granted for any delay caused 
either by (1) inadequate crewing, default or bankruptcy of lower tier contract, slow submittals, etc., 
or (2) by severe though not unusual weather conditions (other than hurricanes and tornadoes) or 
(3) any delay impacting a portion of the Work within the available total float or slack time and not 
necessarily preventing completion of the Work within the Contract Time unless otherwise agreed 
to by the COUNTY in its sole discretion or (4) for any delay which is caused by the 
CONTRACTOR having to replace defective material or equipment or (5) delays attributable to the 
lack of performance by Sub-contractors regardless of the reasons. 

30.5 All time limits stated in the Contract Documents are of the essence of the Agreement.  Shall not 
exclude recovery for damages (including but not limited to fees and charges of engineers, 
architects, attorneys and other professionals and court cost) for delay by either party. 
 

31 Warranty and Guarantee: Acceptance of Defective Work 
31.1 Warranty and Guarantee 

31.1.1 The CONTRACTOR warrants and guarantees to the COUNTY that all materials and 
equipment will be new unless otherwise specified and that all Work will be of good 
quality, free from faults or defects and in accordance with the requirements of the Contract 
Documents and any inspections, test or approvals referred to in this Article.  All 
unsatisfactory Work, all faulty Work, and all Work not conforming to the requirements of 
the Contract Documents, or such inspections, tests or approvals shall be considered 
defective.  Prompt notice of all defects shall be given to the CONTRACTOR.  All 
defective Work, whether or not in place, may be rejected, corrected or accepted as 
provided herein.  Contractor is to assign any and all warranties or guarantees on 
equipment, materials, etc. to the COUNTY. 

31.2 Tests and Inspections 
31.2.1 If the Contract Documents, laws, ordinances, rules, regulations, or order of any public 

authority having jurisdiction require any Work to specifically be inspected, tested or 
approved by someone other than the CONTRACTOR, the CONTRACTOR will give the 
OWNER'S REPRESENTATIVE forty-eight (48) hours’ notice of readiness, therefore.  
The CONTRACTOR will furnish the OWNER'S REPRESENTATIVE with the required 
certificates of inspection, testing or approval.  All such tests will be in accordance with the 
methods prescribed by the American Society for Testing and Materials, or such other 
applicable organizations as may be required by law or the Contract Documents.  If any 
such Work required to be inspected, tested, or approved is covered without written 
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approval of the OWNER'S REPRESENTATIVE, it shall, if requested by the OWNER'S 
REPRESENTATIVE, be uncovered for observation at the CONTRACTOR'S expense.  
The cost of all such inspections, tests and approvals shall be borne by the CONTRACTOR 
unless otherwise provided. 

31.2.2 Project field testing of materials required by the specifications or the OWNER’S 
REPRESENTATIVE shall be provided by and at the expense of the COUNTY. The 
CONTRACTOR shall coordinate and schedule the required testing. The Contractor shall 
pay for all retests when the initial test result reveals that the materials failed to meet the 
requirements of the specifications. The CONTRACTOR shall notify the OWNER’S 
REPRESENTATIVE twenty-four (24) hours prior to conducting any test so the OWNER’s 
REPRESENTATIVE may be present. 

31.2.3 The OWNER’S REPRESENTATIVE shall have the right to require all materials to be 
submitted to tests prior to incorporation in the Work. In some instances, it may be 
expedient to perform these tests at the source of supply, and for this reason, it is required 
that the CONTRACTOR furnish the OWNER’S REPRESENTATIVE with the 
information concerning the location of his source before incorporating material into the 
Work. This does not in any way obligate the OWNER’S REPRESENTATIVE to perform 
tests for acceptance of material and does not relieve the CONTRACTOR  of his 
responsibility to furnish satisfactory material. The CONTRACTOR shall furnish 
manufacturer’s certificates of compliance with these specifications covering manufactured 
items incorporated in the Work. 

31.2.4 Neither observations by the OWNER'S REPRESENTATIVE, nor inspections, tests, or 
approvals by persons other than the CONTRACTOR shall relieve the CONTRACTOR 
from his obligations to perform the Work in accordance with the requirements of the 
Contract Documents. 

31.2.5 Testing/Permits: The CONTRACTOR shall be responsible for performing any testing and 
the cost for all items that may be required as part of the NPDES, FDEP, USACOE and 
SFWMD permits. 
 

32 Close Out Procedure 
32.1 General Operating/Maintenance Instructions & Manuals 

32.1.1 The CONTRACTOR shall organize maintenance operating manual information into four 
suitable sets of manageable size and bind into individual binders properly identified and 
indexed (thumb-tabbed).  Emergency instructions, spare parts listing, warranties, wiring 
diagrams, recommended "turn around" cycles, inspection procedures, shop drawings, 
product data, and similar acceptable information shall be included.  The CONTRACTOR 
shall bind each manual of each set in a heavy duty, 3-ring vinyl covered binder, and include 
pocket folders for folded sheet information. Mark identification on both front and spine of 
each binder. 

32.1.2 Arrange for each installer of work requiring continuing maintenance (by the OWNER) or 
operation, to meet with the OWNER'S personnel, at the project site, to provide basic 
instructions needed for proper operation and maintenance of the entire work.  Include 
instructions by manufacturer's representatives where installers are not expert in the 
required procedures.  Review maintenance manuals, record documentation, tools, spare 
parts and materials, lubricants, fuels, identification system, control sequences, hazards, 
cleaning and similar procedures and facilities.  For operational equipment, demonstrate 
start-up, shut-down, emergency operations, noise and vibration adjustments, safety, 
economy/efficiency adjustments, and similar operations.  Review maintenance and 
operations in relation with applicable guaranties, warranties, agreements to maintain, 
bonds, and similar continuing commitments. 
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33 Access to the Work 
33.1 The COUNTY and the OWNER'S REPRESENTATIVE shall at all times have access to the Work.  

The CONTRACTOR shall provide proper facilities for such access and observation of the Work 
and also for any inspection or testing thereof by others. 

 
34 Uncovering the Work 

34.1 If any work has been covered which the OWNER'S REPRESENTATIVE has not specifically 
requested to observe prior to its being covered, or if the OWNER'S REPRESENTATIVE considers 
it necessary or advisable that covered Work be inspected or tested by others, the CONTRACTOR, 
at the OWNER'S REPRESENTATIVE'S request, will uncover, expose or otherwise make available 
for observation, inspection or testing as the OWNER'S REPRESENTATIVE may require, that 
portion of the Work in question, furnishing all necessary labor, material and equipment.  If it is 
found that such Work is defective, the CONTRACTOR will bear all the expense of such 
uncovering, exposure, observation, inspection, and testing, and of satisfactory reconstruction.  If, 
however, such Work is not found to be defective, the CONTRACTOR will be allowed an increase 
in the Contract Price or an extension of the Contract Time, or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing and reconstruction, if he makes a claim, 
therefore. 

 
35 County May Stop Work 

35.1 If the Work is defective, if the CONTRACTOR fails to supply sufficient skilled workmen or 
suitable materials or equipment, or if the CONTRACTOR fails to make prompt payments to SUB-
CONTRACTORS for labor, materials or equipment: the COUNTY may order the CONTRACTOR 
to stop the Work, or any portion thereof, until the cause for such order has been eliminated;  
however, this right of the COUNTY to stop the work shall not give rise to any duty on the part of 
the COUNTY to exercise this right for the benefit of the CONTRACTOR or any other party. 

35.2 Notwithstanding Paragraph 35.1, the COUNTY may also issue a Stop Work Order for the 
following reasons:  
35.2.1 Insufficient Maintenance of Traffic practices. 
35.2.2 Failure to comply with permits regarding pollution control. 
35.2.3 Insufficient construction materials or methods. 
35.2.4 Failure to provide a safe working environment in accordance with the US Department of 

Labor Occupational Safety and Health Administration (OSHA). 
 

35.3 Upon notice of the Stop Work Order, the CONTRACTOR shall cease all contracted work except 
for the activities required to correct the problem and as directed by the COUNTY. 

35.4 If the CONTRACTOR fails to correct the problem causing the Stop Work Order and there is 
immediate threat to the public’s health, safety, or environmental protection, the COUNTY may 
perform any remedial activities necessary to protect the public and environment. Any costs incurred 
by the County in the performance of this work shall be deducted from monies due the Contractor 
or paid by the Contractor to the County. 

35.5 No increase in the Contract Price or extension of the Contract Time will be granted for any delays 
or loss of time due to a Stop Work Order. 
 

36 Correction or Removal of Defective Work 
36.1 If required by the OWNER'S REPRESENTATIVE prior to approval of final payment, the 

CONTRACTOR will, promptly, without cost to the COUNTY and as specified by the OWNER'S 
REPRESENTATIVE, either correct any defective Work whether or not fabricated, installed, or 
completed or, if the Work has been rejected by the OWNER'S REPRESENTATIVE, remove it 
from the site and replace it with non-defective Work.  If the CONTRACTOR does not correct such 
defective Work or remove and replace such rejected Work within ten calendar days, all as specified 
in a written notice from the OWNER'S REPRESENTATIVE, the OWNER'S REPRESENTATIVE 
may have the deficiency corrected or the rejected Work removed and replaced.  All direct or 
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indirect costs of such correction or removal and replacement shall be paid by the CONTRACTOR.  
The CONTRACTOR will also bear the expense of making good all Work of others destroyed or 
damaged by his correction, removal or replacement of his defective Work. 
 

37 One Year Correction Period 
37.1 If, after the approval of the final payment and prior to the expiration of one year after the date of 

Final Completion or such longer period of time as may be prescribed by law or by the terms of any 
applicable special guarantee required by the Contract Documents, any Work is found to be 
defective, the CONTRACTOR will promptly, without cost to the COUNTY, and in accordance 
with the OWNER'S REPRESENTATIVE'S written instructions, either correct such defective Work 
or, if it has been rejected by the OWNER'S REPRESENTATIVE, remove it from the site and 
replace it with non-defective Work.  If, within seven calendar days, the CONTRACTOR does not 
comply with the terms of such instructions, the Bonding Company shall be notified of default and 
requested to make repairs or replacement, the COUNTY may have the defective Work corrected 
or the rejected Work removed and replaced.  All direct and indirect costs of such removal and 
replacement shall be paid by the CONTRACTOR. 

 
38 Acceptance of Defective Work 

38.1 If, instead of requiring correction or removal and replacement of defective Work, the COUNTY 
prefers to accept it, the COUNTY may do so.  In such case, if acceptance occurs prior to approval 
of final payment, a Change Order shall be issued incorporating the appropriate revisions to the 
Contract Documents including an appropriate reduction in the Contract Price.  If the acceptance 
occurs after approval of the final payment, an appropriate amount shall be paid by the 
CONTRACTOR to the COUNTY. 

 
39 Neglected Work By Contractor 

39.1 If the CONTRACTOR should neglect to prosecute the Work in accordance with the Contract 
Documents, including any requirements of the progress schedule, the COUNTY may, after three 
calendar days written notice to the CONTRACTOR and without prejudice to any other remedy it 
may have, make good such deficiency and the cost thereof shall be charged against the 
CONTRACTOR.  A Change Order shall be issued incorporating the appropriate revision to the 
Contract Documents including an appropriate reduction in the Contract Price.  If the payments then 
or thereafter due the CONTRACTOR are not sufficient to cover such amount, the CONTRACTOR 
shall pay the difference to the COUNTY. 

 
40 Payment and Completion 

40.1 Schedule of Values 
40.1.1 Within ten (10) calendar days after the effective date of the Agreement, the 

CONTRACTOR must submit a schedule of values of the Work including quantities and 
unit prices totaling to the Contract Price.  This schedule shall be satisfactory in form and 
substance to the COUNTY and shall subdivide the Work into sufficient detail to serve as 
the basis for progress payments during construction.  Upon approval of the schedule of 
values by the OWNER'S REPRESENTATIVE, it shall be incorporated into the Estimate 
and Requisition for Payment prescribed by the COUNTY.  Unit Price Contracts shall have 
the bid proposal prices incorporated into the Estimate and Requisition for Payment. 

40.2 Application for Progress Payment 
40.2.1 Bid proposal units and unit prices shall serve as the basis for progress payments during 

construction. The bid proposal process shall be incorporated into the Estimate and 
Requisition for Payment Form No. CSD:505(4) prescribed by the COUNTY. 

40.2.2 Not more often than once a month, nor less often than specified in the approved payment 
schedule, and on a date established at the Project Pre-Construction Conference, the 
CONTRACTOR will submit to the OWNER'S REPRESENTATIVE for review the 
Estimate and Requisition for Payment form filled out and signed by the CONTRACTOR 
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covering the Work completed as of the date of the Application and supported by such data 
as the OWNER'S REPRESENTATIVE may reasonably require.  Also, if payment is 
requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at the site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by such supporting data, satisfactory 
to the OWNER'S REPRESENTATIVE, as will establish the COUNTY'S title to the 
material and equipment and protect its interest therein, including applicable insurance.  All 
progress payments will be subject to the retainage percentage specified in the Contract 
Documents.  Such retainage shall be paid and will be issued in the final payment after 
acceptance by the COUNTY of the Work. 
 

41 Contractor's Warranty of Title 
41.1 The CONTRACTOR warrants and guarantees that title to all Work, materials and equipment 

covered by an application for progress payment, whether incorporated in the Project or not, will be 
passed to the COUNTY prior to the next making of application for progress payment, free and clear 
of all liens, claims, security interest and encumbrances; and that no Work, materials or equipment 
covered by an Application for Payment will have been acquired by the CONTRACTOR or by any 
other person performing the Work at the site or furnishing materials and equipment for the Project 
subject to an agreement under which an interest therein or encumbrance thereon is retained by the 
seller or otherwise imposed by the CONTRACTOR or such other person. 

 
42 Approval of Payments 

42.1 The OWNER'S REPRESENTATIVE will, within ten calendar days after receipt of each 
Application for Payment, either indicate his approval of payment and deliver the application to the 
COUNTY or return the Application to the CONTRACTOR indicating in writing the reason for 
refusing to approve payment. In the latter case, the CONTRACTOR may make the necessary 
corrections and re-submit the Application.  The COUNTY will, within five calendar days after 
receipt of each approved application for payment, either indicate their approval of payment, and 
within fifteen calendar days pay the CONTRACTOR the amount approved or return the application 
to the CONTRACTOR thru the OWNER'S REPRESENTATIVE indicating in writing the reason 
for refusing to approve payment.  In the latter case, the CONTRACTOR may make the necessary 
corrections and resubmit the application to the OWNER'S REPRESENTATIVE. 

42.2 The OWNER'S REPRESENTATIVE'S approval of any payment requested in an Application for 
Payment shall constitute a representation by him to the COUNTY, based on the OWNER'S 
REPRESENTATIVE'S on-site observations of the Work in progress and on his review of the 
Application for Payment and the supporting data that the CONTRACTOR is entitled to payment 
of the amount approved. 

42.3 The OWNER'S REPRESENTATIVE'S approval of final payment shall constitute an additional 
representation by him to the COUNTY that the conditions precedent to the CONTRACTOR'S 
being entitled to final payment as set forth have been fulfilled. 

42.4 The OWNER'S REPRESENTATIVE may refuse to approve the whole or any part of any payment 
if in his opinion; he is unable to make such representations to the COUNTY.  He may then refuse 
to approve any such payment because of subsequently discovered evidence or the results of 
subsequent inspections or test, nullify any such payment previously approved, to such extent as 
may be necessary in his opinion to protect the COUNTY from loss because: 
42.4.1 The Work is defective; 
42.4.2 A portion of such payment is the subject of a dispute or claim that has been filed; 
42.4.3 The Contract Price has been reduced because of Modifications; 
42.4.4 The COUNTY has been required to correct defective Work or complete the Work, or of 

unsatisfactory prosecution of the Work, including failure to clean up as required. 
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43 Substantial Completion 
43.1 Prior to final payment, the CONTRACTOR shall, in writing to the OWNER'S 

REPRESENTATIVE, certify that the entire Project is substantially complete and request that the 
OWNER'S REPRESENTATIVE issue a Certificate of Substantial Completion.  Within fourteen 
calendar days thereafter, the OWNER'S REPRESENTATIVE and the CONTRACTOR will make 
an inspection of the Project to determine the status of completion.  If the COUNTY does not 
consider the Project substantially complete, it will notify the CONTRACTOR in writing giving the 
reasons, therefore.  If the COUNTY considers the Project substantially complete, a Certificate of 
Substantial Completion will be issued.  This certificate shall fix the date of Substantial Completion 
and the responsibilities between the COUNTY and the CONTRACTOR for maintenance, heat, and 
utilities.  The Certificate of Substantial Completion will also include a punch list of items to be 
completed or corrected, said time to be within the Contract Time, and the estimated cost to complete 
each item on the list. The list of items shall be prepared by the COUNTY following the inspection 
and provided to the CONTRACTOR within 30 days of the date of the inspection. The 
CONTRACTOR shall then provide the estimated cost to complete each item on the list back to the 
COUNTY within 30 days. Within 20 business days after the list is created, COUNTY must pay the 
contractor the remaining contract balance that includes all retainage previously withheld by the 
COUNTY less an amount equal to 150 percent of the estimated cost to complete the items on the 
list..  The COUNTY shall have the right to exclude the CONTRACTOR from the Project after the 
date of Substantial Completion, but the COUNTY will allow the CONTRACTOR reasonable 
access to complete items on the punch list. 

 
44 Partial Utilization 

44.1 Prior to final payment, the OWNER'S REPRESENTATIVE may request the CONTRACTOR to 
permit the use of a specified part of the Project which the COUNTY believes it may use without 
significant interference with construction of the other parts of the Project. If the CONTRACTOR 
agrees, he will certify to the OWNER'S REPRESENTATIVE that said part of the Project is 
substantially complete and request the OWNER'S REPRESENTATIVE to issue a Certificate of 
Substantial Completion for that part of the Project.  Within fourteen calendar days thereafter, the 
OWNER'S REPRESENTATIVE and the CONTRACTOR will make an inspection of that part of 
the Project to determine its status of completion.  If the COUNTY considers that part of the Project 
to be substantially complete, the OWNER'S REPRESENTATIVE will deliver to the 
CONTRACTOR a certificate to that effect, fixing the date of Substantial Completion as to that part 
of the Project, and listing the punch list of items to be completed or corrected before final payment, 
the estimated cost to complete each item on the list and fixing the responsibility between the 
COUNTY and the CONTRACTOR for maintenance, heat, and utilities as to that part of the Project.  
This list shall be prepared by the COUNTY following the inspection and provided to the 
CONTRACTOR within 30 days of the date of the inspection. The CONTRACTOR shall then 
provide the estimated cost to complete each item on the list back to the COUNTY within 30 days. 
The COUNTY shall have the right to exclude the CONTRACTOR from any part of the Project, 
which is so certified to be substantially complete, but the COUNTY will allow the CONTRACTOR 
reasonable access to complete or correct items on the punch list. 
 

44.2 If the COUNTY fails to provide the punch list to the CONTRACTOR within the timeframe 
specified in Paragraph 44.1, the CONTRACTOR may submit a payment request to the COUNTY 
for the remaining balance of the contract, including all remaining retainage withheld by the 
COUNTY. The COUNTY will then pay the CONTRACTOR within 20 business days after receipt 
of a proper invoice or payment request. If the COUNTY has provided written notice to the 
CONTRACTOR specifying the failure of the CONTRACTOR to meet contract requirements in the 
development of the list of items to be completed, the COUNTY must pay the CONTRACTOR the 
remaining balance of the contract, less an amount equal to 150 percent of the estimated cost to complete 
the items that the COUNTY intended to include on the list. 
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45 Final Inspection 
45.1 Upon written notice from the CONTRACTOR that the Project is complete, the OWNER'S 

REPRESENTATIVE will make a final inspection with the CONTRACTOR and will notify the 
CONTRACTOR in writing of any particulars which this inspection reveals that the Work is 
defective.  The CONTRACTOR shall immediately make such corrections as are necessary to 
remedy the defects within a reasonable time. 

 
46 Final Inspection for Payment 

46.1 After the CONTRACTOR has completed any such corrections to the satisfaction of the OWNER'S 
REPRESENTATIVE and delivered all maintenance and operating instructions, schedules, 
guarantees, bonds, Certificates of Inspection, and other documents as required by the Contract 
Documents, he may make application for final payment following the procedure for progress 
payments.  The final Application for Payment shall be accompanied by legally effective final 
releases or waivers of liens from the CONTRACTOR and all SUB-CONTRACTORS which 
performed services for the CONTRACTOR pursuant to the Contract Documents and the consent 
of surety, if applicable to final payment. 

 
47 Approval of Final Payment 

47.1 If, on the basis of its observations and review of the Work during construction, its final inspection 
and its review of the final Estimate and Requisition for Payment, all as required by the Contract 
Documents, the OWNER'S REPRESENTATIVE is satisfied that the Work has been completed 
and the CONTRACTOR has fulfilled all of his obligations under the Contract Documents, it will, 
within ten calendar days after receipt of the final Application for Payment, indicate in writing its 
approval of payment and deliver the application to the COUNTY.  Otherwise, it will return the 
Application to the CONTRACTOR, indicating in writing its reason for refusing to approve final 
payment, in which case the CONTRACTOR will make the necessary corrections and re-submit the 
Application.  The COUNTY will, within fifteen calendar days after receipt of approved application 
for final payment, either indicate their approval of the estimate and requisition application for 
payment and within fifteen calendar days pay the CONTRACTOR the amount approved by the 
COUNTY and issue a Certificate of Final Completion or return the application thru the OWNER'S 
REPRESENTATIVE indicating in writing the reason for refusing to approve payment.  In the latter 
case, the CONTRACTOR may make the necessary corrections and resubmit the application to the 
OWNER'S REPRESENTATIVE. 

47.2 The Substantial Completion date and Final Completion date are established in order to assess 
Liquidated Damages and not in order to establish a date for final payment. The final payment will 
be processed after Final Completion and in compliance with Section 218.735, Florida Statutes 42.3 
If, after substantial Completion of the Work, final completion is materially delayed through no fault 
of the CONTRACTOR, and the OWNER'S REPRESENTATIVE so confirms, the COUNTY shall 
and without terminating the Agreement, make payment of the balance due for that portion of the 
Work fully completed and accepted.  If the remaining balance for Work not fully completed or 
corrected is less than the retainage stipulated in the Agreement, and if bonds have been furnished 
as required, the written consent of the Surety to the payment of the balance due for that portion of 
the Work fully completed and accepted shall be submitted by the CONTRACTOR to the 
OWNER'S REPRESENTATIVE, prior to certification of such payment.  Such payment shall be 
made under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of claims. 

47.3 If liquidated damages are to be deducted from the final payment, the COUNTY shall so notify the 
CONTRACTOR in writing at least seven calendar days prior to the COUNTY'S submittal to 
Finance. 

47.4 The Contractor will be required to submit with his final payment documents a DBE Participation 
Certification, indicating all DBE sub-contractor(s) and amount(s) utilized for the project. 

47.5 If the CONTRACTOR did not utilize the DBE firm(s) listed on the Bid Proposal, a letter of 
justification, as to why shall be submitted along with the DBE Participation Certification. 
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47.6 At the final completion of the construction project if the county project manager experienced 
problems with the CONTRACTOR the project manager will prepare a Contractor Performance 
Evaluation, and forward to the Contractor for review, comment, and signature. 

47.7 Upon receipt of the Contractor Performance Evaluation the CONTRACTOR will have seven 
calendar days, from the date received, to review, comment, sign and return back to the project 
manager.  If the evaluation has not been received back from the CONTRACTOR within the seven 
calendar days, the COUNTY will assume the CONTRACTOR fully agrees with and has no 
comments to the evaluation.  The evaluation will then be placed on file with Lee County 
Procurement Management. 
 

48 Contractor's Continuing Obligation 
48.1 The CONTRACTOR'S obligation to perform the Work and complete the Project in accordance 

with the Contract Documents shall be absolute.  Neither approval of any progress or final payment 
by the COUNTY, the issuance of the Certificates of Completion, any payment by the COUNTY to 
the CONTRACTOR under the Contract Documents, any use or occupancy of the Project or any 
part thereof by the COUNTY, any act of acceptance by the COUNTY, any failure to do so, nor any 
correction of defective Work by the COUNTY shall constitute an acceptance of Work not in 
accordance with the Contract Documents. 

 
49 Waiver of Claims 

49.1 The making and acceptance of final payment shall constitute: 
49.1.1 A waiver of all claims by the COUNTY against the CONTRACTOR other than those 

arising from unsettled liens, from defective Work appearing after final payment or from 
failure to comply with the requirements of the Contract Documents, or from the terms of 
any special guarantees specified therein, and, 

49.1.2 A waiver of all claims by the CONTRACTOR against the COUNTY other than those 
previously made in writing and still unsettled. 
 

50 County May Terminate 
50.1 MATERIAL BREACH A CONTRACTOR may be Terminated for Cause by the COUNTY, at the 

sole discretion of the Procurement Management Director, for failing to perform a contractual 
requirement or for a material breach of any term or condition. A material breach of a term or 
condition of the Agreement may include but is not limited to: 1. CONTRACTOR failure to perform 
services or deliver materials, supplies, or equipment by the date required or by an alternate date as 
mutually agreed in a written amendment to the Agreement; 2. CONTRACTOR failure to carry out 
any warranty or fails to perform or comply with any mandatory provision of the Agreement; 3. 
CONTRACTOR becomes insolvent or in an unsound financial condition so as to endanger 
performance hereunder; 4. CONTRACTOR becomes the subject of any proceeding under any law 
relating to bankruptcy, insolvency or reorganization, or relief from creditors and/or debtors that 
endangers the CONTRACTOR’S proper performance hereunder; 5. Appointment of any receiver, 
trustee, or similar official for CONTRACTOR or any of the CONTRACTOR’s property and such 
appointment endangers the CONTRACTOR’S proper performance hereunder; 6. A determination 
that the CONTRACTOR is in violation of federal, state, or local laws or regulations and that such 
determination renders the CONTRACTOR unable to perform any aspect of the Agreement.  

50.2 OPPORTUNITY TO CURE In the event that CONTRACTOR fails to perform a contractual 
requirement or materially breaches any term or condition, the COUNTY may issue a written cure 
notice to the CONTRACTOR and its surety. The CONTRACTOR may have a period of time in 
which to cure. The COUNTY is not required to allow the CONTRACTOR to cure defects if the 
opportunity for cure is not feasible as, determined solely within the discretion of the COUNTY. 
Time allowed for cure shall not diminish or eliminate CONTRACTOR'S liability for damages, or 
otherwise affect any other remedies available against CONTRACTOR under the Agreement or by 
law. If the breach remains after CONTRACTOR has been provided the opportunity to cure, the 
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COUNTY may do any one or more of the following: 1. Exercise any remedy provided by law; 2. 
Terminate this Agreement and any related contracts or portions thereof; 3. Procure replacements 
and impose damages as set forth elsewhere in this Agreement, if applicable; 4. Impose actual or 
liquidated damages; 5. Suspend or bar CONTRACTOR from receiving future solicitations or other 
opportunities; 6. Require CONTRACTOR to reimburse the COUNTY for any loss or additional 
expense incurred as a result of default or failure to satisfactorily perform the terms of the 
Agreement.  

50.3 TERMINATION FOR CAUSE In the event the Procurement Management Director, in its sole 
discretion, determines that the CONTRACTOR has failed to comply with the conditions of this 
Agreement in a timely manner or is in material breach, the Procurement Management Director has 
the right to terminate this Agreement, in part or in whole. The Procurement Management Director 
shall notify the CONTRACTOR and its surety in writing of the need to take corrective action. If 
corrective action is not taken within thirty (30) calendar days or as otherwise specified by the 
Procurement Management Director, or if such corrective action is deemed by the COUNTY to be 
insufficient, the Agreement may be terminated. The COUNTY reserves the right to withhold 
further payments, or prohibit the CONTRACTOR from incurring additional obligations of funds 
during investigation of the alleged breach and pending corrective action by the CONTRACTOR or 
a decision by the COUNTY to terminate the Agreement. In the event of termination, the COUNTY 
shall have the right to procure any replacement materials, supplies, services and/or equipment that 
are the subject of this Agreement on the open market. In addition, the CONTRACTOR shall be 
liable for damages as authorized by law including, but not limited to, any price difference between 
the original Agreement and the replacement or cover contract and all administrative costs directly 
related to the replacement contract, e.g., cost of the competitive bidding, mailing, advertising and 
staff time. If it is determined that: (1) the CONTRACTOR was not in material breach; or (2) failure 
to perform was outside of CONTRACTOR'S or its subcontractor’s control, fault or negligence, the 
termination shall be deemed to be a "Termination for Convenience." The rights and remedies of 
the COUNTY provided in this Agreement are not exclusive and are in addition to any other rights 
and remedies provided by law.  

50.4 Where the CONTRACTOR'S services have been so terminated by the COUNTY, said termination 
shall not affect any rights of the COUNTY against the CONTRACTOR then existing or which may 
thereafter accrue. 

50.5 If so terminated, any retention or payment of monies by the COUNTY due the CONTRACTOR 
will not release the CONTRACTOR from liability accruing under this Contract. 

50.6 If after notice of termination of the CONTRACTOR'S right to proceed under the provisions of this 
clause, it is determined for any reason that the CONTRACTOR was not in default under the 
provisions or that the delay was excusable, the rights and obligations of the parties shall be the 
same as if the notice of termination had not been issued. 

50.7 Except as otherwise provided in the Agreement, the COUNTY, at the sole discretion of the 
Procurement Management Director, may terminate this Agreement, in whole or in part by giving 
thirty (30) calendar days written notice beginning on the second day after mailing to the 
CONTRACTOR. If this Agreement is so terminated, the COUNTY shall be liable only for payment 
required under this Agreement for properly authorized services rendered, or materials, supplies 
and/or equipment delivered to and accepted by the COUNTY prior to the effective date of 
Agreement termination. The COUNTY shall have no other obligation whatsoever to the 
CONTRACTOR for such termination.  

 
51 Miscellaneous 

51.1 General 
51.1.1 All Specifications, Drawings and copies thereof furnished by the COUNTY, to the 

CONTRACTOR, shall remain the COUNTY'S property.  They shall not be used on 
another Project. 
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51.1.2 The duties and obligations imposed by these General Conditions and the rights and 
remedies available hereunder, and, in particular but without limitation, the warrants, 
guarantees and obligations imposed upon the CONTRACTOR and the rights and remedies 
available to the COUNTY thereunder shall be in addition to and not a limitation of any 
otherwise imposed or available by law, by special guarantee or other provisions of the 
Contract Documents. 

51.1.3 Should the COUNTY or the CONTRACTOR suffer injury or damage to its person or 
property because of any error, omission, or act of the other or any of his employees, agents, 
or others for whose acts he is legally liable, claim should be made in writing to the other 
party within seven calendar days of the first observance of such injury or damage. 

51.1.4 The Contract Documents shall be governed by the laws of the State of Florida, the County 
of Lee, and the municipality in which the project is being done. 

51.2 Right-of-Way Station Boards: The CONTRACTOR must establish and maintain throughout 
construction the right-of-way station boards at every even station within ten (10) days after the 
Notice to Proceed to assist and expedite construction and utility coordination. No additional 
compensation or separate pay item will be made for this work. 

51.3 Abbreviations: Reference in the technical specifications to the specifications or requirements of 
technical societies, associated organization, or bodies shall mean their most current specifications. 
These groups are identified in the technical specifications. 

51.4 Use of Public Streets: The use of public streets and roads shall be such as to minimize any 
inconvenience to the public and to other traffic. Any earth or other excavation materials spilled 
from trucks shall be removed by the CONTRACTOR and the streets and roads shall be cleaned by 
the CONTRACTOR to the satisfaction of the COUNTY. 

51.5 Damage to Existing Property, Structures and Utilities: The CONTRACTOR shall be held 
responsible for and shall repair all damage to pavement beyond the limits of the contract or outside 
the right-of-way. Also, the CONTRACTOR shall repair if damaged buildings, telephone or other 
cables, poles, signs, mailboxes, irrigation piping, water pipes, sanitary pipes, or other structures 
which may be encountered, whether or not they are shown on the Drawings. Information shown on 
the Drawings as to the location of existing utilities has been prepared from the most reliable data 
available to the Engineer. However, this information is not guaranteed, and it shall be the 
CONTRACTOR’S responsibility to determine the location, character, and depth of any existing 
utilities. The CONTRACTOR shall assist the utility companies, by every means possible, to 
determine said locations. The CONTRACTOR shall exercise extreme caution to eliminate any 
possibility of any damage to utilities resulting from his activities. 
51.5.1 At least two (2) business days prior to excavating any section of the Work, the 

CONTRACTOR shall call the utility companies noted on the plans and inform them that 
Work on the specific section is about to commence and request that they field locate their 
underground utilities. 

51.5.2 When proceeding with the Work, the CONTRACTOR shall exercise due caution to protect 
all underground and overhead utilities and existing structures from damage. In keeping 
with the Trench Safety Act, the CONTRACTOR shall provide all sheeting, shoring, and 
bracing that may be required to properly protect adjacent property, structures, and people. 
The CONTRACTOR shall repair, to the satisfaction of the OWNER, any surface or 
subsurface Improvement damaged during the course of the Work (unless such 
improvement is shown to be abandoned or removed) whether or not such improvement is 
shown on the Drawing. Should any utilities be encountered that are not shown on the 
Drawing, the CONTRACTOR shall immediately notify the OWNER’S 
REPRESENTATIVE and shall take all due caution necessary to protect the utility. 

51.6 Adjustment of Grades: Adjustments of grades shown on Drawings may be necessary to conform 
to actual field conditions or to maintain cover under proposed future grades. Such adjustments shall 
be considered part of the job conditions and no extra compensation will be allowed for such 
changes, except where specifically otherwise noted in the plans or specifications. Such adjustments 
must be approved by the OWNER’S REPRESENTATIVE prior to being made. 
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51.7 Existing Drainage: Existing drainage shall be maintained at all times and drainage under 
construction shall be left open so as not to cause flooding due to blockage. Any damage to 
construction caused by this requirement shall be the responsibility of the CONTRACTOR. 

51.8 Reference to Other Specifications 
51.8.1 Reference to FDOT Specifications shall mean the State of Florida Department of 

Transportation Standard Specifications for Road and Bridge Construction dated July 2016 
and supplements thereto unless specifically stated otherwise in the Contract Documents. 
Where an FDOT Specification section cites or contains references to other sections, they 
shall also be included as though cited herein. Where FDOT Specifications refer to the 
“Engineer”, “Engineer of Test” or “Division of Test”, it shall be understood to mean the 
OWNER’S REPRESENTATIVE or his designee. Where FDOT Specifications refer to the 
“Department”, it shall mean the Department of Transportation of Lee County, Florida.  

51.8.2 In case of conflict between the referenced FDOT Specifications and the Contract 
Documents, the Contract Documents shall govern. 

51.8.3 Reference to AASHTO and ASTM are to the latest editions of published text of the 
American Association of Highway and Transportation Officials and the American Society 
for Testing and Materials, respectively. 

51.9 Shoring 
51.9.1 Unless trench banks are cut back on a stable slope, sheet and brace trenches shall be used 

as necessary to prevent caving or sliding, to provide protection for workmen and the pipe, 
and to protect adjacent structures and facilities. The CONTRACTOR shall not brace 
sheeting against the pipe but shall brace it so that no concentrated loads of horizontal thrust 
are transmitted to the pipe. If portable metal box is used for bracing the slopes, the 
CONTRACTOR shall take care not to disturb the pipe when the box is removed. 

51.9.2 The CONTRACTOR must comply with the Trench Safety Act, Florida Statutes Sections 
553.60 – 553.64. Cost of compliance is not a separate pay item. Costs shall be included in 
the cost of pipe placement. 

51.10 Dewatering: Dewatering of excavations, trenches, structures, and utilities may be required. The 
CONTRACTOR shall be responsible for obtaining water use permits for dewatering operations, as 
necessary, from the South Florida Water Management District. No separate payment will be made 
for dewatering operations or procurement of dewatering permits. Costs shall be included in the cost 
of items as included in the Bid Form. 

51.11 Excess Excavated Material: Unless otherwise specified, all excavated material in excess of the 
needs for backfill and area fill shall become the property of the CONTRACTOR, and the 
CONTRACTOR shall remove same from the project. 

51.12 Asphalt Paving Conference: A pre-paving conference shall be held prior to any asphalt placement. 
The conference is intended to closely coordinate the CONTRACTOR’S plant and site personnel 
with the COUNTY’S plant and field inspectors and establish expected quality assurance 
procedures. The CONTRACTOR shall not perform any paving prior to this conference. 

51.13 Rock Excavation: All excavations for the installation of pipes, structures, foundations, or other 
contract items shall be unclassified and no additional or separate payment for rock excavation shall 
be provided nor shall additional or separate payment be made for backfill required to compensate 
for excavated rock material that cannot be reused as backfill. 

51.14 Permits 
51.14.1 Copies of permits for this project other than for dewatering or NPDES will be provided by 

the COUNTY. 
51.14.2 The CONTRACTOR shall abide by all conditions, statutes, and regulations issued by the 

jurisdiction authorities, boards and agencies of the COUNTY, State and Federal 
Governments. The CONTRACTOR shall be fully responsible for the execution and 
adherence to all directives, instructions, conditions, issuance of notices, special conditions, 
and limiting conditions contained in permits specifically issued for this project and which 
pertain to or affect the construction phase of this project. Except as may be provided 
elsewhere in these documents, the cost of materials, supplies, labor testing, permit fees 
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and other direct or indirect expenses required to abide by or execute conditions of the 
permits shall be paid for by the CONTRACTOR. There is no direct or specific payment 
item in the bid for cost due to compliance with said permits. The CONTRACTOR’S 
reimbursement for said costs shall be distributed within the various items of work and 
materials associated with the construction of the project. 

51.15 Field Office: CONTRACTOR is not required to provide a field office within the project limits as 
long as CONTRACTOR has a field office within Lee, Collier or Charlotte County prior to bidding. 
If CONTRACTOR does not have an established office within Lee, Collier or Charlotte County, 
then the CONTRACTOR shall provide and staff a field office within the project limits for the entire 
project duration, per FDOT requirements. This item shall be compensated under the mobilization 
item and no separate payment will be made. The CONTRACTOR shall coordinate the location of 
this field office with the Lee County Project Manager prior to the issuance of the Notice to Proceed. 

52 Computation of Time 
52.1 When any period of time is referred to in the Contract Documents by days, it will be computed to 

exclude the first and include the last day of such period.  If the last day of any such period falls on 
a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 
such day will be omitted from the computation. 

53 Maintenance of Records 
53.1 The CONTRACTOR shall keep adequate records and supporting documents applicable to this 

contractual matter.  Said records and documentation will be retained by the CONTRACTOR for a 
minimum of five years from the date of termination of this Contract.  The COUNTY and its 
authorized agents shall have the right to audit, inspect and copy records and documentation as often 
as the COUNTY deems necessary during the period of this Contract and during the period of five 
years thereafter; provided, however, such activity shall be conducted only during normal business 
hours.  The COUNTY, during the period of time expressed by the preceding sentence, shall also 
have the right to obtain a copy of, and otherwise inspect, any audit made at the direction of the 
CONTRACTOR as concerns the aforesaid records and documentation. 

53.2 Vendor specifically acknowledges its obligations to comply with §119.0701, F.S., with regard to 
public records, and shall: 
53.2.1 keep and maintain public records that ordinarily and necessarily would be required by the 

County in order to perform the services required under this Agreement; 
53.2.2 provide the public with access to public records on the same terms and conditions that the 

County would provide the records and at a cost that does not exceed the cost provided in 
Chapter 119, Florida Statutes, or as otherwise provided by law; 

53.2.3 ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed, except as authorized by law; and 

53.2.4 meet all requirements for retaining public records and transfer, at no cost to the County, 
all public records in possession of Vendor upon termination of this Agreement and destroy 
any duplicate public records that are exempt or confidential and exempt from public 
records disclosure requirements. All records stored electronically must be provided to the 
County in a format that is compatible with the information technology system of the 
County. 

53.3 IF THE VENDOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE VENDOR’S DUTY TO 
PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 239-533-2221, 
2115 SECOND STREET, FORT MYERS, FL 33901, 
http://www.leegov.com/publicrecords.  
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54 Federal Requirements 
54.1 In the event this Contract is paid in whole or in part from any Federal Governmental agency or 

source, the specific terms, regulations, and requirements governing the disbursement of these funds 
are incorporated by reference and made a part of this Contract as if attached hereto and become a 
part of this clause. 

 
 
 

End of General Conditions Section   
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SCOPE OF WORK AND SPECIFICATIONS 
 

1. SCOPE OF WORK 
 
1.1. The Lee County Board of County Commissioners is seeking a qualified CONTRACTOR to perform construction 

work on SR 739/Business US 41, extending from the Caloosahatchee River to north of SR 78. This project 
involves deflecting the existing water main to eliminate conflicts with the installation of drainage pipes within 
the FDOT roadway, as well as restoring the affected site. The project also includes the installation of additional 
joint restraints on the water main. 

 
 

2. TECHNICAL SPECIFICATIONS 

 2.1. The detailed scope of work and CONTRACTOR responsibilities are further defined within the attached technical 
specifications and project plans provided as part of the solicitation. It is the responsibility of the CONTRACTOR 
to review and fully understand all associated project documents.  

 

 

End of Scope of Work and Specifications Section  
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SUPPLEMENTAL INFORMATION 

 

1. Lee County Utilities SR 739 from the Caloosahatchee River to North of SR 78 Technical 
Specifications.  See ATTACHMENT A.  
 

2. Lee County Utilities US 41 Water Main Deflections Construction Plans and Drawings dated 
11/22/2024. See ATTACHMENT B. 
 

3. State of Florida Department of Transportation Roadway Plans dated 05/23/2023. See 
ATTACHMENT C. 
 

4. State of Florida Department of Transportation Verified Utility Locate dated 05/04/2023. See 
ATTACHMENT D. 
 

5. State of Florida Department of Transportation Roadway Cross-sections dated 05/17/2023. See 
ATTACHMENT E.  
 

6. State of Florida Department of Transportation Utility Adjustments Thru Existing Pavement dated 
11/01/2017. See ATTACHMENT F.  

 
 
 
 
 

End of Supplemental Information Section 
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FORMS DESCRIPTION & INSTRUCTIONS 

INVITATION TO BID 

This table provides a brief list, description, and instructions regarding the standard requested forms that should be 
submitted with all bids or proposals.  This is not intended to be an all-inclusive list of forms required for your submission, 
but rather a guide to assist in completion of the County’s standard forms  

 Form # Title/Description 

 1 Solicitation Response Form 
All signatures must be by a corporate authorized representative, witnessed, and corporate and/or notary 
seal (as applicable.)  The corporate or mailing address must match the company information as it is listed 
with the Florida Department of State Division of Corporations.  Attach a copy of the webpage(s) from 
http://www.sunbiz.org as certification of this required information. Sample attached for your reference.   
Verify that all Addenda and tax identification number have been provided. 
 

 1a Bid/Proposal Form   
This form is used to provide itemization of project cost.  A more detailed “schedule of values” may be 
requested by the County. 
 

 * Business Relationship Disclosure Requirement  
Sections 112.313(3) and 112.313(7), F.S., prohibit certain business relationships on the part of public 
officers and employees, their spouses, and their children.  If this disclosure is applicable, the Bidder must 
request the form entitled “INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS” (Required by § 
112.313(12)(b), F.S.) to be completed and returned with the Solicitation Response.  It is the Bidder’s 
responsibility to request the form and disclose this relationship; failure to do so may result in being 
declared non-responsive. 
NOTICE:  UNDER THE PROVISIONS OF § 112.317, F.S., A FAILURE TO MAKE ANY REQUIRED DISCLOSURE 
CONSTITUTES GROUNDS FOR, AND MAY BE PUNISHED BY, ONE OR MORE OF THE FOLLOWING: 
IMPEACHMENT, REMOVAL OR SUSPENSION FROM OFFICE OR EMPLOYMENT, DEMOTION, REDUCTION IN 
SALARY, REPRIMAND, OR A CIVIL PENALTY NOT TO EXCEED $10,000.00. 
 

 2 Affidavit Certification Immigration Laws 
Submission of this form constitutes acknowledgement that the Bidder is in compliance in regard to all 
applicable immigration laws. 
 

 3 Reference Survey 
Provide this form to reference respondents. For Bids, this form will be requested from the apparent low 
Bidder prior to the award.  (Not required to submit with bid) 
1. Section 1:  Bidder/Proposer to complete with reference respondent’s information prior to providing to 

them for their response. (This is not the Bidder/Proposer’s information.) 
2. Section 2: Enter the name of the Bidder/Proposer; provide the project information in which the 

reference respondent is to provide a response.   
3. The reference respondent should complete “Section 3.”  
4. Section 4:  The reference respondent to print and sign name  
5. Three (3) Reference responses are to be provided upon request. 
6. Failure to obtain reference surveys may make your company non-responsive. 
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 4 Negligence or Breach of Contract Disclosure Form  
The form may be used to disclose negligence or breach of contract litigation that your company may have 
been a part of over the past ten (10) years. You may need to duplicate this form to list all history.  If the 
Bidder has more than ten (10) lawsuits, you may narrow them to litigation of the company or subsidiary 
submitting the Solicitation Response.  Include, at a minimum, litigation for similar projects completed in 
the State of Florida.  Final outcome should include in whose favor the litigation was settled and whether 
a monetary amount was awarded.  The settlement amount may remain anonymous.  
If you have no litigation, enter “None” in the first “type of incident” block of the form. Please do not write 
N/A on this form. 
 

 5 Sub-Contractor/Consultant List  
To be completed and returned when sub-contractor/consultants are to be utilized and are known at the 
time of the submission. 
 

 6 Public Entity Crime Form 
Any person or affiliate, as defined by statute, who has been placed on the convicted vendor list following 
a conviction for a public entity crime, may not submit a Bid on a Contract to provide any goods or services 
to the County; may not submit a Bid on a contract with the County for the construction or repair of a public 
building or a public work; may not submit Bids or leases of real property to the County; may not be 
Awarded or perform Work as a contractor, supplier, subcontractor, or consultant under a contract with 
the County, and may not transact business with the County in excess of $25,000.00 for a period of thirty-
six (36) months from the date of being placed on the convicted vendor list. 
 

 7 Trench Safety  
Typically required in construction projects where trench excavations are in excess of 5 feet deep per 
Florida Trench Safety Act (90-96, Laws of Florida)   
 

 8 Bid Bond  
Guarantee to County that Bidder/Proposer will take on job if selected.   
 

  

9 

 
 

 
Affidavit of Compliance with Section 287.138 and 787.06 Florida Statutes 
Vendor pursuant to Florida Statute certifies that Vendor is not owned by a government of a foreign country 
of concern, a government of a foreign country of concern does not have a controlling interest in Vendor, 
and Vendor is not organized under the law of nor has its principal place of business in a foreign country of 
concern, as defined by statute. 
 

 * Bid/Proposal Label  
Self-explanatory.  Please affix to the outside of the sealed submission documents. 
 

 * Include any licenses or certifications requested  
Local Business Tax Account (as applicable) issued by City and/or County entity.  This is necessary for all 
Florida vendors.  
 

It is the Bidder’s responsibility to ensure the Solicitation Response is mailed or delivered in time to be received no later 
than the specified opening date and time.  (If Solicitation is not received prior to the deadline, it cannot be considered or 
accepted) 
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Form 1 – Solicitation Response Form PAGE 1 OF 2 

LEE COUNTY PROCUREMENT MANAGEMENT 
SOLICITATION RESPONSE FORM 

 
Date Submitted:   Bid Due Date: 1/21/2025 

SOLICITATION IDENTIFICATION:    B250076SAM 

 SOLICITATION NAME:   Water Main Deflections SR739 & Business US41 

COMPANY NAME:  

NAME & TITLE: (TYPED OR PRINTED)  

BUSINESS ADDRESS: (PHYSICAL)  
CORPORATE OR MAILING ADDRESS: 

SAME AS PHYSICAL  

ADDRESS MUST MATCH SUNBIZ.ORG  
 

E-MAIL ADDRESS:  

PHONE NUMBER:   FAX 
NUMBER: 

 

NOTE REQUIREMENT:  IT IS THE SOLE RESPONSIBILITY OF THE BIDDER/PROPOSER TO CHECK LEE 

COUNTY PROCUREMENT MANAGEMENT WEB SITE FOR ANY ADDENDA ISSUED FOR THIS PROJECT.  THE 

COUNTY WILL POST ADDENDA TO THIS WEB PAGE BUT WILL NOT NOTIFY. 
By responding to this sealed solicitation, the Bidder/Proposer makes all representations required by the instructions and further 
warrants and represents that:  Bidder/Proposer has examined copies of all the solicitation documents and of the following 
addenda: 
No.    Dated:                            No.   Dated:                             No.   Dated:                           
No.    Dated:                            No.   Dated:                             No.   Dated:                           

Taxpayer Identification Number:   

(1)  Employer Identification Number -or- (2) Social Security Number: 
** Lee County collects your social security number for tax reporting purposes only 

Please submit a copy of your registration from the website www.sunbiz.org establishing your firm as authorized (including 
authorized representatives) to conduct business in the State of Florida, as provided by the Florida Department of State, 
Division of Corporations.  (a sample is attached for your reference) 

1 Collusion Statement:  Lee County, Florida The undersigned, as Bidder/Proposer, hereby declares that no person or other 
persons, other than the undersigned, are interested in this solicitation as Principal, and that this solicitation is submitted 
without collusion with others; and that we have carefully read and examined the specifications or scope of work, and with 
full knowledge of all conditions under which the services herein is contemplated must be furnished, hereby bid/propose 
and agree to furnish this service according to the requirements set out in the solicitation documents, specifications or 
scope of work for said service for the prices as listed on the county provided price sheet or (CCNA) agree to negotiate 
prices in good faith if a contract is awarded. 

 2 Scrutinized Companies Certification: 
Section 287.135, FL §, “Prohibition against contracting with scrutinized companies.”  Prohibits agencies from contracting 
with companies, for goods or services over $1,000,000, that are on the Scrutinized Companies with Activities in Sudan List, 
the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, Scrutinized Companies that Boycott 
Israel List, have been engaged in a boycott of Israel, or been engaged in business operations in Cuba or Syria.  The County 
reserves the right to review, on a case-by-case basis, and waive this stipulation if it is deemed to advantageous to the County. 
As the person authorized to sign on behalf of Respondent, I hereby certify that the company identified above is in 
compliance with Section 287.135, FL §.  I understand that submission of a false certification may subject company to 
contract termination, civil penalties, attorney’s fees, and/or costs. 
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Form 1 – Solicitation Response Form, Page 2 
3 Business Relationship Disclosure Requirement:  Sections 112.313(3) and 112.313(7), FL §, prohibit certain business 

relationships on the part of public officers and employees, their spouses, and their children.  See Part III, Chapter 112, FL §, 
and/or the brochure entitled "A Guide to the Sunshine Amendment and Code of Ethics for Public Officers, Candidates and 
Employees" for more details on these prohibitions.  However, Section 112.313(12), FL § (1983), provides certain limited 
exemptions to the above-referenced prohibitions, including one where the business is awarded under a system of sealed, 
competitive bidding; the public official has exerted no influence on bid negotiations or specifications; and where disclosure 
is made, prior to or at the time of the submission of the bid, of the official's or his spouse's or child's interest and the nature of 
the intended business.  The Commission on Ethics has promulgated this form for such disclosure, if and when applicable to a 
public officer or employee.   
If this disclosure is applicable request form “INTEREST IN COMPETITIVE BID FOR PUBLIC BUSINESS” (Required 
by 112.313(12)(b), FL § (1983)) to be completed and returned with solicitation response.  It is the bidder/proposer’s 
responsibility to disclose this relationship, failure to do so could result in being declared non-responsive. 

  Business Relationship Applicable (request form)  Business Relationship NOT Applicable 

4 
Disadvantaged, Minority, Women, Veterans Business Enterprise (DBE, MBE, WBE, VBE) 
Proposer? If yes, please attach a current certificate.  Yes  No 

 
ALL SUBMISSIONS MUST BE EXECUTED BY AN AUTHORIZED AUTHORITY OF THE BIDDER/PROPOSER, 
WITNESSED AND SEALED (AS APPLICABLE) 

     

     
 

Company Name (Name printed or typed)   

 
   

 Authorized Representative Name (printed or typed)  (Affix Corporate Seal, as applicable)
  

    
  

 Authorized Representative’s Title (printed or typed)  Witnessed/Attested by: (Witness/Secretary name and title printed or typed) 

    
  

 Authorized Representative’s Signature  Witness/Secretary Signature 

  

 
Any blank spaces on the form(s), qualifying notes or exceptions, counter offers, lack of required submittals, or signatures, on 
County’s Form may result in the submission being declared non-responsive by the County. 

 
Bidders may not adjust or modify County-authored data as provided within the Bid Schedule.  Bids received with 
modified data may deem the Bidder as non-responsive and ineligible for award. 
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Form 1a – Bid/Proposal Form  

 
 

PROCUREMENT MANAGEMENT DEPARTMENT 
BID/PROPOSAL FORM 

COMPANY NAME:   
SOLICITATION:  B250076SAM - Water Main Deflections SR739 & Business US41 

Having carefully examined the Contract Documents, Contractor/Vendor proposes to furnish the following which meeting these specifications.  

PRICING                                                                                                                                                                                                                                                                                                                                                                                      
Pricing shall be inclusive of all labor, equipment, supplies, overhead, profit, material, and any other incidental costs required to perform and complete all work as specified 
in the Contract Documents.   All Unit Prices will be bid at the nearest whole penny.  In the event there is a discrepancy between a subtotal or total amount and the unit 
prices and extended amounts, the unit prices will prevail, and the corrected extension(s) and total(s) will be considered the price. 
 
The County will only accept bids submitted on bid forms provided by the County.  Bids submitted on other forms, other than those provided by the County, will be 
deemed non-responsive and ineligible for award. 
 
**Bidders may not adjust or modify County-authored data as provided within the Bid Schedule.  Bids received with modified data may deem the Bidder as non-
responsive and ineligible for award. ** 

Water Main Deflections SR739 & Business US41 

Section 1: Water Main Deflection and Pavement Restoration 

Item Description 
Unit of 
Measur

e  

Estimated 
Quantity 

 Unit 
Price  

 Extended 
Amount  

 1  Mobilization/Demobilization LS 1    $                           -    

 2  Maintenance of Traffic LS 1    $                           - 

 3  Survey & Layout As-Built Drawings LS 1    $                           -    

 4  Preconstruction Audio/Video Recording LS 1    $                           -    

 5  Erosion Control and Maintenance LS 1    $                           -    

 6  Clearing and Grubbing LS 1    $                           -    

 7  Signing and Pavement Markings LS 1    $                           -    

 8  All Restoration LS 1    $                           -    

 9  12” DIP Water Main & Fittings Direct Bury Install LF 180    $                           -    

10  Connect Water Main to existing 12” WM EA 6    $                           -    

11 12” Resilient Wedge Gate Valves with Valve Box & Concrete EA 2   $                           -    

12 Remove Sections of Existing 12” WM & CAP Pipes Ends LF 140   $                           -    

13  Joint Restraints EA 24    $                           -    

14   Removal of 12” Valve Box, Concrete Pad Restore EA 1    $                           -    

15  Performance & Payment Bond Premiums and Insurance LS 1    $                           -    

16  Type SP Structural Course (TRAFFIC C) (1.5”) LS 1    $                           -    

17  Friction Course Type FC-12.5(TRAFFIC) (1.5”) (PG76-22) LS 1    $                           -    

            
BID SUMMARY 

PROJECT TOTAL  

**Quantities are not guaranteed.  Final payment will be based on actual quantities. 

PROJECT TOTAL: 
  (Use Words to Write Total) 
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Form 2 – Affidavit Certification of Immigration Laws 
 

 
 
 

AFFIDAVIT CERTIFICATION IMMIGRATION LAWS 
 

SOLICITATION NO.: B250076SAM SOLICITATION NAME:    Water Main Deflections SR739 & Business US41 
 
LEE COUNTY WILL NOT INTENTIONALLY AWARD COUNTY CONTRACTS TO ANY CONTRACTOR WHO KNOWINGLY EMPLOYS 
UNAUTHORIZED ALIEN WORKERS, CONSTITUTING A VIOLATION OF THE EMPLOYMENT PROVISIONS CONTAINED IN 8 U.S.C. 
SECTION 1324 a(e) {SECTION 274A(e) OF THE IMMIGRATION AND NATIONALITY ACT (“INA”). 
 
LEE COUNTY MAY CONSIDER THE EMPLOYMENT BY ANY CONTRACTOR OF UNAUTHORIZED ALIENS A VIOLATION OF SECTION 
274A(e) OF THE INA.  SUCH VIOLATION BY THE RECIPIENT OF THE EMPLOYMENT PROVISIONS CONTAINED IN SECTION 274A(e) 
OF THE INA SHALL BE GROUNDS FOR UNILATERAL CANCELLATION OF THE CONTRACT BY LEE COUNTY.  PROPOSER ATTESTS 
THAT THEY ARE FULLY COMPLIANT WITH ALL APPLICABLE IMMIGRATION LAWS (SPECIFICALLY TO THE 1986 IMMIGRATION ACT 
AND SUBSEQUENT AMENDMENTS). 
 
BY REGISTERING AS A VENDOR, SUBMITTING A RESPONSE TO A SOLICITATION, OR ENTERING INTO A CONTRACT, IF YOU ARE 
OBLIGATED TO COMPLY WITH THE PROVISIONS OF SECTION 448.095, FLA. STAT., "EMPLOYMENT ELIGIBILITY." FURTHER, BY YOUR 
REGISTRATION AS A VENDOR, RESPONSE TO A SOLICITATION, ENTERING INTO A CONTRACT, YOU AFFIRM AND REPRESENT THAT 
YOU ARE REGISTERED WITH THE E-VERIFY SYSTEM AND ARE USING SAME, AND WILL CONTINUE TO USE SAME AS REQUIRED BY 
SECTION 448.095, F.S. COMPLIANCE WITH SECTION 448.095 INCLUDES, BUT IS NOT LIMITED TO, UTILIZATION OF THE E-VERIFY 
SYSTEM TO VERIFY THE WORK AUTHORIZATION STATUS OF ALL NEWLY HIRED EMPLOYEES, AND REQUIRING ALL 
SUBCONTRACTORS TO PROVIDE AN AFFIDAVIT ATTESTING THAT THE SUBCONTRACTOR DOES NOT EMPLOY, CONTRACT WITH, 
OR SUBCONTRACT WITH, AN UNAUTHORIZED ALIEN. FAILURE TO COMPLY WILL LEAD TO TERMINATION AS A VENDOR, 
DISQUALIFYING YOU FOR AWARD OF A SOLICITATION, DENIAL OF ENTERING INTO A CONTRACT AND/OR, CANCELLATION OF AN 
ACTIVE CONTRACT, OR IF YOUR SUBCONTRACTOR KNOWINGLY VIOLATES THE STATUTE, THE SUBCONTRACT MUST BE 
TERMINATED IMMEDIATELY. ANY CHALLENGE TO TERMINATION UNDER THIS PROVISION MUST BE FILED WITH THE 
DEPARTMENT OF PROCUREMENT MANAGEMENT NO LATER THAN 20 CALENDAR DAYS AFTER THE DATE OF TERMINATION. IF 
TERMINATED FOR A VIOLATION OF THE STATUTE BY THE VENDOR, THE VENDOR MAY NOT BE ALLOWED TO DO BUSINESS WITH 
THE COUNTY OR BE AWARDED A SOLICITATION OR CONTRACT FOR A PERIOD OF 1 YEAR AFTER THE DATE OF TERMINATION. ALL 
COSTS INCURRED TO INITIATE AND SUSTAIN THE AFOREMENTIONED PROGRAMS SHALL BE THE RESPONSIBILITY OF THE VENDOR.
  
 

Company Name: _____________________________  
 

              
  Signature  Title    Date 
   
STATE OF ___________________ 
COUNTY OF _________________ 
 
The foregoing instrument was signed and acknowledged before me, by means of ☐ physical presence or ☐ online notarization, this   day of 
      20 , by      who has produced 

    (Print or Type Name)     
    as identification.  
(Type of Identification)                                   
 
_____________________________________ 
Notary Public Signature 
 
_____________________________________ 
Printed Name of Notary Public 
 
_____________________________________ 
Notary Commission Number/Expiration       
                  
The signee of this Affidavit guarantee, as evidenced by the sworn affidavit required herein, the truth and accuracy of this affidavit to interrogatories 
hereinafter made.  LEE COUNTY RESERVES THE RIGHT TO REQUEST SUPPORTING DOCUMENTATION, AS EVIDENCE OF SERVICES 
PROVIDED, AT ANY TIME.   
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Form 3 - Reference Survey      Lee County Procurement Management 
          Reference Survey 
 
Reference surveys submitted can be a maximum of twelve (12) months old. If using a previous reference, Proposers must 
clearly identify the project name and number the reference is being submitted for. 
 
Project Name & Number: _________________________________________________________________________  
 

Section 1 Reference Respondent Information Please return completed form to: 
FROM:  Bidder/Proposer:  

COMPANY:  Due Date:   

PHONE #:  Total # Pages: 1 

FAX #:  Phone #:  Fax #:  

EMAIL:  Bidder/Proposer E-Mail:  
Section 2 Enter Bidder/Proposer Information , as applicable Similar Performed Project  (Bidder/Proposer to enter details of a project performed for above reference respondent) 

Bidder/Proposer Name:  
Reference Project Name: Project Address: Project Cost:  

    
Summarize Scope:

 

  

 

 

You as an individual or your company has been given as a reference on the project identified above.  Please provide 
your responses in section 3 below. 
Section 3   Indicate: “Yes” or “No” 

1.  Did this company have the proper resources and personnel by which to get the job done?  

2. Were any problems encountered with the company’s work performance?  

3.  Were any change orders or contract amendments issued, other than owner initiated?  

4. Was the job completed on time? 
 

 
5. Was the job completed within budget? 
 

 

6.  On a scale of one to ten, ten being best, how would you rate the overall work performance, 
considering professionalism; final product; personnel; resources.  

Rate from 1 to 10.  (10 being highest) 
 

7.   If the opportunity were to present itself, would you rehire this company?  

8.   Please provide any additional comments pertinent to this company and the work performed for you: 

Section 4 Please submit non-Lee County employees as references  
  
Reference Name (Print Name)

 

Reference Signature
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Form 4 – Negligence, Breach and/or Non-Compliance Disclosure Form  
 

ALLEGED NEGLIGENCE/BREACH OF CONTRACT/NON-COMPLIANCE WITH GOVERNMENTAL 
REGULATION FORM  

 

 
“Please fill in the form below.  Provide details for each incident of alleged negligence, breach of contract or non-compliance with governmental regulation that has occurred over the 
past 10 years. Examples of non-compliance with governmental regulation include but are not limited to zoning violations, code enforcement violations, civil or criminal citations, denial, 
or revocation of permits. Provide details for all entities currently or previously owned in whole or in party by the proposer in the last 10 years. Please complete in chronological order 
with the most recent incident starting on page 1. Please do not modify this form (expansion of spacing allowed) or submit your own variation.” 

Company Name: 
 

Type of Incident  
Alleged Negligence,  
Breach of Contract,  
or Non-Compliance  

Incident Date 
And  
Date Filed 

Plaintiff 
(Company, person, entity-  
acted against your  
company or state if your  
company initiated the action) 

Case  
Number 

Court 
(Name of 
State and 
County) 

Project 
(Address and Name) 

Allegation  
(Stated reason your company 
was accused of negligence, 
breach of contract or non-
compliance of governmental 
regulation or the allegations 
your company made) 

Final Outcome 
(Who prevailed and how) 
 

        

        

        

        
 
Make as many copies of this sheet as necessary to provide a 10-year history of the requested information.    If there is no action pending or action taken in the last 10 years, complete 
the company name and write “NONE” in the first “Type of Incident” box of this page and return with your proposal package.  This form should also include the primary partners listed 
in your proposal.  Do not include litigation with your company as the plaintiff.  Final outcome should include who prevailed and what method of settlement was made. If a monetary 
settlement was made the amount may remain anonymous. 
Proposals may be declared “non-responsive” due to omissions of “Negligence or Breach of Contract” on this disclosure form.  Additionally, proposals may be declared “not responsible” 
due to past or pending lawsuits that are relevant to the subject procurement such that they call into question the ability of the proposer to assure good faith performance.  This 
determination may be made by the Procurement Management Director, after consulting with the County Attorney. 
 

Page Number:  Of  Total pages    
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Form 5 - Sub-contractor/consultant List 
 

  
 

SUB-CONTRACTOR/CONSULTANT LIST 

  

Sub-Contractor/Consultant 
Company Name 

 
 
Area Of Work 

Point Of Contact 

Or 

Project Supervisor 

Contact Info 

Phone or Email 

 
Qualified 

DBE, MBE, WBE, 
VBE 

or Similar 

 
Amount or 

Percentage of Total 

      

      

      

      

      

      

      

      

      

      

      

Please include sub-contractor/consultant name, area of work (i.e., mechanical, electrical, etc.) and a valid phone number and/or email. Also include the
dollar value or percentage that the sub-contractor/consultant will be performing.  If sub-contractor/consultant qualifies as a current certificate Florida 
Certified Business Enterprise such as MBE, WBE, DBE, VBE or similar please indicate such above and provide proof of certification. 
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Form 6 - Public Entity Crime Form                                                                                                                        Page 1 of 2 

Public Entity Crime Form 
This form must be signed and sworn to in the presence of a notary public or other officer authorized to administer oaths. 

 
1. This sworn statement is submitted to_________________________________________________ 
      (Print name of the public entity) 
 
 by_____________________________________________________________________________ 
    (Print individual’s name and title) 
 
 for____________________________________________________________________________ 
    (Print name of entity submitting sworn statement)  
 
 whose business address is__________________________________________________________ 
     
 (If applicable) its Federal Employer Identification Number (FEIN) is _______________________ 
 
 (If the entity has no FEIN, include the Social Security Number of the individual signing this sworn  
 statement: On the attached sheet.) Required as per IRS Form W-9. 
 
2. I understand that a “public entity crime” as defined in Paragraph 287.133(1) (g), Florida Statutes, means a violation of any state 

or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an 
agency or political subdivision of any other state or with the United States, including but not limited to, and bid or contract for 
goods or services to be provided to any public entity or agency or political subdivision or any other state or of the Unites States, 
and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation. 

 
3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1) (b), Florida Statutes, means a finding of guilt or 

a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating 
to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of 
guilty or nolo contendere. 

 
4. I understand that “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 
  1. A predecessor or successor of a person convicted of a public entity crime: 
   or: 

2. An entity under the control of any natural person who is active in the management of the entity and who has 
been convicted of a public entity crime.  The term “affiliate” includes those offices, directors, executives, 
partners, shareholders, employees, members and agents who are active in the management of the affiliate.  The 
ownership by one person of shares constituting a controlling interest in another person, or a pooling of 
equipment or income among persons when not fair market value under an arm’s length Agreement/Contract, 
shall be a facie case that one person controls another person.  A person who knowingly enters into a joint 
venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 
months shall be considered an affiliate. 

 
5. I understand that a “person” as defined in Paragraph 287.133(1) (c), Florida Statutes, means any natural person or entity organized 

under the laws of any state or of the United States with the legal power to enter a binding contract and which bids or applies to 
bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact 
business with a public entity.  The term “person” includes those officers, directors, executives, partners, shareholders, employees, 
members, and agents who are active in management of the entity. 

 
6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting those sworn 

statement. (Please indicate which statement applies.) 
 
 ______ Neither the entity submitted this sworn statement, nor any officers, directors, executives, partners, shareholders, 

employees, members, and agents who are active in management of an entity nor affiliate of the entity have been charged with and 
convicted of a public entity crime subsequent to July 1, 1989. 
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Form 6 - Public Entity Crime Form, Page 2                                                                                       Page 2 of 2 
 

______ The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners, shareholders, 
employees, member, or agents who are active in management of the entity, or an affiliate of the entity have been charged with and 
convicted of a public entity crime subsequent to July 1, 1989. 

 
 ______ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, 

employees, member, or agents who are active in management of the entity, or an affiliate of the entity has been charged with and 
convicted of a public entity crime subsequent to July 1, 1989.  However, there has been subsequent proceeding before a Hearing 
Officer of the State of Florida, Division of Administrative Hearing and the Final Order entered by the Hearing Officer determined 
that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. (Attach a copy 
of the final order) 

 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY 
IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID 
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IS FILED.  I ALSO UNDERSTAND THAT I AM REQUIRED 
TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT 
PROVIDED IN SECTION 287.017, FLORIDA STATUTES, FOR CATEGORY TWO OR ANY CHANGE IN THE INFORMATION 
CONTAINED IN THIS FORM. 

       ____________________________________ 
        (Signature) 
        
       ____________________________________ 
        (Date) 
STATE OF ___________________ 
 
COUNTY OF _________________ 
 
Sworn to (or affirmed) and subscribed before me, by means of ☐ physical presence or ☐ online notarization, this 
____day of                             20       , by                                                                         who has produced 
                                                                                            (Print or Type Name)   
                                                 
                                                        as identification.  
                  (Type of Identification)                                   
 
_____________________________________ 
Notary Public Signature 
 
_____________________________________ 
Printed Name of Notary Public 
 
_____________________________________ 
Notary Commission Number/Expiration                        
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Form 7 - Trench Safety (Required for Construction Projects Only) 
 

TRENCH SAFETY 
 
Contractor/Vendor acknowledges that included in the appropriate solicitation items of the solicitation and in the Total solicitation price are 
costs for complying with the Florida Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990.  The contractor/vendor further 
identifies the costs of such compliance to be summarized below: 
 
 Trench Safety Units of Unit Unit Extended 
 Measure Measure (Quantity) Cost Cost 
 (Description) (LF, SF)   
.................................................................................................................................................................................................................. 
 
 
A.   _________________ ____________ _____________ _______________ _______________ 
 
B.   _________________ ____________ _____________ _______________ _______________ 
 
C.   _________________ ____________ _____________ _______________ _______________ 
 
D.   _________________ ____________ _____________ _______________ _______________ 
 
                                               TOTAL $___________________________ 
 
 
If applicable, the contractor/vendor certifies that all trench excavation done within his control in excess of five (5') feet in depth shall be in 
accordance with the Florida Department of Transportation's Special Provisions Article 125-1 and Sub-article 125-4.1 (TRENCH 
EXCAVATION SAFETY SYSTEM AND SHORING, SPECIAL-TRENCH EXCAVATION). 
 
Failure to complete the above may result in the solicitation being declared non-responsive. 
 
                                  _________________________________ 
                                            (Signature) 
                                  _________________________________ 
                                           (Company Name) 
 
STATE OF ___________________ 
 
COUNTY OF _________________ 
 
Sworn to (or affirmed) and subscribed before me, by means of ☐ physical presence or ☐ online notarization, this day 
of                             20       , by                                                                         who has produced 
                                                                    (Print or Type Name)   
                                                 
                                                         as identification.  
(Type of Identification)                                  
 
_____________________________________ 
Notary Public Signature 
 
_____________________________________ 
Printed Name of Notary Public 
 
_____________________________________ 
Notary Commission Number/Expiration                
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Form 8 - Bid Bond 
BID BOND 

 
 

Complete EITHER Lee County Paper Bid Bond OR provide cashier’s check 
 
KNOW ALL MEN BY THESE PRESENTS, that we                                                            
 
                                                                  as Principal, and                                               
  (BIDDER'S Name) 
                                                                  a Corporation licensed to do  
  (Surety's Name) 
 
business under the laws of the State of Florida as a Surety, are held and firmly bound unto LEE COUNTY BOARD 
OF COUNTY COMMISSIONERS, LEE COUNTY, FLORIDA, a Political Subdivision of the State of Florida, 
in the SUM OF                                                                                                                          
for the payment whereof, well and truly to be made, we bind ourselves, our heirs, successors, personal representatives 
and assigns, jointly and severally, firmly, by these presents. 
 
SIGNED AND SEALED this              day of                             ,             _ 
 
WHEREAS, said Principal is herewith submitting a Bid/Proposal for the construction of:            
 

B250076SAM, Water Main Deflections SR739 & Business US41 
 
NOW, THEREFORE, the condition of the above obligation is such that if said Principal shall be awarded the Contract 
upon said Bid/Proposal within the specified time and shall enter into a written Contract, satisfactory in form, provide 
an acceptable Public Payment & Performance Bond from a Surety acceptable to the COUNTY and provide other 
Insurance as may be required to the COUNTY within seven (7) calendar days after the written Notice of Award date, 
or within such extended period as the COUNTY may grant, then this obligation shall be null and void; otherwise said 
Principal and Surety shall pay to said COUNTY in money the difference between the amount of the Bid of said 
Principal and the amount for which said COUNTY may legally contract with another party to perform said work, if 
the latter amount be in excess of the former, together with any expenses and reasonable attorney's fees incurred by 
said COUNTY if suit be brought here on, but in no event shall said Surety's liability exceed the penal sum hereof plus 
such expenses and attorney's fees.  For purposes of unsuccessful bid protests filed by the Principal herein, this 
obligation shall bind the Surety to pay costs and damages associated with the bid protest or delays to the project upon 
a finding from the Board of County Commissioners for Lee County that the bid protest was frivolous and/or lacked 
merit.  The liability of the Surety shall not exceed the penal sum of the bid bond. 
 
 
Witness as to Principal:                                         (SEAL)   

(Principal) 
 

                                                 __________________________ 
(By)    Printed Name 
 
Witness as to Surety:                                         (SEAL)   

(Surety's Name) 
 
                                                 ___________________________ 

(By-As Attorney-in-Fact, Surety) 
 
 
 
Affix Corporate Seals and attach proper Power of Attorney for Surety. 
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Form 9 – Affidavit of Compliance with Section 287.138 and 787.06, Florida Statutes             Page 1 of 2 

 

 

AFFIDAVIT OF COMPLIANCE WITH SECTION 287.138 and 787.06, FLORIDA STATUTES 
 

Before me, the undersigned authority, personally appeared (Name of affiant) 

  , who, after being first duly sworn, deposes and says of 

his or her personal knowledge the following: 

1. Affiant   is the  (Title)  of (Business Name) 

     which does 

business in the State of Florida, hereinafter called the “Vendor.” 

2. Vendor, pursuant to Section 287.138, Florida Statutes, certifies that (1) Vendor is not owned by a 

government of a foreign country of concern; (2) a government of a foreign country of concern does not have 

a “controlling interest” in Vendor, as defined by Section 287.138(1)(a), Florida Statutes; and (3) Vendor 

is not organized under the law of nor has its principal place of business in a foreign country of concern. 

For the purposes of this affidavit, foreign country of concern means the People’s Republic of China, the 

Russian Federation, the Islamic Republic of Iran, the Democratic People’s Republic of Korea, the Republic 

of Cuba, the Venezuelan regime of Nicolás Maduro, or the Syrian Arab Republic, including any agency 

of or any other entity of significant control of such foreign country of concern, as defined in Section 

287.138(1)(c), Florida Statutes, as amended from time to time. 

3. Vendor, pursuant to Section 787.06, Florida Statutes, certifies that Vendor does not use coercion for labor 

or services as defined in Section 787.06, Florida Statutes, as amended from time to time. 

4. This Affidavit is executed by the Vendor in accordance with Section 287.138, Florida Statutes, for the 

purposes of preventing the County from entering contracts with foreign entities of concern which would 

provide Vendor access to an individual’s personal identifying information. 

5. This Affidavit is executed by the Vendor in accordance with Section 787.06, Florida Statutes. 
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Form 9 – Affidavit of Compliance with Section 287.138 and 787.06, Florida Statutes, Page 2                      Page 
2 of 2 

 

 
____________________________________ 

        (Signature) 
       ___________________________________ 
        (Date) 
 
STATE OF ___________________ 
 
COUNTY OF _________________ 
 
 
    
Sworn to (or affirmed) and subscribed before me, by means of ☐ physical presence or ☐ online notarization, this 
____day of                             20       , by                                                                         who has produced 
                                                                                            (Print or Type Name)   
 
 
                                              
                                                        as identification.  
                  (Type of Identification)                                   
 
_____________________________________ 
Notary Public Signature 
 
_____________________________________ 
Printed Name of Notary Public 
 
_____________________________________ 
Notary Commission Number/Expiration 
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Sealed Bid Label 

Cut along the outer border and affix this label to 
your sealed solicitation envelope to identify it as a 

“Sealed Bid”. 
 

 

SEALED BID DOCUMENTS • DO NOT OPEN 

BID NO.:
 B250076SAM 

 
   BID TITLE: 

Water Main Deflections SR739 & Business US41 

   DATE DUE: Tuesday, January 21, 2025 

   TIME DUE: Prior to: 2:30 PM  

  SUBMITTED BY:  

 (Name of Company) 

  

  e-mail address                                                                                                                   Telephone 

DELIVER TO: Lee County Procurement Management 
2115 Second Street, 1st Floor 

Fort Myers, FL  33901 

 

 

*Notice:  The Date Due/Bid Due Date/Opening Date as stated on this label and other forms contained herein may have been updated 
via issuance of Addenda against this project.  It is the sole responsibility of the Contractor/Vendor to monitor the County project 
webpage for any updates to the Date Due/Bid Due Date/Opening Date via Addenda.  This label nor other original forms may not be 
updated.  Contractor/Vendor may strike through and update Date Due/Bid Due Date/Opening Date at their discretion to match any 
updates to this date that have been published via Addenda. 

Submission received after the time and date of the Date Due/Bid Due Date/Opening Date will not be accepted at the sole discretion 
of the County. 

 

PLEASE PRINT CLEARLY 
 


