
LEE COUNTY BOARD OF COUNTY COMMISSIONERS

Public Works Administration Department of Transportation Plans of Proposed

LEHIGH ARTERIALS/COLLECTORS RESURFACING ROADWAY IMPROVEMENT



INDEX


1	Coversheet
	Typical & Note
3 - 4	Lehiah Δcres


Location Map

LEE COUNTY, FLORIDA

May 18, 2022







MILLING & RESURFACING NOTES

- Scheduling of all work is subject to the prior approval of the Engineer, The Contractor's attention is directed to the highly seasonal nature of traffic volumes and the Engineer's application of discretion to minimize disruption during high volume times.
- 2. Where connecting to an existing driveway is necessary, a smooth transition to edge of pavement shall be established to the satisfaction of the Engineer. No feathered joints.
- The Contractor shall protect private property. Any damage caused by the Contractor in the
 performance of this work shall be corrected to the satisfaction of the Engineer and property owner at
 the Contractor's expense. No direct payment will be made.
- Any damage to state, county, or local roads caused by the Contractor's hauling activities shall be repaired by The Contractor to the satisfaction of the Engineer at the Contractor's expense, no direct payment will be made.
- 5. Texas swale locations and elevations will be established and laid out by the County. The Contractor is responsible for all other stakeout of the project and establishment of any necessary lines, grades, slope stakes, utility locations or any other stakeout necessary to complete the work. The cost of staking shall be subsidiary to other items of work, no direct payment will be made.
- 6. The Slate of Florida does not require a project specific National Pollutant Discharge Elimination System (NPDES) permit for construction activities that disturb less than one acre of land. However, the Contractor is responsible for Installation, maintenance, and removal of any necessary best management practices devices necessary to prevent sediment from leaving the project site. The cost of this work is subsidiary to other Items, no direct payment will be made,
- Exact limits of milling and resurfacing work within each specific segment will be established by the
 Engineer prior to commencement of work. No payment will be made for work outside the authorized
 limits of resurfacing.

- 8. Milling and/or resurfacing shall be performed such that the original cross-slopes of the roadway are maintained to the extent practical. Any deviations shall be subject to prior authorization of the Engineer.
- 9. Shoulders shall be restored to the satisfaction of the Engineer prior to Final Acceptance of the work.
- 10. Clean-up of the project shall be accomplished by the Contractor to the Satisfaction of the Engineer. Cleanup shall be subsidiary to other items of work, no direct payment will be made.
- 11. MOT to be in compliance with FDOT 102 -600 series.


	REVIS	SIONS		LEE COUNTY			TY
DATE	DESCRIPTION	DATE	DESCRIPTION		DEDART		
					DEPARI	MENI OF IRA	NSPORTATION
					ROAD NAME	COUNTY	PROJECT ID
						LEE	

TYPICAL SECTION

SHEET NO.

2

Gagnon, Victor 4/8/2022 9:15:10 AM



RESURFACING PROJECT LOCATION MAP

3/FY2023A LEHIGH ACRES


#	Street name	From	То	Width	Length ft
1	8th St SW	Gunnery Rd	Sunshine Blvd S	18	11225
2	23rd St SW	Gunnery Rd	Sunshine Blvd S	26	11200



Resurfacing Project
Location Map
Lehigh Acres
Arterials/Collectors Roads



Countywide Lehigh Roads	Dept of Transportation 1500 Monroe St Ft Myers, Florida, 33901	COUNTYWIDE
3 / F Y 2 023A	Drawn By: JLN	
Public Works Southwest	Checked By: FJL	
Florida (239)533-8900	Date: 05/17/2022	Sheet 3 of 4



RESURFACING PROJECT LOCATION MAP

3/FY2023A LEHIGH ACRES

#	Street Name	From	to	Width	Length Ft
3	Alabama Rd S	82	Milwaukee Blvd	24	10600



Resurfacing Project
Location Map
Lehigh Acres
Arterials/Collectors Roads



Countywide Lehigh Roads	Dept of Transportation 1500 Monroe St Ft Myers, Florida, 33901	COUNTYWIDE
3 / F Y 2 023A	Drawn By: FJL	
Public Works Southwest		
Florida (239)533-8900	Date: 05/18/2022	Sheet 4 of 4