



Procurement Management Department
2115 Second Street, 1st Floor
Fort Myers, FL 33901
Main Line: (239) 533-8881
Fax Line: (239) 485-8383
www.leegov.com/procurement

Posted Date: May 8, 2025

Solicitation No.: B250106LND

Solicitation Name: Orange River Blvd. Sidewalk and Watermain Replacement

Subject: Addendum Number 4

The following represents clarification, additions, deletions, and/or modifications to the above referenced bid. This addendum shall hereafter be regarded as part of the solicitation. Items not referenced herein remain unchanged, including the response date. Words, phrases or sentences with a strikethrough represent deletions to the original solicitation. Underlined words and bolded, phrases or sentences represent additions to the original solicitation.

1. OPEN DATE / BIDS DUE EXTENSION

FROM: FRIDAY, MAY 09, 2025, AT 2:30 PM

TO: THURSDAY, MAY 15, 2025, AT 2:30 PM

NOTICE: The opening date/bid due date is being extended to allow for the finalization of addenda and provide potential bidders with additional time to gather all information and the estimates necessary to provide their bids. The question deadline will not be extended, and no additional questions will be accepted. It remains the sole responsibility of the CONTRACTOR to monitor the project webpage for all updates associated with this project.

BIDDER/PROPOSER IS ADVISED, YOU ARE REQUIRED TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING A BID/PROPOSAL. FAILURE TO COMPLY WITH THIS REQUIREMENT MAY RESULT IN THE BIDDER/PROPOSER BEING CONSIDERED NON-RESPONSIVE.

ALL OTHER TERMS AND CONDITIONS OF THE SOLICITATION DOCUMENTS ARE AND SHALL REMAIN THE SAME.

A handwritten signature in black ink, appearing to read "Lilla Davis", written over a horizontal line.

Lilla Davis

Procurement Analyst Direct Line: 239-533-8857

Lee County Procurement Management