

**REVISED APPENDIX 15 – COST SCHEDULE**  
**(For all Special Projects under \$50,000.00)**

<b>Item/Labor Category</b>	<b>Rate</b>
Surface Emission Monitoring, per NSPS standards	\$/day
Groundwater monitoring well installation, 20 – 40 feet bls	\$/LF
Landfill gas well raising (above ground)	\$/LF
60 mil HDPE liner repair above ground, clean and prep, test and provide repair report	\$/day
60 mil HDPE liner repair material	\$/SF
Slope earthwork crew (light grading) - dozer, operator	\$/day
Slope earthwork crew (excavation and grading) - dozer, excavator, end dump, operators and material removal	\$/day
Leachate forcemain jetting and cleaning	\$/day
Cover soil, supply and stockpile	\$/ton
Drainage sand, supply and stockpile	\$/ton
Baserock, supply and stockpile	\$/ton
Operate for Extended Delivery Hours (above four hours per week for more than two continuous weeks)	\$/hour
Leachate collection and removal system troubleshooting	\$/hour
Silt fence, supply and install	\$/LF
Supplemental mowing	\$/day
Day labor	\$/day/person
Lined pond sediment removal	\$/day
Sod, delivered and installed	\$/SF
Seed and mulch	\$/SF
Stormwater ditch clean-out	\$/LF
Equipment rental reimbursement	At cost, no markup

\*\*Items not listed above may be negotiated as necessary between the County and Vendor.